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1. GENERAL 
 

All materials, equipment and testing apparatus etc. to be furnished and Works to be executed by 

the Contractor in this Contract shall conform to the requirements of the latest Kenya Standards, 

International Standards Organisation (ISO) Standards, DIN, British Standards or other 

approved applicable Standard in Kenya, unless otherwise specifically stated. 
 

Equipment to be purchased shall be from well recognised manufacturers whose products are 

standardised and controlled by any recognised Standards Organisation.   
 

All dimensions and measurement units shall be in S.I. units. 
 

The Contractor may propose to the Engineer an alternative Standard other than 

specified, in which case he shall submit six (6) copies of the English translation of the 

proposed Standard and all other information for the materials, equipment and testing, 

together with written proof from a recognized Standards Organization that the proposed 

Standard is equivalent in all significant respects to the Standard specified. 
 

The equipment to be employed by the Contractor shall have sufficient performance capacity and 

durability as to secure the completion of the Works within the construction period stipulated 

under the Contract.  All materials and equipment shall be subject to inspections or tests by the 

Engineer at any time and in any state of completion both off-site and on-site as he deems 

necessary.  The Contractor shall furnish promptly, without additional charge, all facilities, 

labour and materials reasonably needed for performing such inspections and tests as may 

be required by the Engineer. 
 

The Contractor shall make diligent efforts to procure the specified materials, but when the 

materials specified are unavailable, for reasons beyond the control of the Contractor, substitutes 

may be used with prior written approval of the Engineer. 

101. OFFICE AND ACCOMMODATION FOR ENGINEER’S 

REPRESENTATIVE 

The Contractor is required to provide the Office within 10 weeks and within 4 weeks for 

rented Living Accommodation for Engineer’s Representative from the date of 

Commencement of Work.  The Contractor to provide suitable rented furnished Office 

for the Engineer’s Representative and his Staff in a location convenient to the Engineer’s 

Representative till the Office mentioned above has been constructed.  The Contractor 

shall make arrangement for Offices and accommodation to the satisfaction of the 

Engineer’s Representative. 
 

The Office shall be of a design and construction approved by the Engineer and shall be 

constructed of strong, durable and weatherproof materials with walls, ceilings and floors 

adequately insulated against heat and cold and in conformity to National Building By 

Laws for permanent Buildings. 
 

The Office shall have a floor area of at least 200 square metres, and shall be provided 

with equipment and furniture detailed under the following clauses.  Should the need 

arise to increase or decrease the floor area of the Office, then a cost adjustment 
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(upwards or downwards) will be made to compensate for the increase or decrease in size 

of the Office. 

 

This will be made under the appropriate item in the Bills of Quantities and shall be 

calculated on a pro-rata floor area basis. 

 

The floor shall be concrete float finish and shall be at least 200mm above surrounding 

ground level.  The Office shall have burglar proofing to all windows and external doors. 

 

In addition to the above, provision will be made for shaded parking (carports) for at 

least three vehicles.  Details to be submitted with the Bid. 

 

The Resident’s Office shall be separate from the Contractor’s Yard and shall be situated 

in a compound fenced with 1.5m chain link fence on cedar posts or precast posts 

complete with gate including padlock and chain.  Hard-standing and access drives (not 

exceeding 20% of the area of the compound) shall be provided within the compound 

and constructed with murram or other stable road making materials.  The areas so 

provided shall be shaped to falls to provide adequate drainage and incidental kerbing and 

outfall drainage shall be provided where necessary, a lean-to corrugated iron shelter 

shall be provided as covered parking. 

 

All equipment and furnishings detailed under this Clause shall be provided by the 

Contractor under item for Equipment for Resident Engineer’s Office, Item 3.4 of Bill 

No. 1 – Preliminaries and General.  All the equipment and furnishings will revert to 

the Employer at the end of the Contract. 

 

The office shall be provided at all times with an adequate and safe electricity supply with 

lighting and a minimum of two 13 amperes double-sockets in each room. The electrical 

cabling and switches will be installed using three compartment plastic / metal trunking.  

The Contractor shall provide generator backup in order to ensure a continuous supply of 

electricity. The generator shall be located away from the offices to avoid nuisance from 

noise and/or diesel fumes. The generator shall be sufficiently sized to allow simultaneous 

use of all appliances. 

 

The Contractor shall arrange for the provision of telephones (and if necessary 

extensions) with suitable privacy for conversation for the exclusive use of the Engineer’s 

Representative and his Staff by means of a separate connection to the Telephone 

Exchange.  The Contractor shall include in the sum for provision of the Office 

Equipment and Furnishings and all charges for installation, maintenance and removal of 

the telephones.  All charges for hiring and telephone calls shall be under Item 3.23 Bill 

No. 1 – Preliminaries and General.  Provision shall also be made by the Contractor for 

all necessary gas, electricity, kerosene, water, light, attendance and stationery required in 

connection with execution of the Contract. 

 

The offices shall have telephone and 24hour Internet connections with hard wired 

networking between all workstations. 

 
 

Security Guards shall be provided for day and night security at this Office.  The Office, 

furniture and equipment shall be insured against fire, theft and natural calamity. 
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The Contractor shall be responsible for maintaining the Resident Engineer's Site Offices 

throughout the contract period and Defects Liability Period. This shall include, but not 

be limited to: 
 

i) Payment for all services including water, electricity, sewerage, Telephone and 

Internet; 

ii) One dedicated office secretary, English speaking, able to use a computer, do 

filing, receive and make telephone calls, maintain delivery / receipt registers, 

organize meetings, maintain office supplies, etc. (Clause 101(c)); 

iii) One dedicated Office Assistant / cleaner / kitchen attendant (Clause 101(c)); 

iv) 24 hour guarding of the premises; 

v) Maintaining insurance against theft of equipment and other materials from the 

offices; 

vi) Provide box files, lever files, paper, toner cartridges, pens, CDs, and other 

office consumables (Clause 101(b)); 

vii) Service, maintain / repair office equipment and appliances; 

viii) Provide clean towels in washroom and kitchen, soaps and cleaning agents, and 

toilet paper for the WC; 

ix) Refreshments 
 

101.(a) PROVISIONS FOR ENGINEER’S REPRESENTATIVE’S OFFICE AND 

SUB OFFICE 

The offices / kitchenette shall be suitably furnished with the following as minimum 

requirements (all shall revert to the Client at the end of Project): 

 

Furniture Quantity 

Writing Desk with 3 lockable drawers 3 Nr 

Writing Desk without Locks 1 Nr 

Metal Chairs with arm rests 5 Nr 

Plan Chest with 4 lockable drawers suitable for A1 size drawings 1 Nr 

Drawing racks suitable for A1 drawings 1 Nr 

Lockable Steel Cupboard (Size 1m x 1.8m x 0.5m deep) 1 Nr 

Office paper punch 3 Nr 

Pin board 2.4m x 1.2m 1 Nr 

Office Tray (3 tier) 4 Nr 

Office Stapling Machines 4 Nr 

Steel File Cabinet with locks / 4 drawers (‘Mecol’ or equivalent approved) 1 Nr 

‘Casio’ or similar small portable scientific electronic calculator  3 Nr 

‘Casio’ or similar small portable electronic calculator  1 Nr 

First Aid kit (for 10 persons) in Metal Box 1 Nr 

Potable Fire Extinguisher (5 litres) 1 Nr 

Small office scissors 2 Nr 

Wastepaper baskets 4 Nr 

Electric kettle (capacity to make 6 cups of tea) 1 Nr 

Coffee/Tea making facility including crockery for all supervisory staff 6 Nr. and 6 

additional guests 1 Nr 



Immediate Urgent Sanitation Improvement Works for Wajir Project Area 

Construction of Pilot On-Site Sanitation Facilities 
 

 SECTION 1: GENERAL AND SPECIFIC SPECIFICATIONS 

 

 1-4 

Furniture Quantity 

Pedastal electric fan, size 400mm 3 Nr 

‘Sanyo’ or equivalent approved Refrigerator (0.2 cu.m. capacity) 1 Nr 

Desktop – “DELL” or approved equivalent OptiPlex GX520, Intel Pentium Dual 

Core 3.0 GHz, 80GB HDD, 512MB RAM, DVD R/CD-RW Optical Drive, with 

15” Flat Panel Monitor. Win XP Professional and Microsoft Office 2003 or latest 

Version 1 Nr 

Laptop – “DELL” or approved equivalent Latitude D620 Intel Centrino Duo, 1.8 

GHz, 80GB HDD, 512MB RAM, DVD + RW Optical Drive, 15.4” Wide Screen, 

WiFi / 56K Modem, Bluetooth, with Win XP Professional and Microsoft Office 

2003 or latest Version 2 Nr 

HP LaserJet Printer A4 1 Nr 

Fax Machine – Panasonic Plain Paper Digital Fax with answering system, Model 

KXF1160 or approved equivalent 1 Nr 

Photocopier - Nashua or approved equivalent, A3, 18 pages per minute 1 Nr 

Petty Cash Box with security lock 1 Nr 

Wall Clock 2 Nr 

Flashlights (battery powered) 2 Nr 

Digital Camera as specified 3 Nr 

Smart Phones – Apple I6,  64GB Memory or approved equivalent 2Nr 

101.(b) MAINTENANCE AND ATTENDANCE TO THE RESIDENT ENGINEER’S 

OFFICES 

Stationery required per month as follows (Stationery to be approved every month by 

the Engineer’s Representative before ordering): 

 

Stationery Quantity 

Photocopy paper A4 1 Reams 

A3 paper 1 Ream 

Biro pens blue/black ½ Doz. 

Clutch Pencils  ½ Doz. 

Box files 2 Nr 

Spring Files 2 Nr 

Document Wallets 2 Nr 

Embossed (hardback cover) 2 Doz. 

Perspex covers 2 Doz. 

Cellotape (medium) 1 Nr 

Masking tape (medium) 1 Nr 

Staples  2 Pac. 

Paper clips (various sizes) 2 Pac. 

Pencil leads (0.5/0.7) 2 Sets 

C-DR (Pack of 12) 1 Pac. 
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Stationery Quantity 

CD-RW (Pack of 12) 1 Pac. 

Highlighters (set of all colours) 2 Sets 

A6 hardcover notebooks 2 Nr 

Soft Pencil Erasers (Staedtler or equivalent) 3 Nr 

Envelopes (all sizes) 3 Doz. 

Batteries for flashlights 3 Sets 

Black ink cartridge/ toner for the A4 printer 1 Set 

  

In addition, the Contractor to supply clean towels every day, soap, lavatory paper, 

disinfectant and cleaning materials, coffee/tea, milk, sugar, drinking water, etc. is to be 

provided and maintained throughout the Contract Period, adequate for 6 Supervision 

Staff and 12 additional guests.  The List of Provisions and Consumables to be given by 

the Resident Engineer every month. 

 

The cost of all the above services shall be included by the Contractor under Item 3.7, 

Bill No. 1 – Preliminaries and General for Maintenance and Attendance for Engineer’s 

Representative’s Offices.  Apart from the consumables, the rest of equipment will revert 

to the Employer at the end of the Contract. 

101.(c) SECRETARIES AND OFFICE ASSISTANTS  

The Contractor shall provide 1Nr. Secretary for the exclusive use of the Resident 

Engineer for the duration of the Contract. The secretary shall be English speaking, with 

a minimum 5 years experience in secretarial / office administration work. The secretary 

shall be conversant with standard office computer hardware and software (MS-Word, 

Excel, PowerPoint, etc.). The Secretary shall be interviewed and tested by the Resident 

Engineer prior to deployment on the Works. 

 

Office Assistants (messenger / tea boy / office cleaner) shall also be provided by the 

Contractor exclusively for the Resident Engineer’s Office. 

101.(d) ACCOMMODATION 

 The Contractor to make provision for accommodation for the Resident (RE) and 

Inspector of Work (IoW).  The furnished rented house for the RE shall be approved by 

the Engineer’s Representative, and shall comply with all the requirements as directed by 

the Engineer’s Representative.  All costs in connection with the rental of house, supply, 

consumption and maintenance of water supply, electrical power, house help, etc., shall 

be borne by the Contractor.  Provisions of full time security guards shall be made for RE 

and IoW’s houses for day and night security.  The provision of this is made under Items 

3.19 and 3.21 respectively, Bill No. 1 – Preliminaries & General. 

101.(e)  MAINTENANCE OF VEHICLE 

The Contractor shall service and maintain the vehicles to be used for supervision of the 

Contract by the Resident Engineer and his staff. 

 

The Contractor shall ensure that all vehicles are licensed, comprehensively insured at all 

times, serviced and maintained in good condition to the satisfaction of the Resident or 



Immediate Urgent Sanitation Improvement Works for Wajir Project Area 

Construction of Pilot On-Site Sanitation Facilities 
 

 SECTION 1: GENERAL AND SPECIFIC SPECIFICATIONS 

 

 1-6 

his authorized representative, so that the Resident shall at all times have the vehicles 

available for use in good serviceable condition.  In the event of the vehicles being 

unserviceable for whatsoever reason, the Contractor shall provide alternative vehicles at 

his own cost of the same model in compliance with the provisions of this clause.  The 

cost for such replacement vehicle to be covered by his rates. 

 

The Contractor shall provide licensed drivers - minimum 10 years of clean driving 

record, for the exclusive use of and to the satisfaction of the Resident or his authorized 

representative.  The drivers shall be available at all times during normal working hours 

and when specifically required by the Resident or his authorized representative, outside 

these hours. 

 

Payments for maintenance shall include for provision of fuels, lubricants and tyres, all 

regular maintenance, minor and major repairs, including those occasioned by accidental 

damage from whatever cause arising, and everything else necessary to satisfy fully the 

requirements of this clause. 

 

The makes, models and colours of the vehicles shall be approved by the Resident 

Engineer prior to ordering. 

 

The Contractor shall, at completion bring the vehicle to the appropriate dealers for 

testing.  The dealers shall recommend to the Engineer’s Authorized Representative what 

repairs in addition to the ordinary service are required to be carried out on the vehicle.  

The Contractor shall then ensure the necessary service/repairs are done. A certificate of 

road worthiness and satisfactory mechanical condition to be obtained from the Dealer. 

The following will be carried out: 
 

 Inspection by the Government Inspection Unit, if applicable 
 

 Inspection and Valuation by the Automobile Association (AA) of Kenya 

 

The Contractor shall hand over the respective Inspection / Valuation Reports to the 

Employer together with the vehicles. The costs for Inspection and Valuation Reports are 

deemed to be covered in the Contractor’s Rates. The vehicles will revert back to the 

Employer at the end of the Contract. 

101.(f) DRIVERS 

The Contractor shall provide licensed drivers for the exclusive use of the Resident 

Engineer or his authorized representative.  The drivers shall be available at all times 

during normal working hours and when specifically required by the Resident Engineer or 

his authorized representative, outside these hours. 

 

The drivers shall have a minimum 10 years of clean driving record and a Certificate of 

Good Conduct from the Kenya Police. The drivers are to be employed and paid by the 

Contractor (including all overtime, NSSF, NHIF, etc.) but will report directly to the 

Resident Engineer for day to day instructions. The Resident Engineer will interview, test 

and approve the drivers prior to their deployment on the Works. 
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Each driver shall be provided with uniform as follows, as a minimum, to be 

replenished/replaced as and when necessary as directed by the Resident Engineer. The 

cost of uniform is deemed to be covered by the Contractor’s monthly rate for the 

drivers. 

 

 2 Nr good quality Trousers - Navy Blue 

 3 Nr Shirts   - Sky Blue 

 2 Nr woollen Sweaters - Navy Blue 

 1 Nr pair Hard Toe Shoes - Black 

 3 Nr Pairs of Socks  - Black 

101.(g)  SURVEY EQUIPMENT 

Listed below are the principal items of survey equipment to be made available for use 

during the whole duration of Project Implementation.  All equipment shall be as new and 

with all necessary carrying containers, manuals, insurances, etc.  The Equipment to 

revert to Employer at completion of all Works. 

 

Equipment Quantity 

Total Station including tripods, complete with reflectors, poles and brackets (Wild or 

similar) 1 Nr 

Metric extending levelling staffs with vertical bubble 1 Nr 

30m (enamelled or otherwise protected) steel bands 1 Nr 

3 metre ranging rods 6 Nr 

Survey umbrellas with stand 1 Nr 

5 metre steel tapes 2 Nr 

Builders spirit levels 1000mm long 1 Nr 

Hammers 3 kg each 1 Nr 

 

Supply of pegs, crayons, spray paint, nails and all other items required for setting out 

and measuring the work. 

 

The Contractor shall provide the services of one Surveyor and two Chainmen as and 

when requested for the sole use of the Engineer and Engineer’s Representative for the 

whole period of the Contract. 

 

The Contractor shall be responsible for maintaining the survey and field equipment 

throughout the Contract Period, including replacement of items damaged during the 

normal course of the Works. 

 

The Contractor shall make available such labour, materials, equipment and consumables 

as the Resident Engineer may require from time to time, for checking the Contractor's 

setting out and/or survey works 

 

The cost for provision of the above for use of the Resident Engineer is made under 

Items 3.6, 3.11 and 3.12, Bill No. 1 – Preliminaries & General. 
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102. OFFICE FOR CONTRACTOR 

The Contractor shall have an office on the site to be approved by the Resident Engineer 

and which shall be open and attended to at all hours during which work is in progress. 

 

Notwithstanding anything contained in Clause 1.3 of the General Conditions of 

Contract, any notice to be given to or served upon the Contractor shall be deemed and 

taken to be efficiently given or served by the delivery thereof at such office on the site. 

103. LEVEL DATUM 

Before the commencement of Constructional Work the Contractor shall establish, in a 

position to the approval of the Engineer, a bench mark comprising of steel datum pegs 

which shall be securely concreted in.  The level of these pegs shall be established and 

agreed with the Engineer and all levels used in the construction of the Works shall be 

referred to these established datum points.  The correctness of this datum shall be 

checked at regular intervals during the construction period as agreed with the Engineer. 

 

Where possible construction drawings and all levels used for construction shall be 

referred to the national height datum as defined by the Survey of Kenya.  The 

Contractor shall be responsible for obtaining the location and values of the permanent 

bench marks.  In cases where such bench marks do not exist, the site datum shall be 

agreed with the Engineer. 

104. SETTING OUT OF THE WORKS 

The Site Layout Drawings show indicative Site Layouts.  Prior to commencing 

construction, the Engineer will agree with the Contractor the basic information 

supplementary to that shown on the Drawings such as the position of manholes, 

chambers, centre-lines and base-lines sufficient for the Contractor to locate the Works. 

 

The Contactor shall prepare detailed Setting Out Drawings and Data Sheets as 

necessary and submit them to the Engineer in triplicate for approval.  Any modifications 

to the Setting Out Drawings or Data Sheets required by the Engineer shall be made by 

the Contractor and resubmitted for final approval.  Should it be necessary during setting 

out or during construction for the approved setting out details to be amended, the 

Contractor shall amend the Drawings or Data Sheets or make new ones for approval as 

required by the Engineer. 

 

For water pipelines, sewers, etc. the Contractor shall in the presence of the Engineer set-

out the pipeline alignments in accordance with the indicative alignments shown on the 

drawings taking into account physical features on the ground, any existing services, any 

requirements of relevant Authorities and any changes deemed necessary by the Engineer, 

confirming the locations of all valves, air valves, washouts, hydrants, bends, manholes, 

etc. 

 

The Contractor shall prepare and submit to the Engineer, at an approved scale, Plans of 

the Sewerline Pipeline Routes and profiles of ground levels after any initial clearing of 

the wayleave or easement showing the proposed pipe invert levels and precise chainages 

for all valves, fittings, manholes, etc. for approval.  Following approval the Contractor 

shall submit to the Engineer two copies of the agreed alignment and profiles. 
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The Contractor shall also be required to carry out Site / Engineering Survey of 

demarcated land where permanent structures / appurtenances will be constructed as 

directed by the Engineer after initial clearance of sites.  The Contractor shall prepare an 

updated layout plan with contours at 0.5m interval.  The contours shall be generated 

from a 10x10m grid topographic survey. 

105. CONTROL OF TRAFFIC 

In the event of single way traffic becoming necessary on any particular section of the 

Works, or on the approaches to the Works, the Contractor shall, in maintaining through 

traffic routes, provide a width of at least 3 metres for single way traffic.  He shall also 

provide approved electrically operated signals for traffic control on each of the affected 

sections and any additional traffic signs as may be directed in accordance with Clause 

106.  Signal lights are to be operated by competent operators provided by the 

Contractor, if and when required by the Engineer.  Manually operated “Stop-Go” signs 

will only be permitted if approved by the Engineer, and shall be of the size, colour and 

type authorised.  The Contractor shall be responsible for liaison with Police. 

106. TEMPORARY DIVERSION OF TRAFFIC 

Temporary diversion ways, including those listed in any schedule to the Bill of 

Quantities shall be constructed whenever the site is intersected by existing public and 

private roads, footpaths, cycle tracks, farm accesses, temporary and accommodation 

roads. 

 

Any diversion way shall be of such a standard of construction that it is suitable in all 

respects for the class or classes of traffic requiring to use it.  It shall be constructed in 

advance of the taking up of the existing way and regularly maintained for so long as 

required in a satisfactory condition all to the approval of the Resident. 

107. TEMPORARY TRAFFIC SIGNS 

The Contractor shall erect and maintain on the Works and at prescribed points on the 

approaches to the Works, all traffic signs necessary for the warning, direction and 

control of traffic and the size of all such signs and the lettering and wording thereon 

shall be reflectorised or adequately illuminated at night by approved means. 

108. PROTECTION OF WORKS 

The Contractor shall carefully protect from injury by weather all work and materials 

which may be affected thereby. 

109. SURVEY BEACONS 

During the progress of the Works, the Contractor shall not remove, damage, alter or 

destroy in any way whatsoever, any plot or survey beacons.  He shall notify the Engineer 

of the need to interfere with any beacon.  The Engineer shall authorise any removal and 

reinstatement that he considers necessary.  Should any beacon be found to be above or 

below the level of the finished work, the Contractor shall immediately report the same to 

the Engineer. 

 

Should any beacon be damaged or destroyed, the Contractor shall forthwith report the 

damage to the Engineer and to the Director of Surveys and shall be held liable for the 

cost of reinstatement thereof. 
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110. DAMAGE TO LAND 

The Employer shall provide the Site upon which the Permanent Works are to be 

constructed.  Where a drain or pipeline is to be within an existing road or track reserve 

or is otherwise located in land designated Public Domain, the Site width will be 

restricted to the limit of the public land.  The existing boundary fences and walls shall 

not be disturbed without prior approval of the Engineer and, unless road diversions and 

closure notices are approved and posted, carriageways shall be left available for the safe 

passage of traffic. 

 

The Contractor shall not enter upon or occupy with men, tools, equipment or materials 

any land other than the site without the written consent of the owner of such land.  

 

On occupation of the Site or other land the Contractor shall provide such fencing, as 

required. 

111. RIVERS AND DRAINS 

The Contractor shall at all times maintain the free flow of rivers and drains and prevent 

excavated material from the Works from being deposited in them. 

112. REINSTATEMENT OF ROADS AND FOOTWAYS FOR WATER 

MAINS, STORM WATER AND SEWER CROSSINGS 

Water Mains laid under roads shall be of ferrous material. 

 

Sewer Lines laid under roads shall be flexible jointed uPVC or concrete pipes 

 

The Contractor shall allow in his rates for liaison with the relevant Roads Authority and 

obtain a Road Opening Permit.  Statutory fee for road crossings will be paid under 

relevant Item in the Bills of Quantity. 

 

The road crossings shall be constructed in the following specifications and any other 

requirement stipulated by the Road Authority: 

 

 Excavated width of the trench shall not be less than 1m to ensure compaction to 

required standard 

 Protective concrete raft slab shall be constructed for sewer pipes as per details given 

in the drawings. 

 Backfilling shall be carried out with suitable selected excavated material upto the top 

300mm, in layer thickness not exceeding 150mm at optimum moisture content 

 The top 300mm layer shall be backfilled in two layers of 150mm each comprising of 

well graded stabilized gravel with 3% cement content at optimum moisture content 

 Tarmac roads shall be reinstated to the original condition using approved asphalt 

from a recommended supplier. 

 

The Contractor shall be responsible for all liaisons with the Police for traffic control 

during execution of the works. 

113. TEMPORARY WORKS 

The Contractor shall provide, maintain and remove on completion of the Works all 

temporary Works including roadways, sleeper tracks and stagings etc., over roads, 
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footpaths, suitable in every respect to carry all plant required for the work or for 

providing access or for any other purpose. 

 

Details of Temporary Works shall be submitted in advance to the Engineer for his 

approval and the approval shall not relieve the Contractor of complete responsibility for 

their safety and satisfactory operation. 

114. LIGHTING AND GUARDING OF OBSTRUCTIONS 

The details of the method of signing and guarding an obstruction to traffic caused in the 

course of the execution of the Works shall be submitted to the Engineer for approval 

before that portion of the Works is commenced. 

 

No greater area of the road than the Engineer considers necessary shall be closed at any 

one time. 

 

Temporary traffic signs shall comply with Clause 106. 

 

Generally the following precautions will be required:- 

 

Signing 

 

An advance warning sign at least 1.22m x 0.92m in size and 70 metres in advance of the 

obstruction will be required, and where an appreciable change of direction is necessary 

at the obstruction, a sign (of the arrow or chevron type) at the obstruction itself.  At 

particular danger points more comprehensive signing may be required. 

 

Guarding 

 

The obstruction shall be marked by posts carrying red flags or reflective red markers and 

by red lamps.  The latter shall be spaced at 6 metres intervals in the direction of traffic 

flow and at 0.9 metres intervals across this direction.  At least 3 lamps shall be placed 

across this direction of traffic flow.  The flags and lamps on the traffic side of the 

obstruction shall be at least 5 metres from it. 

Footpaths 

 

Where a footpath is affected by an obstruction in any way it shall be separated from both 

obstruction and traffic by effective banners and red lamps spaced at 0.9 metres intervals. 

115. EXISTING SERVICES 

Before commencing Works which include excavation or ground levelling by manual or 

mechanical excavation the Contractor shall at his own expenses ascertain in writing from  

Telkom Kenya, Kenya Power & Lighting Co. Ltd. and all other Public Bodies, 

Companies and persons who may be affected, the position and depth of their respective 

ducts, cables, mains, pipes, or other appurtenances.  He shall thereupon search for and 

locate such services. 

The Contractor shall at his own expense arrange to have effectually propped, protected, 

underpinned, altered, diverted, restored and made as may be necessary, all water 

courses, pipes, cables or ducts, poles or wires or their appurtenances disturbed or 

damaged during the progress of the Works, or in consequence thereof. 
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Except that such services as require to be removed or altered by virtue of the layout of 

the permanent work and not the manner in which the work is carried out, shall  be so 

removed or altered at the direction and at the expense of the Employer. 

 

The Contractor shall be liable for the cost of repairs to any services damaged as a result 

of carrying out the Works and execution of these Works. 

116. CONNECTIONS TO EXISTING PIPES AND EQUIPMENT 

The Contractor shall be responsible for joining up and making connections between 

water pipes, sewer pipes, etc. equipment installed by him and existing facilities.  The 

Contractor shall submit to the Engineer a drawing showing the details of the connection, 

and shall state the date on which the particular connection is required, and the work 

shall not proceed until the Engineer’s approval has been given. 

 

The Contractor shall be responsible for ensuring the compatibility of new pipes with 

existing pipework, cables, tubing, equipment, etc. 

117. PRIVATELY OWNED OR PUBLIC SERVICES 

If any privately owned or public services passing through the site will be affected by the 

Works, the Contractor shall provide at his own expense a satisfactory alternative service 

in full working order to the satisfaction of the owner of the services and the Engineer, 

before the cutting of the existing service.  Any damage to private or public services shall 

be made good by the Contractor at his cost. 

 

In case the remedial work is not executed promptly by the Contractor, the Engineer may 

make alternative arrangements for the execution of the work and debit the costs to the 

Contractor. 

118. WATER SUPPLY 

The Contractor shall provide for all purposes of the work, an adequate supply of water 

from a suitable source or sources approved by the Engineer.  He must pay the water 

charges, if any, and make arrangements for supply, transport and distribution. 

119. ADDITIONAL LAND 

The Contractor shall select and arrange at his own expenses for any temporary 

occupation of land outside the site which he requires for the efficient execution of the 

Works.  The Contractor must comply fully with all By-laws and Regulations currently in 

force in the area. 

120. USE OF HEAVY PLANT 

In the event of the Contractor desiring to use heavy machinery or plant, he shall first 

satisfy the Engineer that they will be of such size and used in such a manner as not to 

cause any disturbance or damage in particular to water, electricity, Post Office or other 

mains, cables and connections or to sewers, culverts etc. or interfere with the line or 

position of any overhead wires and cables of any sort, telegraph poles, power poles etc. 
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The Contractor will be held liable for any such damage or disturbance and shall pay the 

full costs of any reinstatement, relaying, repairing or refixing as may be required, as 

agreed between the Engineer and the owner affected. 

121. PROVISION OF INSTRUMENTS AND LABOUR 

The Contractor shall provide at his own expenses all instruments, materials, tools and 

other things which the Engineer considers necessary for his proper supervision of the 

Works and shall maintain the same in good order.  He shall also provide materials, an 

experienced Surveyor and labour for attendance on the Engineer and his representatives 

in carrying out operations connected with the supervision of the Works.  All charges 

arising out of such services shall be deemed to be included in his rates in the Bill of 

Quantities. 

122. ACCESS TO SITES 

The Contractor shall construct and maintain all temporary accesses required for the 

execution of the Works.  Access roads shall be constructed and maintained up to the 

Site Offices if required.  The cost of all these Works shall be deemed to be covered by 

rates and prices quoted by the Contractor. 

123. POLLUTION 

The Contractor shall ensure that during the course of his operations no pollution of the 

atmosphere, rivers, reservoir catchment areas or groundwater is allowed to take place. 

124. TREE PROTECTION 

Trees within the permanent and temporary easement are the property of owners.  

Specific trees will be identified by the Engineer, prior to construction, and the 

Contractor shall neither remove nor cut their roots unless otherwise directed by the 

Engineer.  If the roots of such trees appear within the trench areas, the Contractor shall 

handle the roots with maximum care so that no portion of the roots will be damaged.  

During the excavation of the trench, the exposed roots may be removed to a position 

that will not damage the roots and will not interfere with the pipelaying.  During the 

construction, the roots shall be thoroughly protected by appropriate cover and wetted as 

directed.  After the pipes are laid, the moved roots shall be placed back to the original 

locations and backfilled carefully by selected soft soil which can support vegetation. 

125. GEOLOGICAL DATA 

Any geological data that is made available to the Contractor and is relevant to the 

Works, will be for his guidance only, and no guarantee is given that other ground 

conditions will not be encountered.  No claims based on the geological data provided 

shall be entertained by the Engineer.  The Contractor shall be deemed to have made any 

additional investigations required before submission of his Tender. 

126. WATCHING, FENCING AND LIGHTING 

The Contractor shall arrange to employ watchmen to guard the Works both during the 

day and night from the commencement of the Works until the substantial completion of 

the Works. 

Any excavation or other obstruction likely to cause injury or damage to any person or 

domestic animals must be fenced off as directed by the Engineer. 
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127. TIPS 

The Contractor shall be responsible for provision of all tips, at his own expense, for 

disposal of all spoil or other rubbish collected during the construction of the Works.  

Any surplus excavated material not required shall also be carted away to these tips.  The 

site of the tips must be approved by the Engineer. 

128. TROPICALISATION 

In choosing materials and their finishes, due regard shall be given to the tropical 

conditions of the site to which they will be subjected.  The Contractor shall submit 

details of his practices which have proven satisfactory and which he recommends for 

application on the parts of the Works which may be affected by the tropical conditions. 

129. MONTHLY SITE MEETINGS 

Throughout the project period, site meetings will be held at the Engineer’s 

Representative’s Office once every calendar month to discuss the progress of the work, 

schedule for the ensuing month, methods of construction, procurement, transportation, 

labours, etc.  These meetings can be called at any other time intervals at the request of 

the Contractor or as directed by the Engineer. 

130. INSPECTION BY ENGINEER DURING DEFECTS LIABILITY 

PERIOD 

The Engineer will give the Contractor due notice of his intention to carry out inspection 

during the Defects Liability Period and the Contractor shall upon receipt of such notice 

arrange for a responsible representative to be present at the times and dates named by 

the Engineer.  This representative shall render all necessary assistance and take notice of 

all matters and things to which his attention is directed by the Engineer. 

131. SUBMISSION OF SAMPLES 

Before incorporating in the finished work any materials or articles which he supplies 

under the terms of the Contract, the Contractor shall submit to the Engineer’s 

Representative for his approval a sample of each respective material or article, and such 

samples shall be delivered to and kept at his office for reference.  All the respective 

kinds of materials and articles used in and upon the Works, shall be at least equal in 

quality to the approved samples.  Each and every sample shall be a fair average of the 

bulk material or of the article which it represents.  The Engineer’s Representative may 

decide the method by which each sample to be taken from the bulk material shall be 

obtained. 

132. RESPONSIBILITY FOR ORDERING MATERIALS AND 

MANUFACTURED ARTICLES AND SAMPLES FOR TESTING 

The responsibility for so ordering and delivering materials and manufactured articles and 

samples that they may be tested sufficiently far in advance of the work as not to delay it, 

shall rest upon the Contractor, and he shall not be entitled to any time credit for delay 

occasioned by his neglect to order sufficiently well in advance or to effect payment of 

any costs he may incur as a result thereof. 

 

With regard to any item in the Bill of Quantities which is the subject of a P.C. Sum, the 

Contractor shall notify the Engineer of his requirements as early as possible leaving 
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ample time for the Engineer to make any necessary arrangements so that no delay occurs 

in the progress of the work. 

133. TESTS OF MATERIALS AND MANUFACTURED ARTICLES 

BEFORE USE 

Any or all of the materials and manufactured articles supplied by the Contractor for use 

on any of the Works throughout this Contract shall be subject in advance to tests as may 

be specified in the relevant Standard Specification as may from time to time be deemed 

necessary by the Engineer.  Samples of all such materials and manufactured articles, 

together with all the necessary labour, materials, plant and apparatus for sampling and 

for carrying out of tests on the site on all such materials and manufactured articles shall 

be supplied by the Contractor at his own expenses.  The cost of special tests ordered by 

the Engineer to be carried out by an independent person at a place other than the site or 

place of manufacture or fabrication shall be borne by the Contractor. 

134. REJECTED MATERIALS 

Should any material or manufactured articles be brought on to the site of the Works 

which are in the judgement of the Engineer unsound or of inferior quality or in any way 

unsuited for the work in which it is proposed to employ them, such materials or 

manufactured articles shall not be used upon the Works but shall be branded if, in the 

opinion of the Engineer, this is necessary and shall forthwith be removed from the site of 

the Works, all at the Contractor’s expense and in each case as the Engineer shall direct. 

135. QUALITY OF MATERIALS AND WORKMANSHIP 

The materials and workmanship shall be of the best of their respective kinds and shall be 

to the approval of the Engineer.  In the reading of this Specification the words “to the 

approval of the Engineer” shall be deemed to be included in the description of all 

materials incorporated in the Works, whether manufactured or natural and in the 

description of all operations for the due execution of the Works. 

136. TEST RUNNING OF THE SCHEME 

Upon substantial completion of the scheme and official inspection which agrees to this, 

the Contractor shall operate the entire scheme for the test period indicated in the Bill of 

Quantities. 

 

The Contractor shall supply all necessary personnel, electricity, fuels, oils and chemicals 

for the test running and together with the Engineer’s Representative shall compile a list 

of detailed operating instructions that shall be incorporated into the Operation and 

Maintenance Manual.  The Contractor shall further bring to the attention of the 

Engineer’s Representative and of the Employer’s operational staff any problem or 

defects he encounters during this period of test running so that solutions may be found 

and any necessary alterations made. 

 

The Contractor shall make provision for the on-site training of up to 3 of the Employer’s 

staff. 
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137. EQUIPMENT FOR THE ENGINEER’S REPRESENTATIVE 

The Contractor shall provide 2 Nr Digital Cameras, Sony or approved equivalent, 

suitable for Construction Sites with splash and shock proof casing for exclusive use of 

the Engineer’s Representative and his Staff for the purpose of taking record 

photographs of the progress of the Works.  The Cameras should have picture capture 

resolution of 7.1 megapixels or more, both optical and digital zoom capabilities, storage 

capacity of 128 MB, downloading facility by means of USB port, neck strap and hard 

cover pouch.  The Contractor shall further provide 1 Nr suitable photo printer with 

necessary photo paper and colour ink cartridges for prints production for Monthly, 

Quarterly Progress Reports as directed by the Engineer’s Representative.  The cost for 

this service is deemed to be covered by the Contractor in his rates in the Bills of 

Quantities. 

 

The Contractor shall provide for the Engineer, his Representative and assistants any 

additional protective clothing and safety equipment necessary for the proper discharge 

of their duties on the Site. 

 

The Contractor shall provide any necessary protective clothing and safety equipment for 

the use of authorized visitors to the site including the Employer and his staff and 

representatives and those of any relevant Authority who have reason to visit the Site. 

138. OPERATION AND MAINTENANCE MANUAL 

A draft Operation and Maintenance Manual will be compiled prior to Commencement of 

Construction of the Works. 

 

This Manual has to be revised and brought to a final draft state prior to the test running 

of the Scheme.  The Contractor’s rates should include for provision in triplicate, and in 

English, details of all the different manufactured plant and components incorporated in 

the Works including but not limited to all pertinent Manufacturers’ Brochures, ‘As-

Built’ Drawings prepared by the Contractor, Digital Progress Report Photographs, etc. 

 

Substantial completion of the Scheme will not be considered until such detailed 

information as is required in triplicate has been submitted by the Contractor to and 

accepted by the Engineer. 

139. CONSTRUCTION PROGRAMME 

The Contractor shall submit to the Engineer for approval, a revision of the Construction 

Programme attached in four (4) copies and after approval to the Employer in two (2) 

copies in the following manner: 

 

(1) Within thirty (30) days after receiving the Letter of Acceptance, the Contractor 

shall submit to the Engineer for approval, a detailed Programme based on the 

key date stated hereinafter or other dates which are given in the Letter of 

Acceptance in the form of a Critical Path Method (hereinafter referred to as 

CPM Network) showing the order of procedure in which he proposes to carry 

out the Works including design, manufacture, delivery to the site, transport, 

storage, survey, construction, commissioning and maintenance.  This Programme 

shall indicate clearly all activities and its duration along with the earliest and the 

latest event, times and the first and last dates of the submission of the Drawings 



Immediate Urgent Sanitation Improvement Works for Wajir Project Area 

Construction of Pilot On-Site Sanitation Facilities 
 

 SECTION 1: GENERAL AND SPECIFIC SPECIFICATIONS 

 

 1-17 

and each date of shop inspection by the Engineer for the section or portion of the 

Works. 

 

The Programme so prepared shall be rearranged in the form of a Time Bar-chart 

Schedule of which size shall be 841mm x 594mm (A-1 size).  This Time Bar-

chart Schedule shall be submitted to the Engineer together with the CPM 

Network. 

 

(2) The CPM Network shall be in accordance with commonly accepted practices 

and shall show graphically the chain of activities / sub-activities and their 

sequential relationship with each other from the start of construction to the 

completion of the Contract.  The Time Bar-chart Schedule shown in weeks shall 

list all main activities and its applicable sub-activities. 

 

(3) In preparing the CPM Network and the Time Bar-chart Schedule the Contractor 

shall make due allowances for possible delays.  Under no circumstances shall the 

CPM Network or the Time Bar-chart Schedule show a completion in excess of 

the “Time for Completion” stated in the Form of Bid. 

 

(4) The Programme once approved by the Engineer shall thereafter be referred to as 

the Contractual Programme.  The Engineer’s approval of such programme shall 

not relieve the Contractor of any of his duties or responsibilities under the 

Contract. 

 

The Contractual Programme approved shall supersede all other Programmes and 

shall be deemed to be the Programme on which the Contractor has based his 

Contract Sum and in accordance with which he will undertake the execution of 

the Works.  This Programme shall become part of the Contract. 

 

The Contractor shall ensure that all the Works especially Electrical and 

Mechanical Works which may be carried out by the Electrical/Mechanical Sub-

Contractor, are well coordinated with the overall Works under the Contract for 

the efficient execution of the Works, and shall clearly indicate them on the 

construction Programme. 

 

The Contractor shall also describe the conditions of working shifts, if necessary, 

to execute the Works and whether work needs to be carried out at night and/or 

on Sundays and holidays.  The Contractor should also indicate which particular 

Works are subject to these timings in his construction Programme. 

 

Whenever the Contractor proposes to change the Contractual Programme, 

approval of the revision shall be obtained in writing from the Engineer. 

 

If the Contractor has fallen behind the approved Contractual Programme or can 

foresee delay(s) therein, he shall, immediately after such default or event 

occurred or foreseen or at the request of the Engineer submit a revision of the 

Contractual Programme showing the reasons of such a delay and the proposed 

measures to recover such delay or to complete the Works on time, for the 

approval of the Engineer. 
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140. CONTRACT DOCUMENTS 

Without affecting the provisions in the Conditions of Contract, the Contractor shall print 

and submit at his own cost to the Employer at least ten (10) bound copies of the 

Contract Documents except Volume III (Drawings) in the form and manner approved 

by the Employer.  The Contractor’s rates are deemed to cover these costs. 

141. AS-BUILT AND RECORD DRAWINGS 

The Contractor shall prepare, and keep up-to-date, a complete set of “as-built” records 

of the execution of the works, showing the exact “as-built” locations, sizes and details of 

the work as executed, with cross references to relevant specifications and data sheets. 

These records shall be kept on the Site and shall be used exclusively for the purposes of 

this specification. Two copies shall be submitted to the Engineers Representative prior 

to the commencement of the Tests on Completion of Works. 

 

In addition, the Contractor shall prepare and submit to the Engineer’s Representative 

“as-built-drawings” of the works, showing all works as executed.  The drawings shall be 

prepared as the works proceed, and shall be submitted to the Engineers Representative 

for his inspection. The Contractor shall obtain the consent of the Engineers 

Representative as to their size, the referring system, and other pertinent details. 

 

Prior to the issue of any Taking-Over Certificate, the contractor shall submit to the 

Engineer’s Representative one full-size original copy, six printed copies of the relevant 

“as-built-drawings” and the corresponding computer files (AutoCAD, Excel, MS Word, 

etc.) on CD-ROM and any further Construction Documents specified in the 

Specifications. The works shall not be considered to be completed for the purposes of 

Taking-Over until such documents have been submitted to the Engineer’s 

Representative. 

 

The compliance of this Clause by the Contractor is deemed to be covered in his 

rates as quoted in the Bid. 
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2. CLEARING SITE 

 

201. CLEARING SITE 

 The Contractor shall demolish, break up and remove buildings, walls, gates, fences, 

advertisements and other structures and obstructions, grub up and remove trees, hedges, 

bushes and shrubs and clear the site of the works at such time and to the extent required 

by the Engineer but not otherwise, subject to the provisions of Clause 27 of the 

Conditions of Contract: the materials so obtained shall so far as suitable be reserved and 

stacked for further use; all rubbish and materials for use shall be destroyed or removed 

from the site, as directed by the Engineer. 

 

 Where top soil has to be excavated this shall be removed and stacked on site.  After 

completion of construction, it shall be spread over the disturbed ground, any surplus 

being disposed of as directed by the Engineer. 

 

 Underground structures and chambers where required to be demolished, shall be 

demolished to depths shown on drawings or as directed.  They shall be properly cleaned 

out and backfilled and compacted with suitable material to the direction and approval of 

the Engineer. 

202. VEGETATION 

 No allowance will be made for the cutting and removal of crops, grass, weeds and 

similar vegetation.  The cost of all such work will be held to be included in the rates 

entered in the Bill of Quantities. 

203. BUSHES AND SMALL TREES 

 All bushes and small trees, the main stem of which is less than 500mm girth at 1 metre 

above ground level shall be uprooted (unless otherwise directed by the Engineer) and 

burnt or otherwise disposed off as directed by the Engineer. 

204. HEDGES 

 Where directed by the Engineer, hedges shall be uprooted and disposed off by burning. 

205. FELLING TREES 

 Where shown on the drawings or directed by the Engineer, trees shall be uprooted or 

cut down as near to ground level as is possible.  The rates entered in the Bill of 

Quantities shall include for cutting down, removing branches and foliage, cutting useful 

timber into suitable lengths, loading, transporting not more than 1 km. and stacking or 

disposing off all as directed by the Engineer. 

 

 For the purpose of measurement trees cut down shall be classified according to their 

girth at 1 metre above ground level, the cost of grubbing up roots shall be deemed to be 

covered by the rate for felling trees. 
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206. GRUBBING-UP ROOTS 

 Stumps and tree roots shall, unless otherwise directed, be grubbed up, blasted, burnt or 

removed and disposed of in approved dumps to be provided by the Contractor.  Where 

directed by the Engineer, the holes resulting from grubbing up shall be filled with 

approved materials, which shall be deposited and compacted in layers not exceeding 

225mm loose depth, to the same dry density as that of the adjoining soil.  For the 

purpose of measurement, tree roots shall be classified according to the mean diameter of 

the stump measured across the cut. 

207. WEED CONTROL 

 The Contractor shall take all necessary precautions against the growth on the site of 

weeds and remove them as necessary throughout the period of works and maintenance. 

 

 The finished base of all footways and elsewhere as directed shall be sprayed with an 

approved persistent total herbicide at the rate recommended by the manufacturer.  The 

application shall be by an even spray in a high volume of water at about 0.7 to 0.11 litres 

per square metre.  After this application the footways shall receive at least two further 

waterings before the surface is sealed. 
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3. EXCAVATION 

 

301. DEFINITION AND CLASSIFICATION OF EXCAVATED 

MATERIALS 

 Excavation in the Bills of Quantities shall be classified in two categories:- 

 

1) Common Excavation 

 

 Any material which in the opinion of the Engineer can be excavated by use of 

pick axes and hand levers shall be classified as common excavation.  Water 

logged material shall be included in this class.  Murram in any form shall be 

classified as common excavation. 

 

2) Rock 

 

 The decision of the Engineer in classifying rock shall be final and binding. 

 

 Rock in the Bill of Quantities will be itemised in three classes:- 

 

  Class ‘A’ 

 

 Soft rock of the type known locally as ‘tuff’ which in the opinion of the Engineer 

cannot be considered as hard rock but which considerably increases the amount 

of labour needed for its removal shall be known as Class ‘A’ rock. 

 

 Class ‘B’ 

 

 Very weathered phonolite lava containing many fissures and faults shall be 

known as hard rock.  This type of rock contains stones and boulders of 

unweathered or incompletely formed blacktrap or lava.  A boulder or outcrop of 

hard rock 1.5 cubic metres or less and grey or green building stone in a 

formation which is massive and geologically homogeneous, will be deemed to be 

Class ‘B’ rock. 

 

 Class ‘C’ 

 

 Phonolite in a formation which is massive and geologically homogeneous shall be 

known as Class ‘C’ rock. 

302. STORAGE AND HANDLING OF EXPLOSIVES AND BLASTING 

 The removal of hard materials by use of explosives will normally be permitted subject to 

compliance by the Contractor in all respects with the Explosives Laws of Kenya. 

 

 In the Bill of Quantities hard material is classified as rock where blasting will be 

permitted subject to this clause. 
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 The Contractor shall provide proper buildings or magazines in suitable positions for the 

storage of explosives in manner and quantities to be approved; he shall also be 

responsible for the prevention of any unauthorised issue or improper use of any 

explosives brought on the works and shall employ only licensed and responsible men to 

handle explosives for the purpose of the works. 

 

 The shots shall be properly loaded and tamped and where necessary, the Contractor 

shall use heavy mesh blasting nets.  Blasting shall be restricted to such periods and such 

parts of the works as the Engineer may prescribe.  If, in the opinion of the Engineer, 

blasting would be dangerous to persons or property or to any finished work or is being 

carried out in a reckless manner, he may prohibit it, and order the rock to be excavated 

by other means and payment will be made at the rate for rock for excavation where 

blasting is permitted.  The use of explosives by the Contractor in large blasts, as in 

seams, drifts, pits, or large holes, is prohibited unless authorised in writing by the 

Engineer.  In the event of wasting of rock through any such blasting, the Contractor 

shall if required by the Engineer, furnish an equivalent amount of approved materials for 

fill, 1 cubic metre of rock in-situ being taken to equal 1.5 cubic metre of material in 

embankment. 

303. EXCAVATION FOR FILL 

 Where excavation reveals a combination of suitable and unsuitable materials, the 

Contractor shall, wherever the Engineer considers it practicable, carry out the 

excavation in such a manner that the suitable materials are placed separately for use in 

the works without contamination by the unsuitable materials. 

 

 If any suitable material excavated from within the site is, with the agreement of the 

Engineer, taken by the Contractor for his use, sufficient suitable filling material to 

occupy after specified compaction, a volume corresponding to that which the excavated 

material occupied, shall, unless otherwise directed by the Engineer be provided by the 

Contractor from his own sources. 

 

 No excavated material shall be dumped or run to spoil except on the direction or with 

the permission of the Engineer who may require material which is unsuitable to be 

retained on site.  Material used for haul roads shall not be re-used without the 

permission of the Engineer. 

304. COMPACTION OF FILL 

 All materials used in fill shall be compacted to specification by plant approved by the 

Engineer for that purpose.  Maximum compacted thickness of such layers shall not be 

more than 200mm. 

 

 Work on the compaction of plastic materials for fill shall proceed as soon as practicable 

after excavation and shall be carried out only when the moisture content is not greater 

than 2 per cent above the plastic limit for that material.  Where the moisture content of 

plastic material as excavated is higher than this value the material shall be run to spoil 

and an equal volume of material suitable for filling shall be replaced, unless the 

Contractor prefers, at his own expense, to wait until the material has dried sufficiently 

for acceptance again as suitable material. 
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 Nevertheless, if with any material the Engineer doubts whether compaction will be 

obtained within the above moisture limits he may require compaction to proceed only 

when the limits of moisture content for the compaction of non-plastic materials are 

within the range of the optimum moisture content and 3 per cent below the optimum 

moisture content as determined by the laboratory compaction test method described in 

British Standard 1377 : Methods of Test for Soil Classification and Compaction. 

 

 If any such non-plastic material on excavation is too wet for satisfactory compaction and 

the Engineer orders the moisture content to be lowered or raised, such work shall be 

treated as included in the rates.  All adjustments of moisture content shall be carried out 

in such a way that the specified moisture content remains uniform throughout 

compaction. 

 

 Work shall be continued until a state of compaction is reached throughout the fill, which 

shall have relative compaction determined according to B.S. 1377 not less than 85% of 

maximum dry density at optimum moisture contents.  For excavation under Roads, 

House Drives and Car Parks the backfilling shall be compacted in 150mm layer to 100% 

maximum dry density. 

 

 If with non-plastic materials the compacted material has become drier in the interval 

between the completion of compaction and the measurement of the state of compaction, 

then the moisture content to be used for the calculation of the air content shall be the 

mean moisture content for the compaction of such materials as specified above. 

305. EMBANKMENTS OVER SEWERS 

 In carrying embankments over sewer pipes, care shall be taken by the Contractor to have 

the embankments brought up equally on both sides and over the top of any such 

structures.  Earth embankments shall be formed and compacted in layers of 200 mm as 

the Engineer may direct.  The filling immediately adjacent to structures shall be 

deposited and compacted in accordance with the drawings and approved by the 

Engineer.  The cost of these works shall be included in the prices entered in the Bill of 

Quantities for the excavations from which embankments are formed. 

306. STONE REVETMENTS (STONE PITCHING) 

 Where shown on the drawings, the slopes of embankments, rivers, streams, 

watercourses and other surfaces shall be protected against water or other action by 

hand-set stone facing set on end.  The larger stones shall be roughly dressed on the bed 

and face, and roughly square to the full depth of the joints.  No rounded boulder shall be 

used, or stones less than 225mm in depth of 0.05 cubic metre in volume.  The stones 

shall be laid to break bond, and shall be well bedded on to a 75mm layer of gravel or fine 

rubble rammed to a uniform surface and the whole work finished to the satisfaction of 

the Engineer.  Where required, a trench shall be excavated at the bottom of the slope to 

such a depth as will ensure a safe foundation for the revetment. 

307. TIPPED REFUSE ON SITE 

 Tipped refuse other than artificial deposits of industrial waste or shale found on the site 

shall be removed and disposed off in a spoil heap to be provided by the Contractor. 
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308. REMOVAL OF INDUSTRIAL WASTE, ETC. 

 Artificial deposits of industrial waste or shale found on the site shall be removed and 

disposed off as directed by the Engineer.  Should any particular deposits consist of or 

contain material which in the opinion of the Engineer is suitable for incorporation in fills, 

all such material shall be used accordingly and deposited in layers and compacted as 

specified.  The prices entered in the Bill of Quantities for the excavation of the material 

shall include loading, transportation, disposal and compaction of same as and where 

directed. 

309. LAND SLIPS 

 Remedial works and/or the removal of materials in slips, slides or subsidences and 

overbreaks of rock extending beyond the lines and slopes, or below the levels shown on 

the drawings or required by the Engineer, will not be paid for. 

310. CLASSIFICATION OF MATERIAL FROM SLIPS 

 The classification of material from slips or slides will be in accordance with its condition 

at the time of removal, regardless of prior condition.  Measurement of overbreak in rock 

excavation shall be that of the space originally occupied by the material before the slide 

occurred and regardless of its subsequent classification. 

311. BORROW PITS 

 Where for any reason, it becomes necessary to form borrow pits, these shall be located 

and the work executed in all respects to the instructions of the Engineer.  They shall be 

regular in width and shape and admit of ready and accurate measurement, and shall be 

properly graded and drained and finished with neatly trimmed slopes. 

312. STREAMS, WATERCOURSES AND DITCHES 

 Excavations carried out in the permanent diversion, enlargement, deepening, or 

straightening of streams, watercourses, or ditches shall be performed as directed by the 

Engineer.  The rates for such excavations shall include for excavated materials and all 

pumping, timbering works, and materials necessary for dealing with the flow of water. 

313. FILLING OLD WATERCOURSES 

 Where watercourses must be diverted from the sites of embankments or other works, 

the original channels shall be cleared of all vegetable growths and soft deposits and 

carefully filled in with approved materials deposited and compacted as directed by the 

Engineer. 

314. OPEN DITCHES 

 Open ditches for drainage purposes shall be cut where and of such cross section as the 

Engineer shall direct and where so required by him they shall be constructed before the 

cuttings are opened or the embankments begin.  The sides shall be dressed fair 

throughout and the bottom accurately graded so as to carry off the water to the outlet to 

be provided.  The material excavated from the ditches shall be disposed of as directed by 

the Engineer. 
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315. CLEARING EXISTING DITCHES 

 Where directed by the Engineer, existing ditches shall be cleared by removing vegetable 

growths and deposits.  The sides shall be shaped fair throughout and the bottoms 

properly graded.  Material removed from existing ditches shall be disposed of in tips 

provided by the Contractor.  The rates included in the Bill of Quantities for clearing 

ditches shall include for maintaining and keeping clean until and up to maintenance 

period. 

316. EXCAVATION FOR FOUNDATIONS BELOW OPEN WATER 

 The rates for excavation for foundations below the water level shall include for the cost 

of all temporary close timbering and shoring, sheet piling, coffer dams, caissons, pumps 

and other special appliances required and for the draining of any water in the excavation. 

 

317. TRENCHES OF GREATER WIDTH AND DEPTH THAN 

NECESSARY 

 The Contractor shall not be entitled to payment in respect of excavation to any greater 

extent, whether horizontally or vertically, than is necessary to receive any structure for 

which the excavation is intended, except where a separate item is provided for additional 

excavation for working space, timbering, or other temporary work.  Excavation to a 

greater depth or width than directed shall be made good with suitable materials to the 

satisfaction of the Engineer and at the Contractor’s cost. 

318. SUPPORTS FOR TRENCHES 

 The sides of trenches shall where necessary be adequately supported to the satisfaction 

of the Engineer by timber or other approved means. 

319. PROVISION OF SPOIL HEAPS 

 The Contractor shall provide spoil heaps at his own expense for the disposal of surplus 

material and all rubbish collected when clearing the site and during the construction of 

the works.  The sites for these shall be approved by the Engineer. 

320. USE OF VIBRATORY COMPACTION PLANT 

 Where vibratory rollers or other vibratory compaction plant is used, the mechanism for 

vibration shall be kept working continuously during compaction operations, except 

during periods when the Engineer permits or directs discontinuance of vibration. 

 

 Unless otherwise permitted by the Engineer, the frequency for vibration shall be 

maintained within the range of amplitude and frequency recommended by the 

manufacturers of the plant for the material to be compacted.  The frequency shall be 

recorded by a tacheometer indicating speed of rotation of any shaft producing 

vibrations. 

 

 

321. WATER IN EXCAVATIONS 

 All excavations shall be kept free from water, from whatever source, at all times during 

construction of works until in the opinion of the Engineer, any concrete or other works 
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therein are sufficiently set.  The Contractor’s rates are deemed to cover compliance with 

this requirement. 

 

 The Contractor shall construct any sumps or temporary drains that the Engineer may 

deem necessary and shall be responsible for the removal and disposal of all water 

entering the excavations from whatever source and shall deal with and dispose of such 

water in a manner approved by the Engineer so as to ensure that excavations are kept 

dry. 

 

 The Contractor shall provide all plant, labour and materials required for such work and 

all costs incurred shall be deemed to be included in his rates for excavation. 
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4. CONCRETE 
 

 

SCOPE OF SECTION 
 

This section covers the materials, design of mixes, mixing, transport, placing, 

compaction and curing of concrete and mortar required in the Works.  It also covers 

formwork and reinforcement for concrete. 

 

DEFINITIONS 
 

Structural concrete is any class of concrete which is used in reinforced, prestressed or 

unreinforced concrete construction, which is subject to stress. 

 

Non-structural concrete is composed of materials complying with the Specification but 

for which no strength requirements are specified and which is used only for filling voids, 

blinding foundations and similar purposes where it is not subjected to significant stress. 

 

A formed surface is a face which has been cast against formwork. 

 

An unformed surface is a horizontal or nearly horizontal surface produced by screeding 

or trowelling to the level and finish required. 

 

A pour refers to the operation of placing concrete into any mould, bay or formwork, etc. 

and also to the volume which has to be filled.  Pours in vertical succession are referred 

to as lifts. 

401. THE DESIGN OF CONCRETE MIXES 

a) Cement  

 

Cement for structural concrete shall be CEM I – 42.5 to KS EAS 18-1 and KS 

EAS 183 

 

b) Classes of Concrete 

 

The classes of structural concrete to be used in the works shall be those shown 

on the Drawings and designated in Table 4.1, in which the class designation 

includes two figures.  The first figure is the nominal strength at 28 days 

expressed in N/mm2 and the second figure is the maximum nominal size of 

aggregate in the mix expressed in millimetres. 

 

c) Design of Proposed Mixes 

 

The Contractor shall design all the concrete mixes called for on the Drawings, 

making use of the ingredients which have been approved by the Engineer for use 

in the Works and in compliance with the following requirements:- 
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Table 4.1 - CONCRETE CLASSES AND STRENGTHS 

 

 

Class of 

Concrete 

 

Nominal 

Strength 

 

Maximum 

Nominal Size 

Maximum Water / 

Cement Ratio 

 

Trial Mixes 

Target Mean 

Early Works Test 

Cubes (Clause 401 d) 

 N/mm
2
 of Aggregate 

mm 

 

 

A 

 

 

B 

Strength  

(Clause 401 c)  

N/mm
2
 

Any one 

Cube 

N/mm
2
 

Average of 

any Group 

of 4 Cubes 

N/mm
2
 

10/75 10 75 0.60 0.55 13.5 8.5 13.3 

15/75 15 75 0.60 0.50 21.5 12.8 20.0 

15/40 15 40 0.60 0.50 21.5 12.8 20.0 

15/20 15 20 0.57 0.50 21.5 12.8 20.0 

20/40 20 40 0.55 0.48 31.5 17.0 27.5 

20/20 20 20 0.53 0.48 31.5 17.0 27.5 

20/10 20 10 0.50 0.48 31.5 17.0 27.5 

25/40 25 40 0.52 0.46 36.5 21.3 32.5 

25/20 25 20 0.50 0.46 36.5 21.3 32.5 

25/10 25 10 0.48 0.46 36.5 21.3 32.5 

30/40 30 40 0.50 0.45 41.5 25.5 37.5 

30/20 30 20 0.48 0.45 41.5 25.5 37.5 

30/10 30 10 0.47 0.45 41.5 25.5 37.5 

40/20 40 20 0.46 0.43 51.5 34.0 47.5 

40/10 40 10 0.45 0.43 51.5 34.0 47.5 

 

 

NOTES:  1. Under water/cement ratio, column A applies to moderate and intermediate 

exposure, and column B applies to severe exposure.  See NOTE after Table 4.2. 

 

    2. In case of concrete having a maximum aggregate size of 40mm or less, 150mm 

cubes should be used. 

 

 In case of concrete having a 75mm or larger aggregate, 200mm cubes should be 

used. 

 

i) The aggregate portion shall be well graded from the nominal maximum 

size of stone down to the 150 micron size. 
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ii) The cement content shall be such as to achieve the strengths called for in 

Table 4.1 but in any case not less than the minimum necessary for 

impermeability and durability shown in Table 4.2. 

 

iii) The workability shall be consistent with ease of placing and proper 

compaction having regard to the presence of reinforcement and other 

obstructions. 

 

iv) The water/cement ratio shall be the minimum consistent with adequate 

workability but in any case not greater than that shown in Table 4.1 

taking due account of any water contained in the aggregates.  The 

Contractor shall take into account that this requirement may in certain 

cases require the inclusion of a workability agent in the mix. 

 

v) The drying shrinkage determined in accordance with BS 1881 shall not 

be greater than 0.05 percent. 

 

Table 4.2 - MINIMUM CEMENT CONTENT 

 

Minimum Cement Content - kg/m
3
 of  

Compacted Concrete 

Class of Concrete Moderate 

Exposure 

Intermediate 

Exposure 

Severe 

Exposure  

10/75,15/75 200 220 270 

15/40, 20/40, 25/40, 30/40 240 270 290 

15/20, 20/20, 25/20, 30/20 260 300 330 

40/20 300 320 330 

20/10, 25/10, 30/10 300 340 390 

40/10 310 340 390 

 

Note:  the minimum cement contents shown in the above table are required in 

order to achieve impermeability and durability.  In order to meet the 

strength requirements in the Specification higher contents may be 

required. 

 

 The categories applicable to the Works are based broadly on the factors listed 

hereunder: 

 

 Moderate exposure Surface sheltered from severe rain; 

buried concrete, concrete continuously under water 

 

 Intermediate  

exposure Surface exposed to driving rain; alternate wetting and 

drying; traffic; corrosive fumes; heavy condensation 

 

Severe exposure Surface exposed to sea water, moorland water having a 

pH of 4.5 or less, groundwater containing sulphates. 
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c) Trial mixes 

 

At least six weeks before commencing placement of concrete in the Permanent 

Works trial mixes shall be prepared for each class of concrete specified. 

 

For each mix of concrete for which the Contractor has proposed a design, he 

shall prepare three separate batches of concrete using the materials which have 

been approved for use in the works and the mixing plant which he proposes to 

use for the Works.  The volume of each batch shall be the capacity of the 

concrete mixer proposed for full production. 

 

Samples shall be taken from each batch and the following action taken, all in 

accordance with BS 1881:- 

 

i) The slump of the concrete shall be determined. 

 

ii) Six test cubes shall be cast from each batch.  In the case of concrete 

having a maximum aggregate size of 40mm or less, 150mm cubes shall 

be used.  In the case of concrete containing 75mm or larger aggregate, 

200mm cubes shall be used and in addition any pieces of aggregate 

retained on a 53mm BS sieve shall be removed from the mixed concrete 

before casting the cubes. 

 

iii) Three cubes from each batch shall be tested for compressive strength at 

seven days and the remaining three at 28 days. 

 

iv) The density of all the cubes shall be determined before the strength tests 

are carried out. 

 

 Subject to the agreement of the Engineer, the compacting factor apparatus may 

be used in place of a slump cone.  In this case the correlation between slump and 

compacting factor shall be established during preparation of the trial mixes. 

 

 The average strength of the nine cubes tested at 28 days shall be not less than the 

target mean strength shown in Table 4.1. 

 

 The Contractor shall also carry out tests to determine the drying shrinkage of the 

concrete unless otherwise directed by the Engineer. 

 

 Based on the results of the tests on the trial mixes, the Contractor shall submit 

full details of his proposals for mix design to the Engineer, including the type and 

source of each ingredient, the proposed proportions of each mix and the results 

of the tests on the trial mixes. 

 

 If the Engineer does not agree to a proposed concrete mix for any reason, the 

Contractor shall amend his proposals and carry out further trial mixes.  No mix 

shall be used in the works without the written consent of the Engineer. 
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d) Quality control of concrete production 

 

i) Sampling 

 

 For each class of concrete in production at each plant for use in the 

works, samples of concrete shall be taken at the point of mixing and/or of 

deposition as instructed by the Engineer, all in accordance with the 

sampling procedures described in BS 1881 and with the additional 

requirements as set out below. 

 

 Six number 150mm or 200mm cubes as appropriate shall be made from 

each sample and shall be cured and tested all in accordance with BS 

1881, two at seven days and the other four at 28 days. 

 

 Each sample shall be taken from one batch selected at random and at 

intervals such that each sample represents not more than 20m3 of 

concrete unless the Engineer agrees to sampling at less frequent intervals. 

 

 Until compliance with the Specification has been established the 

frequency of sampling shall be three times that stated above or such 

lower frequency as may be instructed by the Engineer. 

 

ii) Testing 

 

1) The slump or compacting factor of the concrete shall be determined for 

each batch from which samples are taken and in addition for other 

batches at the frequency instructed by the Engineer.  

 

 The slump of the concrete in any batch shall not differ from the value 

established by the trial mixes by more than 25mm or one third of the 

value, whichever is the greater. 

  

 The variation in value of the compacting factor, if used in place of a 

slump value, shall be within the following limits: 

 

 For value of 0.9 or more  +0.03 

 For value of between 0.8 and 0.9 +0.04 

 For values of 0.8 or less  +0.05 

 

2) The water/cement ratio as estimated from the results of (a) above, 

determined by samples from any batch shall not vary by more than five 

per cent from the value established during the trial mixes. 

 

3) The air content of air entrained concrete in any batch shall be within 1.5 

units of the required value and the average value of four consecutive 

measurements shall be within 1.0 unit of the required value, expressed as 

a percentage of the volume of freshly mixed concrete. 

 

4) Until such time as sufficient test results are available to apply the method 

of control described in (e) below, the compressive strength of the 
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concrete at 28 days shall be such that no single result is less than the 

value shown in Table 4.1 under the heading early works test cubes’ and 

also that the average value of any four consecutive results is not less than 

the value shown in Table 4.1 under the same heading. 

 

 The 7-day cube result may be used as an early strength indicator, at the 

discretion of the Engineer. 

 

5) When test cube results are available for at least 20 consecutive batches of 

any class of concrete mixed in any one plant, the average of any four 

consecutive results at 28 days shall exceed the nominal strength by not 

less than half the current margin (Table 4.3) and each individual result 

shall not be less than 85 per cent of the nominal strength. 

 

 The current margin shall be defined as 1.64 times the standard deviation 

of cube tests on at least 20 separate consecutive batches produced from 

one plant over a period exceeding five days but not exceeding six months 

or on at least 50 separate consecutive batches produced from one plant 

over a period not exceeding 12 months.  If both figures are available, the 

smaller shall be taken. 

 

 The current margin shall in any case not be less than the figure given 

below:- 

 

 Table 4.3 - MINIMUM CURRENT MARGIN FOR TEST CUBES 

 

 Minimum Current Margin for 

 10 N/mm2 15 N/mm2 & 

above 

20 N/mm2 

After 20 batches 3.3 5 7.5 

After 50 batches 1.7 2.5 3.8 

 

 Failure to comply with requirements: 

 

 If any one test cube result in a group of four consecutive results is less 

than 85% of the nominal strength but the average of the group of which 

it is part satisfies the strength requirement, then only the batch from 

which the failed cube was taken shall be deemed not to comply with the 

Specification. 

 

If more than one cube result in a group of four consecutive results is less than 85% of 

the nominal strength or if the average strength of the group fails to satisfy the strength 

requirement then all the batches between those represented by the first and last cubes in 

the group shall be deemed not to comply with the Specification, and the Specification, 

and the Contractor shall immediately adjust the mix design subject to the agreement of 

the Engineer to restore compliance with the Specification.  After adjustment of the mix 

design the Contractor will again be required to comply with sub-clauses 401(b) and 

401(c) of this Section of the Specification. 
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The Contractor shall take necessary action to remedy concrete which does not comply 

with this Specification.  Such action may include but is not necessarily confined to the 

following:- 

 

i) Increasing the frequency of sampling until control is again established.  

ii) Cutting test cores from the concrete and testing in accordance with SRN 117. 

iii) Carrying out strengthening or other remedial work to the concrete where 

possible or appropriate. 

iv) Carrying out non-destructive testing such as load tests on beams. 

v) Removing the concrete. 

402. MIXING CONCRETE 

 Before any plant for batching, mixing, transporting, placing, compacting and finishing 

concrete is ordered or delivered to site, the Contractor shall submit to the Engineer full 

details including drawings of all the plant which he proposes to use and the 

arrangements he proposes to make. 

 

 If the Contractor proposes to use ready mixed concrete he shall submit to the Engineer 

for his approval full details and test results of the concrete mixes.  The Engineer may 

approve the use of ready mixed concrete provided that: 

 

a) the proposed mixes, the material to be used and the method of storage and 

mixing comply with the requirements of the Specification; 

  and 

b) adequate control is exercised during mixing. 

 

Approval for the use of ready mixed concrete may be withdrawn if the Engineer is not 

satisfied with the control of the materials being used and control during mixing. 

 

The mixing of concrete shall be carried out at central plant located at a site remote from 

place of discharge of mixed concrete.  The mixed concrete shall be transported from the 

central plant using transit lorry mixers and/or agitator trucks. 

 

Batching and mixing plants shall be modern efficient equipment complying with the 

requirements of SRN 118 and capable of producing a uniform distribution of the 

ingredients throughout the mass.  Truck mixes shall comply with the requirements of 

SRN 121 and shall only be used with the prior agreement of the Engineer.  If the plant 

proposed by the Contractor does not fall within the scope of SRN 118, it shall have been 

tested in accordance with SRN 119 and shall have a mixing performance within the 

limits specified in SRN 118. 

 

All mixing operations shall be under the control of an experienced supervisor. 

 

The aggregate storage bins shall be provided with drainage facilities arranged so that 

drainage water is not discharged to the weigh hoppers.  Each bin shall be drawn down at 

least once per week and any accumulations of mud or silt removed. 

Cement and aggregate shall be batched by weight.  Water may be measured by weight or 

volume. 
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The weighing and water dispensing mechanisms shall be maintained in good order.  

Their accuracy shall be maintained within the tolerances described in SRN 118 and 

checked against accurate weighs and volumes when required by the Engineer.  

 

The weighs of cement and of each size of aggregate as indicated by the mechanisms 

employed shall be within a tolerance of plus or minus two percent of the respective 

weights per batch agreed by the Engineer. 

The Contractor shall provide standard test weights at least equivalent to the maximum 

working load used on the most heavily loaded scale and other auxiliary equipment 

required for checking the satisfactory operation of each scale or other measuring device.  

Tests shall be made by the Contractor at least once a week or at intervals to be 

determined by the Engineer and shall be carried out in his presence.  For the purpose of 

carrying out these tests, there shall be easy access for personnel to the weigh hoppers.  

The Contractor shall furnish the Engineer with copies of the complete results of all 

check tests and shall make any adjustments, repairs or replacements necessary to ensure 

satisfactory performance. 

 

The nominal drum or pan capacity of the mixer shall not be exceeded.  The turning 

speed and the mixing time shall be as recommended by the manufacturer, but in addition, 

when water is the last ingredient to be added, mixing shall continue for at least one 

minute after all the water has been added to the drum or pan. 

 

The blades of pan mixers shall be maintained within the tolerances specified by the 

manufacturer of the mixer and the blades shall be replaced when it is no longer possible 

to maintain the tolerances by adjustment. 

 

Mixers shall be fitted with an automatic recorder registering the number of batches 

discharged. 

 

The water to be added to the mix shall be reduced by the amount of free water 

contained in the coarse and fine aggregates.  This amount shall be determined by the 

Contractor by a method agreed by the Engineer immediately before mixing begins each 

day and thereafter at least once per hour during concreting and for each delivery of 

aggregates during concreting.  When the correct quantity of water, determined as set 

out in the Specification, has been added to the mix, no further water shall be added, 

either during mixing or subsequently. 

 

After mixing for the required time, each batch shall be discharged completely from the 

mixer before any materials for the succeeding batch are introduced. 

 

Mixers which have been out of use for more than 30 minutes shall be thoroughly cleaned 

before any fresh concrete is mixed and thereafter the first batch of concrete through the 

mixers shall contain only half the normal quantity of coarse aggregate.  This batch shall 

be mixed for one minute longer than the time applicable to a normal batch. 

 

Mixers shall be cleaned out before changing to another type of cement. 
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403. HAND-MIXED CONCRETE 

Concrete for structural purposes shall not be mixed by hand.  Where non-structural 

concrete is required, hand mixing may be carried out subject to the agreement of the 

Engineer. 

 

The mixing shall be done on a hard impermeable surface.  The materials shall be turned 

over not less than three times dry, water shall then be sprayed on and the materials again 

turned over not less than three times in a wet condition and worked together until a 

mixture of uniform consistency is obtained. 

 

For hand mixed concrete the specified quantities of cement shall be increased by 10% 

and not more than 0.5 cubic metre shall be mixed at one time.  During windy weather 

efficient precautions shall be taken to prevent cement from being blown away during the 

process of gauging and mixing. 

404. TRANSPORT OF CONCRETE 

The concrete shall be discharged from the mixer and transported to the Works by means 

which shall prevent adulteration, segregation or loss of ingredients, and which shall 

ensure that the concrete is of the required workability and consistency at the point and 

time of placing.  The loss of slump between discharge from the mixer and placing shall 

not exceed 25mm.  The mixed concrete shall be transported using agitator trucks or 

transit truck mixers.  The agitating speed of the drum shall be between 2 and 4 rpm.  

The interval between feeding of water into the mixer drum and final discharging of the 

concrete shall not exceed one hour. 

 

The time elapsed between mixing and placing a batch of concrete shall be as short as 

practicable and in any case not longer than will permit completion of placing and 

compaction before the onset of initial set.  If the placing of any batch of concrete is 

delayed beyond this period, the concrete shall not be placed in the Works. 

405. PLACING OF CONCRETE 

a) Consent for placing 

 

Concrete shall not be placed in any part of the Works until the Engineer’s 

consent has been given in writing, and the Contractor shall give the Engineer at 

least 1 full working day’s notice of his intention to place concrete. 

 

If concrete placing is not commenced within 24 hours of the Engineer’s consent 

the Contractor shall again request consent as specified above. 

 

b) Preparation of surface to receive concrete 

 

Excavated surfaces on which concrete is to be deposited shall be prepared as set 

out in Section 3 of this Specification. 

 

Existing concrete surfaces shall be prepared as set out in Clause 414.  Before 

deposition of further concrete they shall be clean, hard and sound and shall be 

wet but without any free-standing water. 
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Any flow of water into an excavation shall be diverted through proper side drains 

to a sump, or be removed by other suitable methods which will prevent washing 

away the freshly deposited concrete or any of its constituents.  Any underdrains 

constructed for this purpose shall be completely grouted up when they are no 

longer required by a method agreed by the Engineer. 

 

Unless otherwise instructed by the Engineer surfaces against which concrete is to 

be placed shall receive a prior coating of mortar mixed in the proportions similar 

to those of the fines portion in the concrete to be placed.  The mortar shall be 

kept ahead of the concrete.  The mortar shall be well worked into all parts of the 

excavated surface and shall not be less than 5 mm thick. 

 

If any fissures have been cleaned out as described in Section 3 of this 

Specification they shall be filled with mortar or with concrete as instructed by the 

Engineer. 

The amount of mortar placed at any one time shall be limited so that it does not 

dry out or set before being covered with concrete. 

 

 c) Chutes 

 

In general, transportation of concrete by the use of chutes will not be permitted 

unless approved by the Engineer.  The chute shall have a section with round 

corners and shall have a proper fixed slope so as to allow the concrete to flow 

satisfactorily and without segregation.  The lower end of chute shall be provided 

with a drop chute not less than 0.6m in height to avoid segregation of falling 

concrete.  The height of drop shall not exceed 1.5m.  Chutes shall be protected 

from direct sunlight, wind and rain. 

 

 d) Concrete pump or placer 

 

The type and capacity of pump shall be determined to meet the specified 

requirements, taking into account the placing speed, construction schedule, 

quality of concrete, location to which concrete is poured, etc.  Diameter of the 

delivery pipes shall be not smaller than 3 times of the maximum size of 

aggregates to be used in the concrete. 

 

Delivery pipes shall be so installed as to permit easy removal.  Before starting the 

pump or placer operation, about one cubic metre of mortar with the same 

proportion of water, admixture, cement and fine aggregate as designated for the 

regular concrete mix shall be passed through the pipe.  The pipe shall be set as 

straight and horizontally as possible to prevent clogging of the concrete mix in 

the pipe.  The supports of the pipe line shall be stiff enough to fix the pipes 

firmly without adverse effect on forms and reinforcing steel already set in 

position.  Care shall be taken to prevent leakage of the concrete mix from the 

pipe line or any other part. 

 

Air boosters shall not be used except in conditions where the outlet of the pipe is 

completely embedded at least 2 metres in fresh concrete. 
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e) Placing procedures 

 

The concrete shall be deposited as nearly as possible in its final position.  It shall 

be placed so as to avoid segregation of the concrete and displacement of the 

reinforcement, other embedded items, or formwork.  It shall be brought up in 

layers approximately parallel to the construction joint planes and not exceeding 

500 mm in compacted thickness unless otherwise permitted or directed by the 

Engineer, but the layers shall not be thinner than four times the maximum 

nominal size of aggregate. 

 

Layers shall be placed so that they do not form feather edges nor shall they be 

placed on a previous layer which has taken its initial set.  In order to comply with 

this requirement, a layer may be started before completion of the preceeding 

layer. 

 

All the concrete in a single bay or pour shall be placed in a continuous operation.  

It shall be carefully worked round all obstructions, irregularities in the 

foundations and the like so that all parts are completely full of compacted 

concrete with no segregation or honeycombing.  It shall also be carefully worked 

round and between waterstops, reinforcement, embedded steelwork and similar 

items which protrude above the surface of the completed pour. 

 

All work shall be completed on each batch of concrete before its initial set 

commences and thereafter the concrete shall not be disturbed before it has set 

hard.  No concrete that has partially hardened during transit shall be used in the 

Works and the transport of concrete from the mixer to the point of placing shall 

be such that this requirement can be complied with. 

 

Concrete shall not be placed during rain which is sufficiently heavy or prolonged 

as to wash mortar from coarse aggregate on the exposed faces of fresh concrete.  

Means shall be provided to remove any water accumulating on the surface of the 

placed concrete.  Concrete shall not be deposited into such accumulation of 

water. 

In drying weather, covers shall be provided for all fresh concrete surfaces which 

are not being worked on.  Water shall not be added to concrete for any reason. 

 

When concrete is discharged above its place of final deposition, segregation shall 

be prevented by the use of chutes, downpipes, trunking, baffles or other 

appropriate devices, as approved by the Engineer. 

 

Forms for walls, columns and other thin sections of significant height shall be 

provided with openings or other devices that will permit the concrete to be 

placed in a manner that will prevent segregation and accumulations of hardened 

concrete on the formwork or reinforcement above the level of the placed 

concrete. 

 

When it is necessary to place concrete under water the Contractor shall submit 

to the Engineer his proposals for the method and equipment to be employed.  

The concrete shall be deposited either by bottom-discharging watertight 
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containers or through funnel-shaped tremies which are kept continuously full 

with concrete up to level above the water and which shall have the discharging 

bottom fitted with a trapdoor and immersed in the concrete in order to reduce to 

a minimum the contact of the concrete with the water.  Special care shall be 

taken to avoid segregation. 

 

If the level of concrete in a tremie pipe is allowed to fall to such an extent that 

water enters the pipe, the latter shall be removed from the pour and filled with 

concrete before being again lowered into the placing position.  During and after 

concreting under water, pumping or dewatering in the immediate vicinity shall be 

suspended if there is any danger that such work will disturb the freshly placed 

concrete. 

 

f) Interruptions to placing 

 

If concrete placing is interrupted for any reason and the duration of the 

interruption cannot be forecast or is likely to be prolonged, the Contractor shall 

immediately take the necessary action to form a construction joint so as to 

eliminate as far as possible feather edges and sloping top surfaces and shall 

thoroughly compact the concrete already placed in accordance with Clause 406.  

All work on the concrete shall be completed while it is still plastic and it shall not 

thereafter be disturbed until it is hard enough to resist damage.  Plant and 

materials to comply with this requirement shall be readily available at all times 

during concrete placing. 

 

Before concreting is resumed after such an interruption the Contractor shall cut 

out and remove all damaged or uncompacted concrete, feather edges or any 

other undesirable features and shall leave a clean sound surface against which the 

fresh concrete may be placed. 

 

If it becomes possible to resume concrete placing without contravening the 

Specification and the Engineer consents to a resumption, the new concrete shall 

be thoroughly worked in and compacted against the existing concrete so as to 

eliminate any cold joints. 

 

g) Dimensions of pours 

 

Unless otherwise agreed by the Engineer, pours shall not be more than two 

metres high and shall as far as possible have a uniform thickness over the plan 

area of the pour.  Concrete shall be placed to the full planned height of all pours 

except in the circumstances described in sub-clause 405(d). 

 

The Contractor shall plan the dimensions and sequence of pours in such a way 

that cracking of the concrete does not take place due to thermal or shrinkage 

stresses. 
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h) Placing sequence 

 

The Contractor shall arrange that as far as possible the intervals between placing 

successive lifts of concrete in one section of the Works are of equal duration.  

This duration shall normally be not less than three or more than seven days under 

temperate weather conditions unless otherwise agreed by the Engineer. 

 

Where required by the Engineer to limit the opening of construction joints due to 

shrinkage, concrete shall not be placed against adjacent concrete which is less 

than 21 days old. 

 

When the drawings call for contraction gaps in concrete, these shall be of the 

widths and in the locations shown on the drawings and they shall not be filled 

until the full time interval shown on the drawings has elapsed. 

406. COMPACTION OF CONCRETE 

The concrete shall be fully compacted throughout the full extent of the placed layer.  It 

shall be thoroughly worked against the formwork and around any reinforcement and 

other embedded items, without displacing them.  Particular care shall be taken at arises 

and other confined spaces.  Successive layers of the same pour shall be thoroughly 

worked together. 

 

Concrete shall be compacted with the assistance of mechanical immersion vibrators, 

unless the Engineer agrees to another method. 

 

Immersion vibrators shall operate at a frequency of between 7,000 and 10,000 cycles per 

minute.  The Contractor shall ensure that vibrators are operated at pressures and 

voltages not less than those recommended by the manufacturer in order that the 

compactive effort is not reduced. 

 

A sufficient number of vibrators shall be operated to enable the entire quantity of 

concrete being placed to be vibrated for the necessary period and, in addition, standby 

vibrators shall be available for instant use at each place where concrete is being placed. 

 

Where the concrete contains aggregate with a nominal size of 75mm or more, vibrators 

with a diameter of 100mm or more shall be used. 

 

Vibration shall be continued at each point until the concrete ceases to contract, a thin 

layer of mortar has appeared on the surface and air bubbles have ceased to appear.  

Vibrators shall not be used to move concrete laterally and shall be withdrawn slowly to 

prevent the formation of voids. 

 

Vibration shall not be applied by way of reinforcement nor shall vibrators be allowed to 

touch reinforcement or other embedded items.  The vibrators shall be inserted vertically 

into the concrete to penetrate the layer underneath at regular spacing.  The spacing shall 

not exceed the distance from the vibrator over which vibration is visibly effective. 
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407. CURING OF CONCRETE 

a) General 

 

Concrete shall be protected during the first stage of hardening from loss of 

moisture and from the development of temperature differentials within the 

concrete sufficient to cause cracking.  The methods used for curing shall not 

cause damage of any kind to the concrete. 

 

Curing shall be continued for as long as may be necessary to achieve the above 

objectives but in any case for at least seven days or until the concrete is covered 

by later construction whichever is the shorter period. 

 

The above objectives are dealt with in sub-clause 407(b) and (c) but nothing 

shall prevent both objectives being achieved by a single method where 

circumstances permit. 

 

The curing process shall commence as soon as the concrete is hard enough to 

resist damage from the process, and in the case of large areas or continuous 

pours, shall commence on the completed section of the pour before the rest of 

the pour is finished. 

 

Details of the Contractor’s proposals for curing concrete shall be submitted to 

the Engineer before the placing of concrete commences in the Works. 

 

Formed surfaces may be cured by retaining the formwork in place for the 

required curing period. 

 

If the use of the foregoing methods is inappropriate, surfaces which will not have 

further concrete bonded to them and which are not to receive an application of a 

finish may be cured by the application of a curing compound having an efficiency 

index of at least 90 percent.  Curing compounds shall contain a fugitive dye to 

enable the extent of the spread to be seen easily. 

 

Curing compound is used on surfaces exposed to the atmosphere shall contain 

sufficient finely divided flake aluminium in suspension to produce a complete 

coverage of the surface with a metallic finish when applied at the rate 

recommended by the manufacturer. 

 

Curing compounds shall become stable and impervious to the evaporation of 

water from the concrete surface within 60 minutes of application.  The material 

shall not react chemically with the concrete surfaces for at least the first four 

days of the curing period. 

 

If instructed by the Engineer, the Contractor shall, in addition to the curing 

provisions set out above provide a suitable form of shading to prevent the direct 

rays of the sun reaching the concrete surfaces for at least the first four days of 

the curing period. 
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b) Loss of moisture 

 

Exposed concrete surfaces shall be closely covered with impermeable sheeting, 

properly secured to prevent its removal by wind and the development of air 

spaces beneath it.  Joints in the sheeting shall be lapped by at least 300mm. 

 

If for some reason it is not possible to use impermeable sheeting, the Contractor 

shall keep the exposed surfaces continuously wet by means of a water spray or 

by covering with a water absorbent material which is kept wet, unless this 

method conflicts with sub-clause  407(c). 

 

Water used for curing shall be of the same quality as that used for concrete 

mixing as stated in sub-clause 724(g). 

 

c) Limitation of temperature differential 

 

The Contractor shall limit the development of temperature differentials in 

concrete after placing by any means appropriate to the circumstances including 

the following: 

 

i) limiting concrete temperatures at placing as set out in sub-clause 409(b); 
 

ii) use of low heat cement, subject to the agreement of the Engineer; 
 

iii) insulation of exposed concrete surface by insulating blankets.  Such 

blankets shall have an insulation value at least equivalent to 50 mm of dry 

mineral wool; 
 

iv) leaving formwork in place during the curing period.  Steel forms shall be 

suitably insulated on the outside; 
 

v) preventing rapid dissipation of heat from surfaces by shielding from wind; 
 

vi) avoiding the use of water sprays when such use would cause rapid 

cooling of the surface. 

408. PROTECTION OF FRESH CONCRETE 

Freshly placed concrete shall be protected from rainfall and from water running over the 

surface until it is sufficiently hard to resist damage from these causes. 

No traffic shall be allowed on any concrete surface until such time as it is hard enough to 

resist damage by such traffic. 

 

Concrete placed in the Works shall not be subjected to any loading until it has attained 

at least its nominal strength as defined in Clause 401. 

 

If the Contractor desires to impose loads on newly-placed concrete, he shall make at 

least three test cubes and cure them in the same conditions as the concrete they 

represent.  These cubes shall be tested singly at suitable intervals in order to estimate the 

time at which the nominal strength is reached. 
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409. CONCRETING IN HOT WEATHER 

a) General 

 

The Contractor shall prevent damage to concrete arising from exposure to 

extreme temperatures, and shall maintain in good working order all plant and 

equipment required for this purpose. 

 

In the event that conditions become such that even with the use of the equipment 

the requirements cannot be met, concrete placing shall immediately cease until 

such time as the requirements can again be met. 

 

b) Concrete placing in hot weather 

 

During hot weather the Contractor shall take all measures necessary to ensure 

that the temperature of concrete at the time of placing in the Works does not 

exceed 30 degrees centigrade and that the concrete does not loose any moisture 

during transporting and placing. 

 

Such measures may include but are not necessarily limited to the following:- 

 

i) Shielding aggregates from direct sunshine. 
 

ii) Use of a mist water spray on aggregates 
 

iii) Sun shields on mixing plants and transporting equipment. 
 

iv) Cooling the mixing water.  If ice is used for this purpose it should 

preferably be in flake form.  Lump ice shall not be allowed to enter the 

tank supplying the mixer drum. 
 

v) Covering skips closely with polythene sheet so that the latter is in contact 

with the concrete. 

 

Areas in which concrete is to be placed shall be shielded from direct sunshine and 

rock or concrete surfaces shall be thoroughly wetted to reduce absorption of 

water from the concrete placed on or against them. 

 

After concrete in any part of an area has been placed, the selected curing process 

shall be commenced as soon as possible.  If any interval occurs between 

completion of placing and start of curing, the concrete shall be closely covered 

during the interval with polythene sheet to prevent loss of moisture. 

410. FINISHES ON UNFORMED SURFACES 

Horizontal or nearly horizontal surfaces which are not cast against formwork shall be 

finished to the class shown on the drawings and defined hereunder. 

 

UF 1 Finish 

 

All surfaces on which no higher class of finish is called for on the drawings or instructed 

by the Engineer shall be given a UF 1 finish. 
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The concrete shall be levelled and screeded to produce a uniform plain or ridged surface, 

surplus concrete being struck off by a straight edge immediately after compaction. 

 

UF 2 Finish 

 

This is a floated finish for roof or floor slabs and other surfaces where a hard trowelled 

surface is not required. 

 

The surface shall first be treated as a Class UF 1 finish and after the concrete has 

hardened sufficiently, it shall be floated by hand or machine sufficiently only to produce 

a uniform surface free from screed marks. 

 

UF 3 Finish 

 

This is a hard trowelled surface for use where weather resistance or appearance is 

important, or which is subject to high velocity water flow. 

 

The surface shall be floated as for a UF 2 finish but to the tolerance stated below.  When 

the moisture film has disappeared and the concrete has hardened sufficiently to prevent 

laitance from being worked to the surface, it shall be steel trowelled under firm pressure 

to produce a dense, smooth uniform surface free from trowel marks. 

 

Table 4.4 - SURFACE TOLERANCES 

 

Class of  Tolerance in mm.  See notes 

Finish A B C 

UF 1 N/A 10 + 20 or - 10 

UF 2 Nil 10  + 20 or - 10 

UF 3 Nil 5 + 12.5 or -7.5 

 

Notes: 
 

1. Col. A is the maximum allowable value of any sudden change of level in the 

surface. 
 

2. Col. B is the maximum allowable value of any gradual irregularity of the surface, 

as indicated by the gap between the surface and a three metre long straight edge 

or correctly shaped template placed on the surface. 
 

3. Col. C is the maximum allowable value of the difference in level or position 

between a three metre long straight edge or correctly shaped template placed on 

the surface and the specified level or position of that surface. 

 

Where dimensional tolerances are given on the drawings or in this Special Specification 

they shall take precedence over those given in Table 4.4. 

 

411. MORTAR 

This clause covers mortar for use ahead of concrete placing, and other uses not covered 

elsewhere in the Specification. 
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Mortar shall be composed of fine aggregate complying with sub-clause 702(c) and 

ordinary Portland cement complying with SRN 103.  The mix proportions shall be as 

stated on the drawings or elsewhere in this Specification or if not stated shall be one part 

of cement to two parts of fine aggregate by weight. 

 

Small quantities of mortar may be hand mixed but for amounts over 0.5 cubic metre a 

mechanical mixer shall be used. 

 

The water content of the mortar shall be as low as possible consistent with the use for 

which it is required but in any case the water/cement ratio shall not be more than 0.5. 

 

Mortar which is specified as ‘dry pack’ shall be mixed with sufficient water for the mix 

to become cohesive but not plastic when squeezed in the hand.  Dry pack mortar shall be 

rammed into the cavity it is required to fill, using a hand rammer with sufficient force to 

ensure full compaction. 

412. CONCRETE FOR SECONDARY PURPOSES 

a) Non-structural concrete (NS concrete) shall be used only for non-structural 

purposes where shown on the drawings. 

 

NS concrete shall be composed of ordinary Portland cement complying with 

SRN 103 and aggregates complying with SRN 108-111 including all-in 

aggregate within the grading limits of SRN 109 and SRN 111. 

 

The weight of cement mixed with 0.3 cubic metres of combined or all-in 

aggregate shall not be less than 50 kg.  The mix shall be proportioned by weight 

or by volume.  The maximum aggregate size shall be 40mm nominal. 

 

The concrete shall be mixed by machine or by hand to a uniform colour and 

consistency before placing.  The quantity of water used shall not exceed that 

required to produce a concrete with sufficient workability to be placed and 

compacted where required. 

 

The concrete shall be compacted by hand or by mechanical vibration. 

 

b) No Fines concrete (NF concrete) is intended for use where a porous concrete is 

required and shall only be used where shown on the drawings or instructed by 

the Engineer. 

 

The mix shall consist of ordinary Portland cement complying with SRN 115.  

The aggregate size shall be 40mm to 10mm only.  The weight of cement mixed 

with 0.3 cubic metre of aggregate shall not be less than 50 kg.  The quantity of 

water shall not exceed that required to produce a smooth cement paste which 

will coat evenly the whole of the aggregate. 

413. RECORDS OF CONCRETE PLACING 

Records, in a form agreed by the Engineer, shall be kept by the Contractor of the details 

of every pour of concrete placed in the Works.  These records shall include class of 
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concrete, location of pour, date of pour, ambient temperature and weather conditions 

during mixing and placing and concrete temperature at time of placing, moisture 

contents of aggregates, details of mixes, batch numbers, cement batch number, results of 

all tests undertaken, location of test cube sample points and details of any cores taken. 

 

The Contractor shall supply to the Engineer four copies of these records each week 

covering work carried out the preceeding week.  In addition he shall supply to the 

Engineer monthly histograms of all 28 day cube strengths together with accumulative 

and monthly standard deviations and any other information which the Engineer may 

require concerning the concrete placed in the works. 

414. CONSTRUCTION JOINTS 

Whenever concrete is to be bonded to other concrete which has hardened, the surface of 

contact between the sections shall be deemed a construction joint. 

 

Where construction joints are shown on the drawings, the Contractor shall form such 

joints in those positions.  The location of joints which the Contractor requires to make 

for the purpose of construction shall be subject to the agreement of the Engineer.  

Construction joints shall be in vertical or horizontal planes except in sloping slabs where 

they shall be normal to the exposed surface or elsewhere where the drawings require a 

different arrangement. 

 

Construction joints shall be so arranged as to reduce to a minimum the effects of 

shrinkage in the concrete after placing, and shall be placed in the most advantageous 

positions with regard to stresses in the structures and the desirability of staggering 

joints. 

 

Feather edges of concrete at joint shall be avoided and any feather edges which may 

have formed where reinforcing bars project through a joint shall be cut back until sound 

concrete has been reached. 

 

The intersection of horizontal or near horizontal joints and exposed faces of concrete 

shall appear as straight lines produced by use of a guide strip fixed to the formwork at 

the top of the concrete lift, or by other means acceptable to the Engineer. 

 

Construction joints formed as free surfaces shall not exceed a slope of 20 per cent from 

the horizontal. 

 

The surface of the fresh concrete in horizontal or near horizontal joints shall be 

thoroughly cleaned and roughened by means of high pressure water and air jets when the 

concrete is hard enough to withstand the treatment without the leaching of cement.  The 

surface of vertical or near vertical joints shall be similarly treated if circumstances permit 

the removal of formwork at a suitable time. 

 

Where concrete has become too hard for the above treatment to be successful, the 

surface whether formed or free is to be thoroughly scrabbled by mechanical means or 

wet sand blasted and then washed with clean water.  The indentations produced by 

scrabbling shall be not less than 10mm deep and shall not extend closer than 40mm to a 

finished face. 
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If instructed by the Engineer the surface of the concrete shall be thoroughly brushed 

with a thin layer of mortar composed of one part of cement to two parts of sand by 

weight and complying with Clause 411 all as set out in sub-clause 405(b) immediately 

prior to the deposition of fresh concrete.  The mortar shall be kept just ahead of the 

fresh concrete being placed and the fresh layer of concrete shall be thoroughly and 

systematically vibrated to full depth to ensure complete bond with the adjacent layer. 

 

No mortar or concrete may be placed in position on or against a construction joint until 

the joint has been inspected and passed by the Engineer. 

415. EXPANSION AND CONTRACTION JOINTS 

Expansion and contraction joints are discontinuities in concrete designed to allow 

thermal or other movements in the concrete. 

 

Expansion joints are formed with a gap between the concrete faces to permit subsequent 

expansion of the concrete.  Contraction joints are formed to permit initial contraction of 

the concrete and may include provision for subsequent filling. 

 

Expansion and contraction joints shall be formed in the positions and in accordance with 

the details shown on the drawings or elsewhere in the Specifications. 

416. WATERSTOPS 

All references to waterstops include grout stops. 

 

Waterstops shall be of the material and form shown on the drawings.  No waterstop 

material shall be brought on the site until the Contractor has submitted full details of the 

materials he proposes to use, including samples, and these have been tested and 

approved by the Engineer.  All samples shall be of adequate length for testing. 

 

Waterstops shall be made of materials which are resistant to chlorides, sulphates, or 

other deleterious substances which may be present in the environment of the Works. 

 

Rubber waterstops may be of natural rubber and shall have an elongation at breaking 

stress of at least 500 percent at 25 degrees centigrade and shall allow a joint movement 

of at least 50mm. 

Polyvinyl chloride (PVC) waterstops shall be extruded from an unfilled plasticised PVC 

polymer or copolymer which does not contain any reclaimed or scrap PVC.  PVC 

waterstops shall have an elongation at breaking stress of at least 225 percent at 25 

degrees centigrade and shall allow a joint movement of at least 10mm. 

 

Low modulus waterstops shall be of rubber or PVC as described above but shall have an 

elongation of at least 200 percent at 25 degrees centigrade under a tensile stress of 6 

N/mm2 and shall allow a joint movement of at least 50mm. 

Waterstops shall be supplied in lengths as long as possible consistent with ease of 

handling and construction requirements. 

 

In rubber or plastic materials, joints other than butt joints shall be supplied ready made 

by the manufacturer.  Butt joints shall be made on site in accordance with the 
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manufacturer’s instructions and with equipment supplied for the purpose by the 

manufacturer. 

 

Waterstop material shall be stored carefully on site to avoid damage and contamination 

with oil, grease, or other pollutants.  Rubber and plastic waterstops shall be stored in 

cool, well ventilated places away from direct sunlight. 

 

Rubber and plastic waterstops which are embedded in one side of a joint more than one 

month before the scheduled date of placing concrete on the other side, shall be protected 

from the sun. 

 

Waterstops shall be firmly fixed in the formwork so that they cannot be displaced during 

concrete placing and shall be completely free of all dirt, grease, oil, etc., before placing 

concrete.  Where eyelets are provided these shall be fully wired to the reinforcement and 

be the only means whereby the waterstop is fixed.  In no circumstances shall a waterstop 

be punctured with nails etc.  as a means of fixing. 

 

Concrete shall be placed carefully round waterstops so as to avoid distortion or 

displacement and shall be fully compacted.  Where waterstops lie in a horizontal or 

nearly horizontal plane the Contractor shall ensure that no voids are left on the 

underside of the waterstop. 

 

Formwork around waterstops shall be carefully removed to avoid damage.  If 

waterstops suffer any damage which cannot be properly repaired in-situ the Engineer 

may require a section of concrete to be removed and the waterstop replaced. 

417. GROUTING OF POCKETS AND HOLES AND UNDERPINNING 

OF BASEPLATES 

Pockets and holding-down bolt holes shall be thoroughly cleaned out using compressed 

air and water jet.  Holes drilled by a diamond bit shall be roughened.  The pockets and 

holes shall be filled with grout consisting of cement and clean fresh water mixed in 

proportion of two parts by weight of cement to one part by weight of water.  The 

pouring of liquid grout shall cease as soon as each hole is filled and any excess grout on 

the surface of the concrete foundation shall be completely removed and the surface dried 

off before the next operation proceeds. 

 

The space between the top surface of foundation concrete and the underside of the 

baseplates shall be filled with a special mortar made up in the following proportions:- 

 

 Portland Cement  ......................... 50 kg. 

 Fine aggregate  ........................... 50 kg. 

 An additive acceptable to the Engineer to counteract shrinkage in 

proportions recommended by the manufacturer. 

 

The special mortar shall be mixed with the lowest water-cement ratio which will result in 

a consistency of mix of sufficient workability to enable maximum compaction to be 

achieved. 
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The special mortar shall then be well rammed in horizontally below the baseplate and 

from one edge only until it is extruded from the other three sides.  The mortar which has 

extruded shall then be rammed back to ensure complete support without voids. 

418. REMEDIAL WORK TO DEFECTIVE SURFACES 

If on stripping any formwork the concrete surface is found to be defective in any way, 

the Contractor shall make no attempt to remedy such defects prior to the Engineer’s 

inspection and the receipt of any instructions which the Engineer may give. 

 

Defective surfaces shall not be made good by plastering. 

 

Areas of honey combing (of a mild nature) which the Engineer agrees may be repaired 

shall be cut back to sound concrete or to 75mm whichever is the greater distance.  In the 

case of reinforced concrete the area shall be cut back to at least 25mm clear distance 

behind the reinforcement or to 75mm, whichever is the greater distance.  The cavity 

shall have sides at right angles to the face of the concrete.  After cleaning out with water 

and compressed air, a thin layer of cement grout shall be brushed on to the concrete 

surface in the cavity and it shall then be filled immediately with concrete of the same 

class as the main body but with aggregate larger than 20mm nominal size removed.  A 

form shall be used against the cavity, provided with a lip to enable concrete to be placed.  

The form shall be filled to a point above the top edge of the cavity. 

 

After seven days the lip of concrete shall be broken off and the surface ground smooth. 

 

Surface irregularities which are outside the limits of tolerance set out in Clause 410 shall 

be ground down in the manner and to the extent instructed by the Engineer. 

 

Severe honeycombing and defects other than those mentioned above shall be dealt with 

as instructed by the Engineer. 

419. BENDING REINFORCEMENT 

Unless otherwise shown on the drawings, bending and cutting shall comply with SRN 

129. 

 

The Contractor shall satisfy himself as to the accuracy of any bar bending schedules 

supplied and shall be responsible for cutting, bending, and fixing the reinforcement in 

accordance with the drawings.  Any discrepancies should be brought to the attention of 

the Engineer prior to ordering the reinforcement. 

 

Bars shall be bent cold by the application of slow steady pressure.  At temperatures 

below 5 degrees centigrade the rate of bending shall be reduced if necessary to prevent 

fracture of the steel. 

 

After bending, bars shall be securely tied together in bundles or groups and legibly 

labelled as set out in SRN 129. 

Reinforcement shall be thoroughly cleaned and all dirt, scale, loose rust, oil and other 

contaminants removed before it is placed in the Works. 
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420. FIXING REINFORCEMENT 

Reinforcement shall be securely fixed in position within a dimensional tolerance of 

20mm in any direction parallel to a concrete face and within a tolerance of 5mm at right 

angles to a face, provided that the cover is not thereby decreased below the minimum 

shown on the drawings, or if not shown shall be not less than 25mm or the diameter of 

the bar, whichever is the greater.  Cover on distribution steel shall not be less than 

15mm or the diameter of the bar whichever is the greater. 

 

Unless otherwise agreed by the Engineer, all intersecting bars shall either be tied 

together with 1.6mm diameter soft annealed iron wire and the ends of the wire turned 

into the body of the concrete, or shall be secured with a wire clip of a type agreed by the 

Engineer. 

 

Spacer blocks shall be used for ensuring that the correct cover is maintained on the 

reinforcement.  Blocks shall be as small as practicable and of a shape agreed by the 

Engineer.  They shall be made of mortar mixed in the proportions of one part of cement 

to two parts of sand.  Wires cast into the block for tying in to the reinforcement shall be 

1.6mm diameter soft annealed iron. 

 

Alternatively another type of spacer block may be used subject to the Engineer’s 

agreement. 

 

Reinforcement shall be rigidly fixed so that no movement can occur during concrete 

placing.  Any fixings made to the formwork shall not be within the space to be occupied 

by the concrete currently being placed. 

 

No splices (laps) shall be made in the reinforcement except where shown on the 

drawings or agreed by the Engineer.  Splice lengths shall be as shown on the drawings. 

 

Reinforcement shall not be welded except where required by the Contract or agreed by 

the Engineer.  If welding is employed, the procedures shall be as set out in SRN 937 for 

gas welding or SRN 919 for metal arc welding.  Full strength butt welds shall only be 

used for steel complying with SRN 126, and if used on high yield deformed bars 

complying with SRN 126 the permissible stresses in the vicinity of the weld shall be 

reduced to those applicable to plain bars complying with that Specification. 

 

Mechanical splices shall not be used unless the Engineer agrees otherwise. 

 

The Contractor shall ensure that reinforcement left exposed in the Works shall not suffer 

distortion, displacement or other damage.  When it is necessary to bend protruding 

reinforcement aside temporarily, the radius of the bend shall not be less than four times 

the bar diameter for mild steel bars or six times the bar diameter for high yield bars.  

Such bends shall be carefully straightened before concrete placing continues, without 

leaving residual links or damaging the concrete around them.  In no circumstances will 

heating and bending of high yield bars be permitted. 

 

Bars complying with SRN 127 or other high tensile bars shall not be bent after placing in 

the Works. 
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Before concrete is placed in any section of the Works which includes reinforcement, the 

reinforcement shall be completely clean and free from all contamination including 

concrete which may have been deposited on it from previous operations. 

 

The Engineer’s approval for concrete placing is to be sought in writing for each pour, 

leaving adequate time to inspect and rectify any defects noted in the formwork, 

falsework, reinforcement, scaffolding, concreting arrangements, etc. 
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5. FORMWORK 

 

501. FORMWORK FOR CONCRETE 

 

 Definitions 

 

 Formwork means the surface against which concrete is placed to form a face, together 

with all the immediate supports to retain it in position while concrete is placed. 

 

 Falsework means the structural elements supporting both the formwork and the concrete 

until the concrete becomes self supporting. 

 

 A formed face is one which has been cast against formwork. 

 

 An exposed face is one which will remain visible when construction has been completed. 

502. CONSTRUCTION OF FORMWORK AND FALSEWORK 

 Before construction begins, the Contractor shall submit to the Engineer, drawings 

showing details of the proposed formwork and falsework. 

 

 Formwork and falsework shall be so constructed that they will support the loads 

imposed on them by the fresh concrete together with additional stresses imposed by 

vibrating equipment and by construction traffic, so that after the concrete has hardened 

the formed faces shall be in the positions shown on the drawings within the tolerances 

set out in Clause 506. 

 

Ground supports shall be properly founded on footings designed to prevent settlement. 

 

Joints in formwork for exposed faces shall, unless otherwise specified, be evenly spaced 

and horizontal or vertical and shall be continuous or form a regular pattern. 

 

All joints in formwork including formwork for construction joints shall be tight against 

the escape of cement, water and fines.  Where reinforcement projects through 

formwork, the form shall fit closely round the bars. 

 

Formwork shall be so designed that it may be easily removed from the work without 

damage to the faces of the concrete.  It shall also incorporate provisions for making 

minor adjustments in position if required, to ensure the correct location of concrete 

faces.  Due allowance shall be made in the position of all formwork for movement and 

settlement under the weight of fresh concrete. 

 

Where overhangs in formwork occur, means shall be provided to permit the escape of 

air and to ensure that the space is filled completely with fully compacted concrete. 

 

Formwork shall be provided for concrete surfaces at slopes of 30 degrees to the 

horizontal or steeper.  Surfaces at slopes less than 20 degrees may be formed by 

screeding.  Surfaces at slopes between 20 degrees and 30 degrees shall generally be 

formed unless the Contractor can demonstrate to the satisfaction of the Engineer that 



Immediate Urgent Sanitation Improvement Works for Wajir Project Area 

Construction of Pilot On-Site Sanitation Facilities 
 

 SECTION 1: GENERAL AND SPECIFIC SPECIFICATIONS 

 

 5-2 

such slopes can be screeded with the use of special screed boards to hold the concrete in 

place during vibration. 

 

Horizontal or inclined formwork to the upper surface of concrete shall be adequately 

secured against uplift due to the pressure of fresh concrete.  Formwork to voids within 

the body of the concrete shall also be tied down or otherwise secured against floating. 

 

The internal and external angles on concrete surfaces shall be formed with fillets and 

chamfers of the sizes shown on the drawings unless otherwise instructed by the 

Engineer. 

 

Supports for formwork for non-water retaining structures may be bolted to previously 

placed concrete provided the type of bolt used is acceptable to the Engineer.  If metal 

ties through the concrete are used in conjunction with bolts, the metal left in shall not be 

closer than 50mm to the face of the concrete. 

 

Supports for formwork for water retaining structures may be bolted to previously placed 

concrete provided the type of bolts and positions of fixing are acceptable to the 

Engineer.  After concreting the Contractor shall remove all support bolts and seal all 

holes with well rammed cement/sand mortar containing approved waterproofing cement 

additive.  Metal ties which would be left in the concrete shall not be permitted. 

 

Formwork shall not be re-used after it has suffered damage which in the opinion of the 

Engineer is sufficient to impair the finished surfaces of the concrete. 

 

Where circumstances prevent easy access within the form for cleaning and inspection, 

temporary openings for this purpose shall be provided through the formwork. 

 

Shear keys shall be provided in all construction joints of the size and shape indicated on 

the drawings. 

 

Where precast concrete elements are specified for use as permanent formwork, or 

proposed by the Contractor and agreed by the Engineer, they shall comply with the 

requirements of the Specification.  Such elements shall be set true to line and level 

within the tolerances prescribed for the appropriate class of finish in Clause 506 and 

fixed so that they cannot move when concrete is placed against them. 

503. PREPARATION OF FORMWORK 

Before any reinforcement is placed into position within formwork, the latter shall be 

thoroughly cleaned and then dressed with a release agent.  The agent shall be either a 

suitable oil incorporating a wetting agent, an emulsion of water suspended in oil or a 

low viscosity oil containing chemical agents.  The Contractor shall not use an emulsion 

of oil suspended in water nor any release agent which causes staining or discoloration of 

the concrete, air holes on the concrete surface, or retards the set of the concrete. 

 

In order to avoid colour difference on adjacent concrete surfaces, only one type of 

release agent shall be used in any one section of the works. 

 

In cases where it is necessary to fix reinforcement before placing formwork, all surface 

preparation of formwork shall be carried out before it is placed into position.  The 
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Contractor shall not allow reinforcement or prestressing tendons to be contaminated 

with formwork release agent. 

 

Before placing concrete all dirt, construction debris and other foreign matter shall be 

removed completely from within the placing area. 

 

Before concrete placing commences, all wedges and other adjusting devices shall be 

secured against movement during concrete placing and the Contractor shall maintain a 

watch on the formwork during placing to ensure that no movement occurs. 

504. REMOVAL OF FORMWORK 

Formwork shall be carefully removed without shock or disturbance to the concrete.  No 

formwork shall be removed until the concrete has gained sufficient strength to withstand 

safely any stresses to which it may thereby be subjected. 

 

The minimum periods which shall elapse between completion of placing concrete and 

removal of forms are given in Table 5.1 and apply to ambient temperatures higher than 

10 degrees centigrade.  At lower temperatures or if cement other than ordinary Portland 

are involved, the Engineer may instruct that longer periods be used. 

 

Alternatively, formwork may be removed when the concrete has attained the strength set 

out in Table 5.1, provided that the attained strength is determined by making test cubes 

and curing them under the same conditions as the concrete to which they refer. 

 

Compliance with these requirements shall not relieve the Contractor of his obligation to 

delay removal of formwork until the removal can be completed without damage to the 

concrete. 

 

Table 5.1 - MINIMUM PERIODS FOR FORMWORK REMOVAL 

 

Position of Formwork Min. period for 

temp over 10 

degrees 

Centigrade 

Strength to be 

attained 

Vertical or near vertical faces of mass 

concrete 

 

24 hours 

 

0.2 C 

Vertical or near vertical faces of reinforced 

walls, beams and columns 

 

48 hours 

 

0.3 C 

Underside of arches, beams and slabs 

(formwork only) 

 

4 days 

 

0.5 C 

Supports to underside of arches, beams 

and slabs 

 

14 days 

 

C 

Arched linings in tunnels and underground 

works 

 

24 hours 

 

4 N/mm2 

 

Note: C is the nominal strength for the class of concrete used. 

 

If the Contractor wishes to strip formwork from the underside of arches, beams and 

slabs before the expiry of the period for supports set out above, it shall be designed so 
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that it can be removed without disturbing the supports.  The Contractor shall not 

remove supports temporarily for the purpose of stripping formwork and subsequently 

replace them. 

 

As soon as the formwork has been removed, bolt holes in concrete faces other than 

construction joints which are not required for subsequent operations shall be completely 

filled with mortar sufficiently dry to prevent any slumping at the face.  The mortar shall 

be mixed in the same proportions as the fine aggregate and cement in the surrounding 

concrete and with the same materials and shall be finished flush with the face of the 

concrete. 

505. SURFACE FINISHES ON FORMED SURFACES 

Classes of finish 

 

The surface finish to be achieved on formed concrete surfaces shall be as shown on the 

drawings and defined hereunder:- 

 

a) Class F1 finish 

 

This finish is for surfaces against which backfill or further concrete will be 

placed.  Formwork may be sawn boards, sheet metal or any other suitable 

material which will prevent the loss of fine material from the concrete being 

placed. 

 

b) Class F2 finish 

 

This finish is for surfaces which are permanently exposed to view but where the 

highest standard of finish is not required.  Forms to provide a Class F2 finish 

shall be faced with wrought thicknessed tongued and grooved boards with 

square edges arranged in a uniform pattern and close jointed or with suitable 

sheet material.  The thickness of boards or sheets shall be such that there shall be 

no visible deflection under the pressure exerted by the concrete placed against 

them.  Joints between boards or panels shall be horizontal and vertical unless 

otherwise directed.  This finish shall be such as to require no general filling of 

surface pitting, but fins, surface discoloration and other minor defects shall be 

remedied by methods agreed by the Engineer. 

 

c) Class F3 finish 

 

This finish is for surfaces which will be in contact with water flowing at high 

velocity, and for surfaces prominently exposed to view where good appearance 

is of special importance.  To achieve this finish, which shall be free of board 

marks, the formwork shall be faced with plywood complying with B.S. 1088 or 

equivalent material in large sheets.  The sheets shall be arranged in an approved 

pattern.  Wherever possible, joints between sheets shall be arranged to coincide 

with architectural features or changes in direction of the surface. 

 

All joints between panels shall be vertical and horizontal unless otherwise 

directed.  Suitable joints shall be provided between sheets to maintain accurate 

alignment in the plane of the sheets.  Unfaced wrought boarding or standard steel 
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panels will not be permitted for Class F3 finish.  The Contractor shall ensure that 

the surface is protected from rust marks, spillages and stains of all kinds. 

 

d) Curved surfaces 

 

For curved surfaces where F2 or F3 finishes are called for, the formwork face 

shall be built up of splines cut to make a tight surface which shall then be dressed 

to produce the required finish. 

Alternatively, single curvature surfaces may be faced with plastic or plywood 

linings attached to the backing with adhesive or with escutcheon pins driven 

flush.  Linings shall not bulge, wrinkle or otherwise deform when subjected to 

temperature and moisture changes. 

506. TOLERANCES 

All parts of formed concrete surfaces shall be in the positions shown on the drawings 

within the tolerances set out in Table 5.2. 

 

In cases where the drawings call for tolerances other than those given in Table 5.2 the 

tolerances shown on the drawings shall take precedence. 

 

Where precast units have been set to a specified tolerance, further adjustments shall be 

made as necessary to produce a satisfactory straight or curved line.  When the Engineer 

has approved the alignment, the Contractor shall fix the units so that there is no 

possibility of further movement. 

 

Table 5.2 - TOLERANCES 

 

Class of 

Finish 

Tolerances in mm (See Note) 

A B C 

F1 10 10 + 25 to - 10 

F2 5 10 + or - 15 

F3 2 5 + or - 10 

 

Note: The tolerances A, B and C given in the table are defined as follows: 

 

1. Column A is an abrupt irregularity in the surface due to misaligned formwork or 

defects in the face of the formwork. 

 

2. Column B is a gradual deviation from a plane surface as indicated by a straight 

edge 3m long.  In the case of curved surfaces the straight edge shall be replaced 

by a correctly shaped template. 

 

3. Column C is the amount by which the whole or part of a concrete face is 

displaced from the correct position shown on the drawings. 
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6. MASONRY 

 

601. GENERAL 

All masonry work shall be constructed from building stone as specified in Clause 804. 

 

 For culvert headwalls and other small works, the stone shall, unless otherwise specified, 

be rough dressed.  For walls, facing and other exposed works the stone shall unless 

otherwise specified, be medium chisel-dressed. 

602. WORKMANSHIP 

 The Contractor shall provide and use proper setting out rods for all work. 

 

 Stones shall be well soaked before use and the tops of walls shall be kept wet as the 

work proceeds.  The stones shall be properly bonded so that no vertical joint in a course 

is within 115mm of a joint in the previous course.  Alternate courses of walling at angles 

and intersections shall be carried through the full thickness of the adjoining walls.  All 

perpends, reveals and other angles of the walling shall be built strictly true and square. 

 

 The stones shall be bedded, jointed and pointed in mortar 1 to 3 in accordance with 

Clause 729 with beds and joints 9mm thick flushed up and grouted solid as the work 

proceeds. 

 

 All masonry work shall be cured in accordance with the relevant requirements of Clause 

407. 

603. CAST STONEWORK 

 Cast stone shall be as specified in Clause 735.  Facing stones shall be brought up in 

courses to a height not exceeding 1 metre at a time, the concrete backing being then 

brought up and well incorporated into and round the backs of the stones and the 

projecting metal ties to ensure a complete bond.  The stones shall be bedded and jointed 

as shown on the drawings. 

 

 All materials, moulds, mixing, casting and surface treatment, setting, jointing and 

pointing, and all centering, scaffolding and labour required to complete the cast 

stonework specified or as shown on the drawings, shall be included in the rates for such 

work. 
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7. MATERIALS 

701. GENERAL 

The approval in writing or otherwise by the Engineer of any materials shall not in any 

way whatsoever relieve the Contractor from any liability or obligation under the 

Contract and no claim by the Contractor on account of the failure, insufficiency or 

unsuitability of any such materials will be entertained. 

 

a) All items shall be suitable for water works purposes and for use with cold water 

installation and operation being in a tropical climate. 

 

b) All items hereinafter specified shall be to such other Standard or Specification 

which in the opinion of the Engineer provides for a quality of material and 

workmanship not inferior to the Standard Reference Number (SRN) quoted.  

The Standard or Specification must be submitted to the Engineer for approval 

before commencement of work. 

 

c) All ferrous pipes and fittings shall be coated with a protective paint suitable for 

use in and transport through a tropical climate. 

 

d) The Contractor shall supply to the Employer a certificate stating that each item 

supplied has been subjected to the tests hereinafter laid down and conforms in all 

respects to the said Specification. 

 

e) The Contractor shall provide adequate protection to all piping, flanged items and 

valves so as to guard effectively against damage in transit and storage and 

ingress of foreign matter inside the valves. 

 

f) All pipework and fittings shall be subjected to a works hydrostatic test pressure 

which shall be not less than twice the maximum operating pressure. 

 

g) The Contractor should exercise diligence to provide the best material. 

 

h) Where applicable the manufacturer’s Specification should accompany all offers.  

The name of the manufacturer must in every case be stated. 

 

j) Where necessary the Contractor shall provide rubber gaskets to comply with 

SRN 208 and all other bolts, nuts, washers, etc. to undertake jointing at fittings 

etc. 

 

k) Any articles required under this Contract which are found to be faulty due to a 

crack, flaw or any other reason or is not in accordance with the Specification 

stipulated will not be accepted nor will the Employer be liable for any charges in 

respect of such an article.  Where any such rejected article can, in the opinion of 

the Engineer, be rendered usable, the Contractor may deal with it accordingly 

and include it in the Contract at a price to be mutually agreed.  Straight pipes 

which have been cut will be accepted at the discretion of the Engineer, provided 
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the length is not less than 4 metres or two thirds of the standard length 

whichever is the lesser and will be priced pro-rata. 

 

l) Wherever possible, samples of pipes and fittings shall be submitted for approval 

of the Engineer prior to the Contractor obtaining the total requirements. 

702. GALVANISED PIPES AND SPECIALS 

All piping shall conform to SRN 823 and SRN 903 for “Medium” Piping.  The pipes 

shall be screwed and socketed, coupled or flanged. 

 

All specials shall be of such dimensions as will mate with the piping supplied.  

Screwdown stop-valves shall conform to SRN 826.  Barrel nipples shall conform to 

SRN 823 and all other specials shall conform to SRN 824. 

 

All pipes supplied shall be certified by the manufacturer to have been tested in 

accordance with the relevant Standard Specification. 

703. DUCTILE IRON AND CAST IRON PIPES AND SPECIALS 

All cast iron piping and fittings shall conform to the requirements of SRN 200. 

 

Ductile iron pipes and fittings shall comply with SRN 202.  Where required the pipes 

shall be protected as specified by the manufacturer of the pipes and shall be used as 

recommended by the manufacturer of the pipe. 

 

Where the requirements include for the supply of flexible couplings the Contractor shall 

submit for approval by the Engineer full details of the type of joint offered and a full 

description of the method of jointing prior to arranging for the delivery of goods on site. 

 

All flexible couplings shall be protected from corrosion by wrapping with Denso paste 

and tape or by some similar approved material. 

 

The quality of metal used for the manufacture of the pipes shall be of good quality grey 

cast iron and subject to the various quality control tests as specified in the relevant 

Standards. 

 

All piping and fittings shall be coated internally with cement mortar lining to SRN 211.  

Cement mortar lining shall not contain any constituents soluble in water nor any 

ingredient which could impart any taste or odour whatsoever to the water after 

sterilization and washing out of the mains.  External protection to be as specified in SRN 

258. 

 

The flanges of straight pipes shall be at right angles to axis of the pipe and the faces of 

the flanges shall be parallel and machine finished. 

 

The faces of the flanges of fittings shall be at right angles to the directional axis.  The 

bolt holes shall be concentric with the bore and located symmetrically off the centre line. 

 

In flanged pipework the holes in one flange shall be located in line with those in the 

other. 
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All flanges shall be drilled to SRN 207, unless otherwise detailed. 

 

The weights of the pipe and fittings shall comply with the Specification in the relevant 

Standard. 

704. ASBESTOS CEMENT PIPES AND SPECIALS 

All piping and bends shall be plain ended suitable for use with flexible couplings and 

shall comply with the requirements of SRN 401.  Fittings shall be of asbestos cement or 

cast iron complying with requirements of SRN 201, or mild steel complying with SRN 

210. 

 

Where possible, fittings shall have plain ends of an external diameter equal to that of the 

asbestos cement pipes and shall be suitable for use with asbestos cement, cast iron or 

mild steel mechanical joints.  Where compatible external diameters of fittings and pipes 

cannot be supplied, suitable stepped couplings of approved manufacturer shall be used. 

 

Flexible couplings shall be supplied complete with bolts, nuts, washers and joint rings as 

may be required.  All metal parts of the joints shall be adequately protected with rust-

proof paint. 

 

The couplings shall, if required by the Engineer, be protected from corrosion by 

wrapping with Denso paste and tape or by some similar approved material. 

 

The Contractor shall submit full details of the type of joint and a full description of the 

method of jointing. 

 

The lengths of piping supplied shall be in accordance with SRN 401. 

 

All pipes and bends supplied shall be certified by the manufacturer to have been tested in 

accordance with the relevant clauses of Standard Specification. 

 

Unless specified, the pipes, joints and bends shall be coated internally with cement 

mortar lining complying with SRN 212.  This lining should not impart any taste or odour 

to the water.  External protection for pipes, joints and bends to be as specified in SRN 

212. 

 

Precautions shall be taken to avoid damage to the pipes and fittings during handling and 

storing and during laying, all to the satisfaction of the Engineer. 

 

Where ferrules are tapped into the piping, saddles should be used, otherwise service 

connections can be incorporated by use of suitable long collar joints. 

705. STEEL PIPES AND SPECIALS 

All piping shall be plain ended unless otherwise specified and suitable for use with 

flexible mechanical couplings.  The grade of steel used shall comply with the 

requirements of SRN 213. 

 

The pipes shall be welded or seamless and shall conform to SRN 210. 
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All the pipes shall be internally protected with cement mortar lining in accordance with 

SRN 212.  External protection to be as specified in SRN 241.  

 

All joints shall be of the flexible mechanical type and shall be supplied complete with all 

bolts, nuts, washers and joint rings as may be required.  All metal parts of joints shall be 

adequately protected with rust-proof paint.  The joints shall be protected from corrosion 

by wrapping with Denso paste and tape or by some similar approved material. 

 

 

All fittings and specials shall be of such dimensions as will mate up with the piping 

supplied. 

Flanged adaptors shall be pieces suitable for connecting a flanged gate valve etc. to the 

type of piping supplied and shall be supplied complete with all bolts, nuts, washers and 

joint rings. 

 

The spigot ends of all Tees shall be suitable for connection to the pipework supplied 

using the aforementioned flexible mechanical joints.  Branches shall be flanged with 

flanges drilled to NP 16 or NP 25, as specified in the drawings in accordance with SRN 

207, unless otherwise detailed. 

 

All flanges on specials shall conform to NP 16 or NP 25, as specified in the drawings in 

accordance with SRN 207, unless otherwise detailed. 

 

All flanged joints shall be protected from corrosion by wrapping with Denso paste and 

tape or some similar approved material. 

706. UNPLASTICISED uPVC PIPES 

Unplasticised PVC piping shall be in accordance with SRN 300. 

 

The maximum sustained working pressures to which the pipes and fittings will be 

subjected is based on water at a temperature of 20 degrees centigrade. 

 

The Contractor shall submit full details of the pipes he intends to supply. 

 

The pipes upto and including 40mm diameter can be of a solvent weld type.  The pipe 

shall be supplied with interchangeable sockets preformed at the factory and of such 

internal diameter that it takes the plain end of the pipe with the same nominal diameter. 

 

The joint shall sustain the end thrust to which the pipe shall be subjected.  The 

Contractor shall supply sufficient quantity of the cleaner and adhesive which shall be 

required to make the joints with the pipes. 

 

The pipes of 50mm diameter and over shall consist of a grooved socket at one end of 

the pipe.  The socket shall be designed to give a clearance fit on the outside diameter of 

the parent pipe. The sealing medium which shall seat in the groove shall be a rubber ring. 

 

If the formation of the socket and groove results in the thinning of the original wall 

thickness of the pipe, it shall be compensated for by shrinking on to the outside of the 
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socket area a reinforcing sleeve of the same material as the pipe.  The socket and groove 

shall incorporate no sharp angles where the stress points are created. 

 

The joint shall take 10% deformation of the spigot at the point where it enters the socket 

without leakage from the pipe when subjected to the test pressure specified for the pipe.  

Thermal expansion of the pipe shall be accommodated in the joint.  The joint shall be 

capable of linear deflection upto 3 degrees. 

 

The sealing ring shall be of first grade natural rubber and the physical properties of the 

mix shall meet the requirements of SRN 222. 

 

The Contractor shall supply sufficient quantity of any lubricant or other material which 

shall be needed to make the joint which shall be assembled by hand. 

The Contractor shall submit full details of the type of joint offered and a full description 

of the method of jointing. 

 

The fittings shall have the same type of joint as for the pipes to be used.  The Contractor 

shall submit full details of the materials dimensions and test pressures of the fittings 

offered. 

 

Precautions shall be taken to avoid damage to the pipes and fittings. 

 

In handling and storing the pipes and fittings, every care shall be taken to avoid 

distortion, flattening, scoring or other damage.  The pipes and fittings shall not be 

allowed to drop or strike objects.  Pipe lifting and lowering shall be carried out by 

approved equipment only. 

 

Special care shall be taken in transit, handling and storage to avoid any damage to the 

ends. 

 

Pipes and fittings shall be marked at not greater than one metre intervals showing their 

class and diameter. 

707. G.R.P. PIPES AND SPECIALS 

Glass Reinforced Plasting piping shall be in accordance with SRN 317. 

708. GATE VALVES 

Gate valves shall comply with the requirements of SRN 501. 

 

The gate valves shall be suitable for use in pipelines and for the operating pressure to a 

head of 160 metres or 250 metres of water (NP 16) or NP 25. 

 

The gate valves shall be double flanged.  The dimensions and drilling of flanges shall be 

in accordance with SRN 207.  Flanges shall be machined flat.  Flanges shall be NP 16 / 

NP 25 complying with SRN 207. 

 

Spindles of the gate valves shall be provided with cast iron caps conforming to the 

requirements as specified under “Valve Caps” in SRN 501 or handwheels if so specified. 
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The spindles of the gate valves shall be of the non-rising type and screwed so as to close 

the valves when rotated in a clockwise direction.  The direction of closing shall be 

clearly cast on the valve cap or handwheel. 

 

The gate valves shall be subject to “Closed End Tests” in accordance with the procedure 

set out in SRN 501. 

 

The gate valves shall be suitable for opening and closing against an unbalanced head by 

manual operation. 

709. FIRE HYDRANTS 

Fire hydrants shall be in accordance with SRN 509.  They shall be for installation 

underground and shall be in accordance with SRN 509. 
 

The spindle shall be provided with a cast iron cap conforming to dimensions under 

“Spindle Cap” in SRN 501. 
 

The spindle of the fire hydrant shall be of the non-rising type and screwed so as to close 

the hydrant when rotated in a clockwise direction viewed from above.  The direction of 

closing shall be clearly cast on the valve cap. 
 

The flanged outlet of the outlet bend shall have a Bayonet Joint Outlet for a 63mm 

standpipe.  The outlet of the hydrant shall be of the hooked type with hooks 112mm 

apart. 
 

The outlet shall have a gun metal standpipe seating and be covered by a loose cast iron 

cap which shall be attached to the hydrant by means of a chain. 
 

Both flanges shall be 63mm drilled to requirements of SRN 207. 
 

The outlet bends shall be subject to a hydrostatic test in accordance with procedure set 

out in SRN 509 and shall be water-tight against a test pressure of 1.85 Pa. head of 

water. 

710. AIR VALVES 

The Contractor shall provide air valves to suit the site on which the main is located and 

the maximum water pressure specified.  The body and cover of air valves shall comply 

with SRN 906 and SRN 916. 
 

The body, cover, splash cowl and joint support ring of the air valve shall be of mechanite 

cast iron with flanges drilled to SRN 207. 

 

The internal screwed isolating valve shall have the valve and seating of gun metal, 

operating screws of bronze, nuts of gun metal, and glands and cap of mechanite. 

 

The large orifice valve shall have a vulcanite covered ball closing on a moulded dexine 

seat ring.  The bush may be in gun metal. 

 

The double orifice type of air valve shall comprise a small and large orifice unit with 

common connection to the main and screwdown isolating valve to permit inspection of 
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the valve.  The spindle of the isolating valve shall be screwed so as to close the valve 

when rotated in a clockwise direction and be provided with a Spindle Cap to dimensions 

as specified in SRN 501. 

 

Design of the air valves shall be such that the balls do not blow shut under any working 

or test conditions when large volumes of air are being released. 

711. WATER METERS 

All water meters upto 50mm size shall be of the rotary piston positive action type with 

all moving parts composed of non-corrosive material. 
 

75mm diameter and over meters shall be of the inferential helix full flow type. 
 

The body of the 12mm to 25mm size of meter shall be of brass, the larger sizes in cast 

iron.  The external surface of the brass bodies shall be coated with baked enamel and the 

cast iron bodies shall be painted to suit. 
 

The working chamber of the rotary type meter shall be made of bronze or similar non-

corrosive material and the piston shall be in ebonite or similar material. 

The working parts of the Helix type meter shall facilitate removal for repair or 

replacement without removing the meter body from the pipeline.  The working parts 

shall be inter-changeable and the working chamber so designed as to be full of water 

under all conditions of flow. 
 

The dial of the meter shall be of the direct reading type registered in cubic metres with 

suitable lid locking device. 
 

The capacities of the piston type meter shall not be less than the following amounts per 

month:- 
 

12mm meter     250 cubic metres 

18mm meter     350 cubic metres 

25mm meter     600 cubic metres 

38mm meter   1100 cubic metres 

50mm meter   1700 cubic metres 

 

The Helix type meter shall be capable of continuous working with a head loss not 

exceeding 300mm at the following rates of flow:- 
 

75mm meter   22.5 cu.m./hr 

100mm meter   45 cu.m./hr 

150mm meter   90 cu.m./hr 

All meters shall be accurate to within + 2% over the range of the meter upwards from 

the minimum flows given for each size:- 

 

12mm   23 litres/hour 

18mm   28 litres/hour 

25mm   32 litres/hour 

38mm   110 litres/hour 

50mm   190 litres/hour 
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75mm   2.5 cu.m./hr 

100mm  2.8 cu.m./hr 

150mm  4.5 cu.m./hr 

 

Meters above 150mm diameter should conform to manufacturer’s specifications 

approved by the Engineer. 

 

The 12mm and 18mm sizes shall be guaranteed to register commencing at 5 litres/hour. 

 

The meters shall be tested to a head of not less than 16 bar or as specified. 

712. STOP VALVES 

All stop valves shall be in accordance with SRN 826.  Samples of valves shall be 

submitted for test and approval to the Engineer. 

713. CHECK VALVES (DIRECTIONAL VALVES) 

Check valves shall comply with the requirements of SRN 505 with cast iron body and 

cover, gun metal doors with bronze facing rings and flanged connections in accordance 

with SRN 207, NP 16. 

714. PENSTOCKS 

Cast iron penstocks shall be all in accordance with SRN 906 and SRN 916.  Seating 

faces shall be gun metal or bronze. 

 

Spindles shall be threaded as necessary and non-rising unless otherwise specified.  

Spindles shall be of aluminium bronze, manganese bronze and extension spindles may be 

of mild steel. 

 

Handwheels shall be of cast iron and words “OPEN” and “SHUT” marked on upper side 

with appropriate direction arrows. 

715. FLANGED JOINTS 

All flanges on fittings and pipework where flanged connections are required must 

comply with the requirements of SRN 207 and drilled to NP 16, unless otherwise 

specified. 

 

Inspection gaskets for flanged joints shall be rubber reinforced with cotton, 3mm thick 

and shall be in accordance with SRN 208.  Bolts, washers and nuts for flanged joints 

shall be of mild steel complying with SRN 914. 

716. FLEXIBLE JOINTS 

All flexible couplings (Viking Johnson or other approved type) shall be supplied 

complete with rubber gaskets, bolts, nuts and washers.  All couplings shall be coated 

with red oxide primer and bituminous composition suitable for use with potable water. 

717. PRESSED STEEL TANKS AND TOWERS 

The pressed steel tanks (or similar approved), towers and associated materials and 

fittings shall comply with SRN 909 and SRN 863. 
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Detailed drawings of the steel tank should be submitted to the Engineer for approval 

prior to acceptance. 

 

The pressed steel tank to SRN 909 (B.S. 1564 Type A(2) or similar approved) shall be 

supplied complete with:- 

 

a) All stays, cleats, bolts, nuts, washers, jointing compound and associated 

materials and fittings. 

 

b) Connections for inlet, outlet, washout and overflow. 

 

c) Galvanised access ladder 450mm wide. 

 

d) Steel roof cover to fit the tank complete with access manhole and mosquito-

proof cowl ventilators. 

 

e) Water level indicator. 

Jointing material to the tank to be a non-toxic plastic compound which does not impart 

taste, colour nor odour to the water. 

 

Connections to the tank shall be welded to the outside of the tank plate and drilled and 

tapped to suit flanges to SRN 207, NP 16 unless otherwise stated. 

 

The cover to the tank shall be of mild steel cambered for external use and adequately 

supported by rolled steel or pressed steel bearers or trusses. 

 

The tank tower shall be supplied complete with:- 

 

a) Anchor bolts. 
 

b) Bolts, nuts, washers and associated materials and fittings. 
 

c) Access ladder 450mm wide extending from ground level to the top of the tank.  

Safety rings shall be at 1.2m centres. 

 

The supports to the tank shall consist of steel joints designed to carry imposed load 

under each  transverse joint and the two ends of the tank. 
 

The columns of the tank shall consist of rolled steel joist sections or similar.  Four such 

columns shall be provided with adequate bracing. 

Internal surfaces of the tank shall be painted with approved non-toxic primer and non-

toxic bituminous paint. 

 

External surfaces of the tank and tower shall be painted with approved primer and 

approved bituminous aluminium paint. 

718. PAINTS 

All priming, undercoating and finishing paints shall be in accordance with SRN 877 or 

SRN 878 as appropriate. 
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The painting of all building works shall comprise a special paint recommended for 

external work while all other paints, plastic emulsion coating etc. are to be of an 

approved manufacturer.  All paints, distempers etc. shall be delivered on site intact in the 

original drums or tins, and shall be mixed and applied in accordance with the 

manufacturer’s printed directions.  The only addition which will be allowed to be made 

will be liquid thinners, driers etc. supplied by the makers for the purpose. 

 

All surfaces must be thoroughly cleaned down prior to painting and decorating work and 

no external painting shall be carried out in rainy weather.  All paint must be thoroughly 

well worked on and excess of paint in any coat must be avoided. 

 

All colours will be selected by the Engineer from the standard range of colours. 

719. MARKER AND INDICATOR POSTS 

Marker posts shall be erected at changes in direction of water mains as directed by the 

Engineer.  Indicator posts shall be erected at valves and other fittings as directed. 

Marker and indicator posts shall be embedded in concrete as shown on drawings and 

shall be vibrated precast reinforced concrete as per dimensions shown on drawings.  

They should be painted in colours as indicated on the drawings. 

720. POLYETHYLENE (PALOTHENE, PEH) PIPES 

Polyethylene High Density pipes shall comply with SRN 307 for testing, storage, 

handling, laying and backfilling.  Contractor shall conform to requirement indicated for 

PVC pipes.  Joints shall be required to sustain test pressures similar to which the pipe 

shall be subjected. 

 

Contractor shall comply with all instructions issued by the manufacturers and shall 

submit full details of the type, class, dimensions and test pressures of the brass fittings to 

the Engineer for approval. 

721. PRECAST CONCRETE UNITS 

Precast concrete covers to be precast units for use in the works, whether instructed 

under the Contract or proposed by the Contractor. 

 

a) Formwork for Precast Units 

 Moulds shall be so constructed that they do not suffer distortion or dimensional 

changes during use and are tight against loss of cement grout or fines from the 

concrete. 

 Moulds shall be set up on firm foundations so that no settlement occurs under 

the weight of the fresh concrete. 

 

 Moulds shall be constructed so that units may be removed from them without 

sustaining any damage. 

 

 Release agents used for demoulding shall not stain the concrete or affect its 

properties in any way. 

 

b) Reinforcement for Precast Units 
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 Reinforcement in precast units shall comply with the requirement of Clauses 736 

and 419-420.  When preformed cages are used the cages shall be made up on jigs 

to ensure dimensional accuracy and shall be carefully supported within the could 

in such a way that they cannot move when concrete is placed.  Reinforcement 

complying with SRN 126 may be tack welded where bars cross to provide 

rigidity in the cage but reinforcement complying with SRN 127 shall not be 

welded. 

 

 Cover to main reinforcement shall be as shown on the drawings, or if not shown 

shall be not less than 25mm or the diameter of the bar, whichever is the greater.  

Cover on distribution steel shall not be less than 15mm or the diameter of the bar 

whichever is the greater. 

 

 Bars shall be spaced so that the minimum clear distance between them is the 

maximum nominal aggregate size plus five millimetres but in any case not less 

than the diameter of the bars. 

 

 Bars may be placed in pairs provided that there are no laps in the paired lengths. 

 

c) Casting of Units 
 

 Concrete for precast units shall comply with Clauses 724 and 401-410 using the 

class of concrete specified on the drawings. 

 

 If lightweight aggregates are specified, they shall comply with SRN 147. 

 

 The area in which units are cast shall be adequately protected from the weather 

so that the process is not affected by rain, sun or drying winds. 

 

d) Curing Precast Units 
 

 Requirements for curing shall be generally as set out in Clause 407. 

 

 The Contractor shall ensure that units do not suffer any loss of moisture or 

sudden changes of temperature for at least four days after casting.  If a water 

spray is used for curing, the water shall be at a temperature within 5 degrees 

centigrade of the temperature of the unit being cured. 
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 If Contractor proposes curing at elevated temperatures, the method shall be 

subject to the agreement of the Engineer and shall include means whereby units 

are heated and subsequently cooled evenly without sudden changes of 

temperature. 

 

e) Dimensional Tolerances of Precast Units 

 

 Units shall be accurately formed to the dimensions shown on the drawings unless 

closer tolerances are called for by the Engineer. 

 

f) Surface Finish of Precast Units 

 

 The formed faces of precast units shall be finished to Class F3 as set out in 

Clause 505(C) unless another class of finish is specified on the drawings. 

 

 Free faces shall be finished to Class UF2 unless another class of finish is specified 

on the drawings. 

 

 In cases where a special finish is required a trial panel shall be constructed by the 

Contractor which after approval by the Engineer shall be kept available for 

inspection at the place of casting and production units shall thereafter match the 

approved pattern. 

 

 Those parts of the unit which are to be joined to other units or to in-situ concrete 

shall be brushed with a stiff brush before the concrete has fully hardened.  

Alternatively, if the concrete has been allowed to harden, the surfaces shall be 

roughened by sand blasting or by the use of a needle gun. 

 

g) Handling and Storage of Precast Units 

 

 Precast units shall be handled in a manner which will not cause damage of any 

kind and shall be stored on a hard impermeable base. 

 Prestressed units and large precast normally reinforced units shall be handled and 

stored so that no stresses shall be induced in excess of those which they will 

incur in their final positions in the Works unless they have been designed to resist 

such stresses. 

 

 Units shall be provided with adequate lifting holes or loops, placed in the 

locations shown on the drawings or agreed by the Engineer and they shall be 

lifted only by such holes or loops.  Where it is not possible to provide holes or 

loops, suitable sling positions shall be indicated in paint on the units. 

 

 Units shall be marked indelibly with the reference number and date of casting and 

shall be stacked on suitable packers which will not damage the concrete or stain 

the surfaces.  Not more than two packers shall be placed under each unit and 

these shall be located either at the positions of the permanent support points or 

in positions such that the induced stresses in the unit will be a minimum. 
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h) Testing Precast Units 

 

 Precast units shall be capable of safely sustaining the loads which they have been 

designed to carry.  The Contractor shall subject units selected by the Engineer to 

load tests simulating the working conditions.  Details of such tests shall be 

agreed between the Engineer and the Contractor. 

 

 In the case of units subject to bending loads the test piece shall be supported at 

full span and a loading equivalent to 1.25 times the sum of the live and dead 

loads which were assumed in the design shall be maintained for one hour without 

the appearance of any signs of distress.  The recovery one hour after the removal 

of load shall be not less than 75 per cent of the full load deflection. 

 

 If the unit fails to meet the above requirements, further tests shall be carried out 

on two more units.  If either of these fail the whole batch of units will be 

rejected. 

 

 If the Engineer so requires, a test to destruction shall also be carried out which 

on units subject to bending shall be as follows:- 

 

 The units shall be supported at full span and a load applied in increments 

instructed by the Engineer up to 95 per cent of the designed ultimate load.  This 

load shall be held for 15 minutes without failure of the unit.  The deflection at 

the end of this period shall be not more than 1/40th of the span.  The load shall 

then be further increased until failure occurs. 

 

 If the unit fails to sustain the required load for the prescribed period or if the 

deflection exceeds the specified amount, the Engineer may order two further 

tests, and if either of these fail, the batch of units which they represent may be 

rejected. 

722. FILTER MEDIA 

The grading of filter media shall be in accordance to the table of gradings shown on 

drawings. 

 

Filter media must be free from fines which would clog the air spaces, and free from dirt, 

silt and all foreign matter. 

The media shall be delivered in clean vehicles and if stored it shall be placed on a clean 

and firm surface and if it is liable to be contaminated, protected with sheets.  Different 

sizes of media shall be kept strictly separate. 

 

The uniformity coefficient as indicated in the drawings should be adhered to and 

Contractor to submit samples and carry out sieve analysis, organic content, friability 

tests, etc. to the satisfaction of the Engineer.  These tests are to be carried out before the 

media is placed in filters.  All costs arising to be borne by the Contractor. 

 



Immediate Urgent Sanitation Improvement Works for Wajir Project Area 

Construction of Pilot On-Site Sanitation Facilities 
 

 SECTION 1: GENERAL AND SPECIFIC SPECIFICATIONS 

 

 7-14 

723. SUBMISSION OF SAMPLES 

As soon as possible after the contract has been awarded, the Contractor shall submit to 

the Engineer a list of the suppliers from whom he proposes to purchase the materials 

necessary for the execution of the Works.  Each supplier must be willing to admit the 

Engineer or his representatives, to his premises during ordinary working hours for the 

purpose of obtaining samples of the materials in question.  Alternatively, if desired by 

the Engineer, the Contractor shall deliver the samples of the materials to the Engineer’s 

office without charge. 

 

The information regarding the names of the suppliers may be submitted at different 

times, as may be convenient, but no source of supply shall be changed without the 

Engineer’s prior approval once a supplier, source or material has been approved. 

 

Samples of materials approved will be retained at the Engineer’s office until the 

completion of the contract.  Samples may be tested to destruction. 

 

All materials delivered to site must be at least equal in all respects to approved samples, 

otherwise they shall be rejected.  No special payment will be made for compliance with 

clauses specifying tests etc. to ensure quality control etc. unless specifically itemised in 

Bills of Quantities. 

724. MATERIALS FOR CONCRETE 

 a) General 

 

 The Contractor shall submit to the Engineer full details of all materials which he 

proposes to use for making concrete.  No concrete shall be placed in the Works 

until the Engineer has approved the materials of which it is composed.  

Approved materials shall not thereafter be altered or substituted by other 

materials without the consent of the Engineer. 

 

b) Cement 

 

 Cement shall comply with the following Kenya Standards:- 

 

 SRN 103 for Ordinary Portland cement. 

 

 SRN 103 for Rapid Hardening Portland cement plus all special conditions 

   to its use stipulated by the manufacturer. 

 

 SRN 104 for Sulphate Resisting or High Alumina cement. 

 

Cement shall be free flowing and free of lumps.  It shall be supplied in the 

manufacturer’s sealed unbroken bags or in bulk.  Bagged cement shall be 

transported in vehicles with effective means of ensuring that it is protected from 

the weather. 

 

Bulk cement shall be transported in vehicles or in containers specially built and 

equipped for the purpose. 
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Cement in bags shall be stored in a suitable weatherproof structure of which the 

interior shall be dry and well ventilated at all times.  The floor shall be raised 

above the surrounding ground level and shall be so constructed that no moisture 

rises through it. 

 

Each delivery of cement in bags shall be stacked together in one place.  The bags 

shall be closely stacked so as to reduce air circulation but shall not be stacked 

against an outside wall.  If pallets are used, they shall be constructed so that bags 

are not damaged during handling and stacking.  No stack of cement bags shall 

exceed 3 metres in height.  Different types of cement in bags shall be clearly 

distinguished by visible markings and shall be stored in separate stacks. 

 

Cement from broken bags shall not be used in the Works. 

 

Cement in bags shall be used in the order in which it is delivered. 

 

Bulk cement shall be stored in weatherproof silos which shall bear a clear 

indication of the type of cement contained in them.  Different types of cement 

shall not be mixed in the same silo. 

 

The Contractor shall provide sufficient storage capacity on site to ensure that his 

anticipated programme or work is not interrupted due to lack of cement. 

 

Cement which has become hardened or lumpy or fails to comply with the 

Specification in any way shall be removed from the site. 

 

All cement for any one structure shall be from the same source. 

 

All cement used in the Works shall be tested by the manufacturer or the 

Contractor in a laboratory acceptable to the Engineer.  The tests to be performed 

shall be those set out in SRN 103 and the Contractor shall supply two copies of 

each certificate to the Engineer. 

Each set of tests carried out by the manufacturer or Contractor shall relate to not 

more than one day’s output of each cement plant, and shall be made on samples 

taken from cement which is subsequently delivered to the site.  Alternatively, 

subject to the agreement of the Engineer, the frequency of testing shall be one 

set of tests for every 200 tones of cement delivered to site from each cement 

plant.   

 

Cement which is stored on site for longer than one month shall be re-tested in 

the laboratory of the Materials Branch of the Ministry of Roads, Public Works & 

Housing or at the Kenya Bureau of Standards or at any other approved 

laboratory at the rate of one set of tests as shown in SRN 103 for every 200 

tonnes, and at monthly intervals thereafter. 

Cement which does not comply with the Specification shall not be used in the 

Works and it shall be disposed off by the Contractor. 

 

The Contractor shall keep full records of all data relevant to the manufacture, 

delivery, testing and use of all cement used in the Works and shall provide the 

Engineer with two copies thereof. 
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c) Fine Aggregate 

 

Fine aggregate shall be clean, hard and durable and shall be natural sand, crushed 

gravel sand or crushed rock sand complying with SRN 108.  All the material 

shall pass through a 5mm standard sieve and the grading shall be in accordance 

with Zones 1, 2 or 3 of SRN 109.  In order to achieve an acceptable grading, it 

may be necessary to blend materials from more than one source.  Fine aggregate 

for mortar only shall comply with SRN 135. 

 

The fine aggregate shall not contain iron pyrites or iron oxides.  It shall not 

contain mica, shale, coal or other laminar, soft or porous materials or organic 

matter unless the Contractor can show by comparative tests, on finished concrete 

as set out in SRN 117, that the presence of such materials does not adversely 

affect the properties of the concrete. 

 

Other properties shall be as set out below: 

 

Content passing a 75 micron standard sieve shall not exceed 3 per cent for 

natural or crushed gravel sand or 15 per cent for crushed rock sand. 

 

Chlorides soluble in a 10 per cent solution by weight of nitric acid shall not 

exceed 0.05 per cent by weight expressed as chloride ion when tested as set out 

in SRN 107, subject also to the further restriction given in the note on total 

chloride content in sub-clause 724 (d). 

 

Sulphates soluble in a 10 per cent solution by weight of hydrochloric acid shall 

not exceed 0.4 per cent by weight expressed as SO3, when tested as set out in 

SRN 601, subject also to the further restriction given in the note on total 

sulphate content in sub-clause 724 (d). 

 

Soundness:  After five cycles of the test in AASHO T104 or an approved 

equivalent, the aggregate shall not show a weight loss of more than 10 per cent. 

 

Organic impurities: 

If the test for presence of organic impurities in aggregates described below 

shows that more than a trace of organic impurities is present, the fine aggregate 

shall not be used in the Works unless the Contractor can show by tests on 

finished concrete as set out in SRN 117 that the presence of organic impurities 

does not adversely affect the properties of the concrete. 

 

Test for presence of organic impurities in aggregates: 

 

This test is designed to indicate the presence of organic impurities in aggregates 

used for making concrete. 

 

A 350 cc graduated bottle shall be filled to the 120 cc mark with a sample of the 

aggregate to be tested and a 3% solution of sodium hydroxide in water added 

until the volume of aggregate and liquid after shaking gives a total volume of 

200 cc.  The bottle shall be stoppered, shaken thoroughly and allowed to stand 
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for 24 hours.  If, after 24 hours, the colour of the solution is not darker than a 

pale brown, the aggregate under test may be deemed satisfactory. 

 

d) Coarse aggregate 

 

Coarse aggregate shall be clean, hard and durable crushed rock, crushed gravel 

or natural gravel complying with the requirements of SRN 110.  The material 

shall not contain any iron pyrites, iron oxides, flaky or laminated material, hollow 

shells, coal or other soft or porous material, or organic matter unless the 

Contractor can show by comparative tests on finished concrete as set out in SRN 

117 that the presence of such materials does not adversely affect the properties 

of the concrete.  The pieces shall be angular, rounded or irregular as defined in 

SRN 107. 

 

Coarse aggregate shall be supplied in the nominal sizes called for in the Contract 

and shall be graded in accordance with SRN 111 for each nominal size. 

 

Other properties shall be as set out below:- 

 

The proportion of clay, silt and other impurities passing a 75 micron standard 

sieve shall not be more than one per cent by weight. 

 

The content of hollow and flat shells shall be such as will not adversely affect the 

concrete quality when tested as set out in SRN 117.  The total content of 

aggregate shall not be more than the following: 

 

 40mm nominal size and above  2% of dry weight 

 20mm nominal size   5% of dry weight 

 10mm nominal size   15% of dry weight 

 

Chlorides soluble in a 10 per cent solution by weight of nitric acid shall not 

exceed 0.03 per cent by weight, expressed as chloride ion when tested as set out 

in SRN 107 but subject also to the further restriction under the note on total 

chloride content hereunder.  Sulphates soluble in a 10 per cent solution by 

weight of hydrochloric acid shall not exceed 0.4 per cent by weight expressed as 

SO3 when tested as set out in SRN 601 subject also to the further restriction 

given in the note on total sulphate content hereunder. 

 

Soundness:  After 5 cycles of the test in AASHO T104, the aggregate shall not 

show a weight loss of more than 12 per cent. 

 

When tested in accordance with test C289 of the American Society for Testing 

of Materials (ASTM), the aggregate shall be non-reactive. 

 

Flakiness Index when tested in accordance with SRN 113 shall be as set out 

hereunder: 
 

 For 40mm stone and above, not more than 40 

 For 20mm stone and below, not more than 35 
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If the Flakiness Index of the coarse aggregate varies by more than five units from 

the average value of the aggregate used in the approved trial mix, then a new set 

of trial mixes shall be carried out if the workability of the mixes has been 

adversely affected by such variation. 
 

Impact value:  Not more than 45 per cent when tested in accordance with SRN 

107. 
 

Ten per cent fines value:  Not less than 50kN when tested in accordance with 

SRN 107. 
 

Shrinkage:  When mixed with other ingredients in the approved proportions for 

concrete and tested as set out in SRN 117, the shrinkage factor shall not exceed 

0.05 per cent. 
 

Organic impurities:  If the test for presence of organic impurities in aggregates 

shows that more than a trace of organic impurities is present, the aggregate shall 

not be used in the Works unless the Contractor can show by tests on finished 

concrete as set out in SRN 117 that the presence of organic impurities does not 

adversely affect the properties of the concrete.  
 

Water absorption:  The aggregate shall not have a water absorption of more than 

2.5 per cent when tested as set out in SRN 112. 
 

Aggregate Crushing Value (ACV):  Not more than 35 per cent. 
 

Los Angeles Abrasion (LAA):  Not more than 50 per cent. 
 

NOTE:  Total chloride and sulphate content:- 
 

The total chloride content, expressed as chloride ion, arising from all ingredients 

in a mix including cement, water and admixtures shall not exceed the following 

limits, expressed as a percentage of the weight of cement in the mix:- 
 

For prestressed concrete, steam cured concrete or concrete containing sulphate 

resisting or super sulphated cement:  0.05 per cent. 
 

For any other reinforced concrete:  0.3 per cent in 95 per cent of all test results 

provided no result is more than 0.5 per cent. 
 

The total sulphate content expressed as SO3 of all the ingredients in a mix 

including cement, water and admixtures shall not exceed 0.4 per cent by weight 

of the aggregate or 4.0 per cent of the weight of cement in the mix, whichever is 

the lesser. 

 

e) Testing Aggregates 

 

 i) Acceptance testing 
 

 The Contractor shall deliver to the Engineer samples containing not less 

than 50 kg of any aggregate which he proposes to use in the Works and 
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shall supply such further samples as the Engineer may require.  Each 

sample shall be clearly labelled to show its origin and shall be 

accompanied by all the information called for in SRN 107. 

 

 Tests to determine compliance of the aggregates with the requirements of 

sub-clause 724(c) and (d) shall be carried out by the Contractor in a 

laboratory acceptable to the Engineer.  If the tested materials fail to 

comply with the Specification, further tests shall be made in the presence 

of the Contractor and the Engineer and acceptance of the material shall 

be based on such tests. 

 

 A material shall be accepted if not less than three consecutive sets of test 

results show compliance with the Specification. 

 

 ii) Compliance testing 
 

 The Contractor shall carry out routine testing of aggregates for 

compliance with the Specification during the period that concrete is being 

produced for the Works.  The tests set out below shall be performed on 

aggregates from each separate source on the basis of one set of tests for 

each day on which aggregates are delivered to site provided that no set of 

tests shall represent more than 250 tonnes of fine aggregate nor more 

than 500 tonnes of coarse aggregate, and provided also that the 

aggregates are of uniform quality.  If the aggregate from any source is 

variable, the frequency of testing shall be increased as instructed by the 

Engineer. 

 

 Grading    SRN 107 

 Silt and clay contents  SRN 107 

 Moisture content   SRN 107 

 Check on organic impurities  

 

 In addition to the above routine tests, the Contractor shall carry out the 

following tests at the frequencies stated: 

 

 Moisture content:  As frequently as may be required in order to control 

the water content of the concrete as required by the Specification. 

 

 Chloride content: As frequently as may be required to ensure that the 

proportion of chlorides in the aggregates does not exceed the limit stated 

in the Specification. 

 

 The Contractor shall take account of the fact that when the chloride content is 

variable it may be necessary to test every load in order to prevent excessive 

amounts of chloride contaminating the concrete.  For this purpose the 

Contractor shall use the rapid field test (the Quantab test).  In the event of 

disagreement regarding the results of the field test, the chloride content of the 

aggregate shall be determined in the laboratory as described in SRN 107 (the 

Volhard test). 
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f) Delivery and storage of aggregates 

 

 Aggregates shall be delivered to site in clean and suitable vehicles.  Different 

types or sizes of aggregate shall not be delivered in one vehicle. 

 

 Each type or size of aggregate shall be stored in a separate bin or compartment 

having a base such that contamination of the aggregate is prevented.  Dividing 

walls between bins shall be substantial and continuous so that no mixing of types 

or sizes occurs. 

 

 The storage of aggregates shall be arranged so that as far as possible rapid 

drying out in hot weather is prevented in order to avoid sudden fluctuations in 

water content.  Storage of fine aggregates shall be arranged so that they can 

drain sufficiently before use in order to prevent fluctuations in water content of 

the concrete. 

 

g) Water for concrete and mortar 

 

 Sea water or brackish water containing more than 1,000 ppm chloride ion or 

2,000 ppm sulphate ion shall not be used for mixing or curing concrete. 

 

 Water shall be clean and free from harmful matter and shall comply with the 

requirements of SRN 114. 

 

 The Contractor shall carry out tests in accordance with SRN 114 to establish 

compliance with the Specification. 

 

h) Admixtures 

 

 i) General 

 

 The use of the admixtures in concrete may be required under the 

Contract to promote special properties in the finished concrete or may be 

proposed by the Contractor to assist him to comply with the 

Specification.   

 

 In all cases the Contractor shall submit to the Engineer full details of the 

admixture he proposes to use and the manner in which he proposes to 

add it to the mix.  The information provided shall include but not be 

limited to:- 

 

a) The typical dosage, the method of dosing and the detrimental 

effects of an excess or deficiency in the dosage. 

 

b) The chemical names of the main active ingredients in the 

admixture. 

 

c) Whether or not the admixture contains chlorides, and if so the 

chloride ion content expressed as a percentage by weight of 

admixture. 
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d) Whether the admixture leads to the entrainment of air when used 

at the manufacturer’s recommended dosage, and if so, the extent 

to which it does so. 
 

e) Details of previous uses of the admixture in Kenya. 

 

 The chloride ion content of any admixture shall not exceed 2 per cent by 

weight of the admixture nor 0.03 per cent by weight of the cement in the 

mix. 
 

 Admixtures shall not be mixed together without the consent of the 

Engineer. 
 

 Calcium chloride or admixtures containing calcium chloride shall not be 

used in prestressed concrete. 
 

ii) Workability agents 
 

 Workability agents shall comply with SRN 149 and shall not have any 

adverse effect on the properties of the concrete. 

725. BUILDING STONE 

 All building stone shall be capable of withstanding when wet a crushing stress of 3.5 

N/sq.mm.  The source of stone shall be approved by the Engineer and stone supplied 

therefrom shall be free from Magadi, overburden, mudstone, cracks, sandholes, veins, 

laminations or other imperfections. 
 

 The stone shall be chisel dressed into true rectangular blocks, with each surface even 

and at right angles to all adjoining surfaces, to the size specified.  For exposed 

stonework the maximum permissible variation of any of the specified dimensions shall be 

6mm provided that cut stone, supplied as ‘rock face’ stone may be hammer dressed on 

one face only, or on one face and one end, if in other respects it conforms with this 

specification.  Stones shorter than 375mm will not be accepted. 

 

 Unless the Engineer allows otherwise the Contractor shall at his own expense provide 

and dress four 100mm cubes of stone for testing. 

 

 The stone shall be sound when tested in accordance with SRN 870 except that:- 
 

i) The treatment shall be repeated for 10 cycles only;   and 
 

ii) The second criterion of failure shall be amended to allow for a loss of weight of 

not more than 20% of its original weight. 

726. STONE DUST 

 Stone dust for blinding shall be blacktrap screened to the following grading:- 
 

 Passing 10mm sieve  100% 

 Passing No. 4 sieve  85% - 100% 

 Passing No. 100 sieve  5% - 25% 
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727. MURRAM 

 Murram shall be from an approved source quarried so as to exclude vegetable matter, 

loam, top soil or clay.  The California Bearing Ratio of the murram, as determined for a 

sample compacted to maximum density (as defined under SRN 601) and allowed to soak 

in water for four days, shall not be less than 30%.  This C.B.R. is a guide to quality only 

and the compaction in the work will be judged by density. 

728. WATER FOR CEMENT TREATED MATERIALS 

 If water for the works is not available from the Employer’s supply the Engineer’s 

approval must be obtained regarding the source of supply and manner of its use.  Water 

to be used with cement or lime shall be free from salt, oil, alkali, organic matter, and 

other deleterious substances.  If the water is required to be tested, this shall be done in 

accordance with SRN 114 : Tests for Water for Making Concrete, all to the cost of the 

Contractor. 

729. CEMENT MORTAR 

 Cement mortar shall consist of proportions by volume as specified of Portland Cement 

and natural sand or crushed natural stone or a combination of both as specified in SRN 

135 and SRN 136: Building Sands from Natural Sources.  The constituent materials 

shall be accurately gauged and mixed in an approved manner. 

 

 Cement mortar shall be made in small quantities only as and when required, and any 

mortar which has begun to set or which has been mixed for a period of more than one 

hour shall be rejected. 

730. HYDRATED LIME 

Hydrated lime shall comply with SRN 801 : Building Limes, and shall be of the semi-

hydrated type. 

731. CALCIUM CHLORIDE 

Calcium chloride shall be of good industrial grade, and shall be obtained from an 

approved source. 

732. LIME MORTAR 

 Lime mortar shall consist of proportions by volume as specified of hydrated lime and 

naturals and/or crushed natural stone or a combination of both as specified for cement 

mortar in Clause 729.  The constituent materials shall be accurately gauged and mixed in 

an approved manner. 

733. CEMENT-LIME MORTAR 

 Cement-lime mortar shall consist of Portland Cement, hydrated lime and natural sand or 

crushed natural stone or a combination of both, as specified for cement mortar in Clause 

707.  The constituent materials shall be accurately gauged and mixed by volume in an 

approved manner in the proportions specified. 

 

 Cement-lime mortar shall be made only in small quantities as and when required.  Any 

mortar which has begun to set or which has been mixed for a period of more than two 

hours shall be rejected. 
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734. CEMENT GROUT 

 Cement grout shall consist of Portland Cement and water mixed in the proportion of one 

part by volume of cement and one and a half parts by volume of water.  The grout shall 

be used within one hour of mixing. 

735. CAST STONE 

 Cast stone shall be manufactured by an approved manufacturer to the shapes and 

dimensions shown on the drawings, and shall conform to the requirements of SRN 871 : 

Cast Stone.  It shall have a dense and even surface of the texture and colour detailed on 

the drawings or required by the Engineer.  Where indicated exposed faces of the stone 

shall be formed of a specially graded mix.  Metal bond ties of approved manufacture 

shall be cast in with the stone as shown on the drawings.  Samples of the completed 

stone shall be submitted for the Engineer’s prior approval. 

 

 All stones shall be protected from damage during transport and erection by means of 

cement slurry coatings or by other approved methods. 

736. REINFORCEMENT FOR CONCRETE 

Reinforcement which shall comply with the following Standards, covers plain and 

deformed bar reinforcement and steel fabric to be cast into concrete in any part of the 

Works but does not include prestressing tendons or any other embedded steel. 

 

 SRN 126 for hot rolled plain bar and high yield deformed bar 

 SRN 127 for cold worked steel bar 

 SRN 128 for steel mesh fabric 

 

All reinforcement shall be from an approved manufacturer and, if required by the 

Engineer, the Contractor shall submit a test certificate from the manufacturer. 

 

All reinforcement for use in the Works shall be tested for compliance with the 

appropriate British Standard in a laboratory acceptable to the Engineer and two copies 

of each test certificate shall be supplied to the Engineer.  The frequency of testing shall 

be as set out in the relevant Standard. 

 

In addition to the testing requirements described above, the Contractor shall carry out 

additional tests as instructed by the Engineer. 

 

Any reinforcement which does not comply with the Specification shall be removed from 

site. 

 

All reinforcement shall be delivered to site either in straight lengths or cut and bent.  No 

reinforcement shall be accepted in long lengths which have been transported bent over 

double. 

 

Any reinforcement which is likely to remain in storage for a long period shall be 

protected from the weather so as to avoid corrosion and pitting.  All reinforcement 

which has become corroded or pitted to an extent which, in the opinion of the Engineer, 

will affect its properties shall either be removed from site or may be tested for 

compliance with the appropriate Standard at the Contractor’s expense. 
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Dowel Bars 

 

Dowel bars and tie bars shall consist of mild steel, or deformed bars of high yield steel 

all complying with SRN 126 and they shall be free from oil, paint other than bond-

breaking compound, dirt, loose rust and scale. 

 

Dowel bars and tie bars shall be of sizes as shown on the drawings and directed by the 

Engineer, and shall be straight, free from burred edges, or other irregularities and shall 

have their sliding ends sawn or, if approved, sheared. 

 

Bond breaking compound for dowel bars shall consist of 66 per cent of 200 pen bitumen 

blended hot with 14 per cent light creosote oil and, when cold, brought to the 

consistency of paint by the addition of 20 per cent solvent naphtha or other approved 

compound meeting the following requirements. 

 

i) It shall not retard or in any other way affect the setting of concrete. 

 

ii) The average bond stress on bars coated with the compound with half their length 

cast into concrete specimens and subject to pull out tests at 7 days shall not 

exceed 0.14 newtons per square millimetre and the total movement of the dowel 

bar relative to the concrete shall not be less than 0.25 millimetres at that stress.  

The concrete specimens shall be 150 millimetres by 150 millimetres in section 

and 0.45 metre long and made with the same mix proportions as used in the 

Works. 

737. STRUCTURAL STEEL FOR WELDED WORK 

 Structural steel for riveted and welded work shall comply with the requirements of SRN 

125 : Structural Steel, SRN 126 : The Use of Structural Steel in Building and for 

Welded Work, SRN 125 : High Yield Stress and High Tensile Structural Steel, High 

Tensile (Fusion Welding Quality) Structural Steel for Bridges, etc. and General Building 

Construction. 

738. WATERPROOF UNDERLAY 

 Waterproof underlay shall consist of either waterproof paper complying with SRN 856 : 

Waterproof Building Paper, containing approved fibrous reinforcement, or 500 gauge 

polythene sheeting as stated in the Bill of Quantities. 

739. PREFORMED JOINT FILLER 

 Preformed joint filler shall be of the thickness shown on the drawings or as stated in the 

Bill of Quantities. 

 

 The material comprising joint filler shall be as stated on the drawings or approved by the 

Engineer. 

740. JOINT PRIMER 

 Joint priming compound shall be entirely in accordance with the manufacturer’s 

recommendations for the joint sealant to be used. 
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741. JOINT SEALING COMPOUND 

 Poured joint sealing material shall consist of an approved rubber-bitumen compound, 

complying with the requirements of SRN 879, or a two component, cold applied 

compound complying with SRN 879 as stated in the Bill of Quantities.  Test 

Certificates, prepared by an approved testing laboratory, shall be supplied by the 

Contractor to show that the material does in fact comply in respect of cone penetration, 

flow and bond with the under-mentioned requirements: 

 

Test Cone Penetration 

 

 

0.15 kg. for 5 secs. at 25o 

centigrade using standard grease 

cone 

Hot-poured 

Materials 

 

Penetration not to 

exceed 9mm 

Cold-poured 

Materials 

 

Penetration to be not 

less than 5mm not 

more than 27.5mm 

 

Flow 

 

On a plane inclined at 75o to the 

horizontal, 5 hours at 60o 

centigrade 

 

 

 

Flow not to exceed 

5mm 

 

 

 

Flow not to exceed 

20mm 

 

Bond 

 

25mm wide joint extended 12mm 

at rate of 4mm per hour at 18o 

centigrade.  No more than one 

specimen in three to develop a 

crack separation or other opening 

more than 4mm deep 

 

 

 

Five cycles of 

extension and 

recompression 

 

 

 

Three cycles of 

extension and 

recompression 

 

 Approved hot-poured materials shall also comply with a requirement whereby when 

heated for a period of 6 hours at a temperature of 80 degrees centigrade above 

recommended pouring temperature or 30 degrees centigrade below the safe heating 

temperature whichever is the greater shall still comply with the flow requirements of this 

clause. 

 

 In addition to materials complying with SRN 879, the Engineer may approve the use of 

alternative materials provided that they meet the requirements of this clause relating to 

cold-poured joint sealing compounds. 

742. CONCRETE PIPES AND SPECIALS 

 Concrete pipes and specials shall comply with the requirements of SRN 840.  They shall 

carry the relevant Standards Institution registration certification trade mark, or test 

certificates shall be furnished by the manufacturers. 

743. CONCRETE POROUS PIPES 

 Concrete porous pipes shall comply with the requirements of SRN 410: Concrete 

Porous Pipes for Under-drainage. 
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744. CONCRETE DRAIN INVERT BLOCKS 

Precast concrete invert blocks shall be manufactured to the detail drawings supplied 

from concrete Class 20/10 as specified in Table 4.2 using maximum 12mm size 

aggregates.  If required, cube test certificates shall be supplied by the manufacturer. 

745. CONCRETE SLABS FOR OPEN DRAINS 

Precast concrete slabs for lining open drains shall be manufactured to the detail drawings 

supplied from concrete Class 20/10 as specified in Table 4.2 using maximum 12mm size 

aggregates.  If required, cube test certificates shall be supplied by the manufacturer. 

746. AGRICULTURAL TILES AND PIPES 

Agricultural tiles and pipes shall be best well-burnt earthenware, true and circular in bore 

and with an external flat bottom and plain ends suitable for laying with open or butt 

joints. 

747. MANHOLE COVERS AND FRAMES 

Manhole covers and frames shall be basically in accordance with the requirements of 

SRN 846: Cast Manhole Covers, Road Gully Gratings and Frames for Drainage 

Purposes except that the manhole covers shall be constructed of mild steel, concrete 

filled, in accordance with the standard detail drawings. 

 

Foul water sewer manholes shall have triangular Grade “A” heavy duty covers and 

frames.  Circular manhole covers and frames shall be used on surface water sewer 

manholes. 

748. GULLY GRATINGS AND FRAMES 

Gully gratings and frames shall be basically in accordance with the requirements of SRN 

846, nominal size 500mm x 350mm except that the gully gratings shall be constructed of 

mild steel concrete filled in accordance with the standard detail drawings. 

 

Where indicated as being kerb inlet type, the gullies shall conform to the shape and 

dimensions given on the detail drawings supplied, but in respect of materials and 

workmanship conform to SRN 846. 

749. PRECAST CONCRETE MANHOLES AND INSPECTION 

CHAMBERS 

Precast concrete manholes and inspection chambers shall comply with the requirements 

of SRN 854: Concrete Cylindrical Pipes and Fittings including Manholes, Inspection 

Chambers and Street Gullies, and they shall carry the relevant Standard Institution 

registered certification trade mark, or test certificates shall be furnished by the 

manufacturer. 

750. PRECAST CONCRETE GULLIES 

Precast concrete gullies shall be unreinforced and shall comply with the requirements of 

SRN 854: Concrete Cylindrical Pipes and Fittings including Manholes, Inspection 

Chambers and Street Gullies. 
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751. MANHOLE STEP IRONS 

Step irons of general purpose type shall comply in all respects with SRN 845 : Malleable 

Step Irons. 

752. TIMBER 

Timber shall be sound, well-seasoned and entirely free from worm, beetle, warps, 

shakes, splits, and all forms of rot and deadwood.  Where required, all timber shall be 

treated with creosote, as specified in SRN 872: Coal Tar Creosote for the Preservation 

of Timber or an alternative approved timber preservative. 

753. WATER BARS 

Water bars shall be “Dumbell” type and be of natural or synthetic rubber or extruded 

PVC.  They shall be flexible, tough, elastic and durable and of dimensions detailed.  

They should be unaffected on contact with dilute acids or alkalis.  Joints and junctions 

shall, when possible, be prefabricated by the manufacturer, but if made at site the 

manufacturer’s instructions including recommended adhesives shall be followed and 

used.  Samples shall be submitted for approval of the Engineer before use of any 

material. 

754. CONCRETE BLOCKS 

Solid and hollow concrete blocks for walling shall comply with SRN 904 in every 

respect. 

 

All solid and hollow concrete blocks used in the walling must be capable of withstanding 

a crushing pressure of not less than 0.35 kg per square millimetre after 28 days.  The 

blocks shall be cast in Metric sizes. 
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8. WORKMANSHIP 

 

801. HANDLING OF PIPES AND FITTINGS 

 The Contractor shall exercise care in the handling of all pipes, specials, valves etc., to 

prevent damage to the structure surfaces and to the ends of the pipes. 

802. LOADING AND UNLOADING 

 Normally loading and unloading of small diameter pipes and fittings can be undertaken 

by hand; where mechanical means are used care should be exercised to ensure that the 

handling methods do not damage the pipes and fittings. 

803. STORAGE 

 The Contractor shall comply with the manufacturer’s specification regarding the storage 

of pipes, fittings and valves.  Where storage dumps are to be provided along the route of 

the pipeline, these will be subject to the Engineer’s approval.  The cost of so providing 

shall be borne by the Contractor and deemed to be covered by his rates in the Bill of 

Quantities. 

804. TRANSPORT 

 The Contractor shall provide such transport arrangements as will effectively cater for the 

lengths of pipes provided and the material of the piping.  Adequate support shall be 

provided so as to ensure that the piping and fittings are not subject to excessive 

movement. 

805. EXAMINATION OF PIPES AND FITTINGS  

 The Contractor shall examine all pipes, valves, fittings and other materials to ascertain 

that they are in perfectly sound condition before commencing to lay the pipes, valves 

etc. 

806. INTERFERENCE WITH FENCES, DRAINS AND OTHER 

SERVICES 

 The Contractor shall ensure the proper reinstatement of fences, drains, telephone lines, 

KP&L cables etc. where affected by his work.  All services shall be adequately protected 

and propped to the satisfaction of the Engineer.  The Contractor shall be liable for any 

damage caused to the services due to his failure to provide adequate protection. 

807. METHOD OF EXCAVATION 

 The Contractor is deemed to have covered in his excavation rates all the work that is 

necessary in order to comply with the provisions of the Specifications in general and this 

Clause in particular. 

 

a) The Contractor shall excavate the pipe trenches in the line and to the depths 

indicated on drawings or as indicated by the Engineer.  Except where otherwise 

indicated on the drawings or directed by the Engineer, it is intended that the 

trench shall be excavated to such a depth as will allow of a minimum cover of 
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600mm over the top of the barrel of the pipe when laid.  All trenches shall be 

excavated in open cuttings and for trenching to uPVC piping, shall not be 

opened too far in advance of pipe laying. 

 

b) For the purpose of measurement, the width of trench shall be taken as the 

nominated width for the particular size of sewer, irrespective of the width of 

trench the Contractor may choose to excavate. 

 

 Nominated trench width for: 

      75mm main  0.5m 

    100mm main  0.6m 

    150mm main  0.6m 

    200mm main  0.6m 

    225mm main  0.6m 

    250mm main  0.6m 

    300mm main  0.7m 

    400mm main  0.8m 

    500mm main  0.9m 

    600mm main  1.0m 

    700mm main  1.1m 

    800mm main  1.2m 

 

 For two or more pipes in the same trench the nominated width shall be the 

distance between the centres of the outer pipes plus the internal radii of the outer 

pipes plus 400mm. 

 

c) Where the trench passes through grassland, arable land or gardens, whether 

enclosed or otherwise, the turf, if any, shall be carefully pared off and stacked, 

and the productive soil shall be carefully removed for a width of 600mm greater 

than the nominated trench width, or equal to the overall width of track of 

excavating machine, whichever is greater, and laid aside to be subsequently used 

in reinstating the surface of the ground after the trench has been refilled. 

 

d) The bottom of the trench shall be properly trimmed off, and all low places or 

irregularities shall be levelled up with fine material.  Where rock or large stones 

are encountered, they shall be cut down to a depth of at least 100mm below the 

level at which the bottoms of the barrel of the pipes or flanges are to be laid, and 

covered to a like depth with fine material, so as to form a fine and even bed for 

the pipes.  The bottom of trenches to accommodate uPVC piping shall be 

hardened by tamping in gravel or broken stone in all soft spots.  The bedding 

shall consist of soil which can be properly compacted to provide support for the 

pipe and to comply with Clause 809 b). 

 

e) Joint holes shall be excavated to suit minimum dimensions as will allow the joints 

to be well and properly jointed. 

 

f) The pipe trench shall be kept clear of water at all times as per Clause 321 of this 

Specification. 
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g) The Contractor shall, wherever necessary, by means of timbering or otherwise, 

support the sides of the trench so as to make them thoroughly secure, and afford 

adequate support to adjoining roads, land, buildings and property, during the 

whole time the trench remains open and shall remove such timbering when the 

trench has been backfilled.  The cost of such timbering or other work shall be 

deemed to be included in the rates for excavation.  In case the Contractor is 

instructed by the Engineer to leave any portion of such timber in position after 

backfilling the trench, he will be paid for it accordingly. 

 

h) The clear width inside the timbering shall be at least 150mm in excess of the 

external diameter of the pipe being laid, in order to allow it to be freely lowered 

into position, in the trench without damage to the external protection. 

 

i) Should the excavation be taken out to a greater depth than is specified the 

bottom shall be made good to the correct level with Class 15/20 concrete or 

other material approved by the Engineer.  No payment shall be made for any 

over excavation carried out by the Contractor nor for the cost of filling up to 

required levels. 

 

j) If a mechanical excavator is used by the Contractor, he shall indemnify the 

Employer against all claims for damage which in the opinion of the Engineer, 

may be caused by the use of this plant. 

 

k) The Contractor shall fix Sight Rails for use with boning rods at intervals of not 

more than 30 metres and temporary Bench Marks related to the Survey of Kenya 

Datum shall be provided at such intervals as directed by the Engineer. 

808. MAIN LAYING 

a) Mains shall be laid in straight lines and/or smooth curves as indicated on the 

drawings.  The vertical profile of the pipe shall be to even gradients.  Any pipes 

not so laid shall be removed if so directed by the Engineer, and re-laid in proper 

manner at the Contractor’s expense. 

 

 In laying the pipes and specials care shall be taken not to damage the protective 

linings and the pipes shall be handled with tackle if so directed by the Engineer. 

 

 The pipes and specials shall be checked for flaws before they are lowered into 

the trench.  After the pipes or specials have been checked they shall be cleaned 

and set to proper gradient and line so that there is a continuous rise from each 

washout to air valve. 

 

 When laying uPVC pipes, final connection at any fixed joints shall be deferred 

until the majority of the pipeline has been covered with backfill. 

 

b) Large diameter curves to mains shall wherever possible be formed by allowing 

for deflection at flexible joints, not exceeding 3 degrees, or as specified by the 

manufacturers. 
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c) In jointing of the pipes and specials the Contractor shall comply with the 

standards adopted for the various types of joints as specified. 

 

d) In laying pipes and specials with flanged joints, flanges shall be brought together 

and bolted with the faces absolutely parallel.  A rubber jointing gasket ring 3mm 

thick shall be used in each flange joint and one washer with and not provided for 

each bolt. 

 

 The bolts shall be tightened up gradually and equally in the customary manner in 

order to distribute the stress evenly over the flange.  If it is found necessary to 

deviate slightly from the normal run of the flanged piping, the deflection shall be 

obtained by means of a bevelled gun metal ring washer between the flanges. 

 

e) The Contractor shall fix the gate valves, air valves and washout pipes all in 

accordance with the drawings. 

 

f) The Contractor shall, subject to approval of the Engineer, cut pipes to such 

lengths as directed.  Pipes should be cut off clean and square with the axis.  Cuts 

should be made with an approved cutting device dependant on the type of pipe 

specified.  Ends of pipes should be tapered by means approved by the Engineer if 

mechanical joints are to be used. 

 

g) Equipment for tapping off the mains under pressure may be employed in the 

making of service or branch connections.  The Contractor is required to choose a 

suitable method for fixing of the ferrule to the type of pipe specified, to the 

Engineer’s approval. 

809. BACKFILLING OF TRENCH 

a) When a section of the main has been jointed, the ends shall be temporarily closed 

with caps, plugs or flanges to prevent ingress of foreign matter into the pipe to 

the satisfaction of the Engineer.  The trench shall be properly backfilled and 

rammed for its whole length so that the soil cover to the main shall not be less 

than 600mm except at joint holes which shall be kept clear of all backfilling, if 

necessary, by the use of timbering, so that each joint is left fully exposed for the 

Engineer’s inspection.  Special care shall be exercised when using surround to 

A.C. and uPVC pipes which shall be free from any stones and well compacted in 

layers to not less than 100mm above the crown of the pipe. 

 

b) The Contractor’s attention is drawn to the special requirements for bedding and 

side fill to uPVC pipes.  Clay should not be used.  Soils which are of a granular 

nature and provide adequate support after compaction shall be used.  If 

unavailable from excavated material the Contractor should provide suitable 

material for which an item in the Bill has been included. 

 

 With flexible pipes it is important that the side fill should be firmly compacted 

between the pipe and the soil sides of the trench.  The bedding material shall be 

placed in 75mm layers up to the crown of the pipe with adequate compaction 

and then to a minimum height of 100mm or two thirds of the pipe diameter.  The 
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progress of filling and tamping should proceed equally on either side of the pipe 

so as to maintain an equal pressure on both sides. 

 

c) Where a main is laid across a road or is in such a position as to interfere 

seriously with the normal use of the road, the Contractor may, with the consent 

of the Engineer and at his own risk, fill such holes as may be necessary.  Due 

consideration is to be given to compaction of section of the trench across the 

road to prevent undue settlement.  In the event of damage at this section the 

Contractor is required to re-excavate and repair the pipeline all at his own 

expense. 

810. ANCHOR BLOCKS AND SUPPORTS 

Concrete Class 15/20 shall be placed in anchor blocks at all changes of direction of the 

pipeline exceeding 6 degrees and wherever else required to withstand thrust resulting 

from internal water pressure e.g. at blank ends.  Concrete in plinths shall be placed 

where specified. 

811. CHAMBERS AND SURFACE BOXES 

Gate valves, air valves and fire hydrants etc. shall be provided with suitable chambers or 

surface boxes in accordance with detailed drawings.  In roads and footpaths the boxes 

shall have metal covers laid flush with the surface.  Indicator posts to suit shall also be 

provided. 

812. TESTING 

a) The Contractor shall test as long a section of main as possible subject to the 

maximum length of open trench approved by the Engineer.  The test shall be 

carried out within 12 working days of the completion of such section of the 

main. 

 

b) The pipeline shall be adequately anchored during the test at stop ends or valves 

to prevent movement under the test pressures. 

 

c) The test section shall be filled with water and great care should be taken to drive 

out all air through air valves, ferrules etc.  The test pressure is to be at least 1.5 

times the nominal working pressure for the class of pipe being tested and is to be 

applied for at least 2 hours. 

 

d) The leakage from the mains and connections from each section tested shall be 

according to SRN 316, i.e. not exceeding 0.02 litres per millimetre of nominal 

bore per kilometre of pipeline per 24 hour per bar of applied pressure head. 

 

 The determine the rate of leakage, the Contractor shall furnish a suitable 

hydraulic test pump, pressure gauge, connections and water meter or other 

appliance, for measuring the amount of water pumped.  The pressure shall be 

raised to the amount required and specified by the Engineer, and shall be so 

maintained for a period of not less than two hours or whatever longer period as 

required by the Engineer to examine every joint to satisfy himself that they are 

sound. 
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 If the leakage is at a greater rate than that specified, the Contractor shall re-

excavate the trench where necessary and shall re-make the joints and replace 

defective work until the leakage shall be reduced to the allowable amount. 

 

e) The Employer shall charge the Contractor the cost of any couplings required to 

join up tested lengths of main if, in the Engineer’s opinion, greater lengths could 

reasonably have been tested or if failure under test, requires the pipe to be cut, or 

other methods of laying should have been adopted. 

 

 Water used in testing the main shall be supplied by the Contractor.  The 

Contractor shall carry out all work which may be necessary for making 

temporary connections to the existing mains to obtain water for testing at his 

own expense. 

 

 In carrying ut the test for water tightness the Employer only shall authorise the 

operation of all valves, but the Contractor shall provide all the necessary labour 

to assist in the opening and closing of the valves to the Engineer’s instructions, 

and he shall allow in his prices for all his expenses in connection with testing on 

completion. 

 

 The Engineer shall be the sole judge of water tightness. 

813. CLEANING AND STERILISING THE MAIN 

a) When a pipeline is complete and where applicable, has successfully passed the 

test, it shall be thoroughly washed out, using if possible, an open end.  Thereafter 

it shall be sterilized by being filled with a suitable solution containing not less 

than 20 p.p.m. of free available chlorine or such other sterilizing agent as the 

Engineer shall approve.  After standing for 24 hours the main shall again be 

washed out and refilled with mains water prior to the taking of bacteriological 

samples.  The Contractor shall provide all necessary stop-ends, fittings and 

chemicals for this work. 

 

b) Emptying and washing out of the pipes shall be done in such a manner as not to 

damage the trench or cause undue flooding of the vicinity, and the Contractor 

shall supply and use piping, specials and/or hose as may be necessary to facilitate 

the flow of water to the nearest drain or watercourse.  Water used for washing 

out and sterilizing may be supplied by the Employer when a suitable supply is 

available but all expenses should be payable by the Contractor. 

 

 Before any section of the main is put into use, a bacteriological sample or 

samples will be taken by the Engineer’s Representative and only on receipt of a 

satisfactory certificate from a Medical Research Laboratory or similar 

organisation will the main or section of main be permitted to be put into supply 

and be considered as having been substantially completed. 

 

 Any expenditure involved in providing facilities or materials for the taking of 

samples shall be included in the Contractor’s tendered rates and the Engineer will 

specify and shall be the sole judge as to the number of samples required and the 

points at which they are to be taken. 
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 The cost of the bacteriological examination will be borne by the Employer but if 

the sample or samples are not satisfactory, the cost of any subsequent analysis 

will be borne by the Contractor. 

814. CLEARANCE OF SITE 

The Contractor shall remove all surplus pipes, specials and other fittings from the site as 

directed by the Engineer.  The site of works shall be levelled and all surplus excavation, 

debris, cut trees or bushes shall be carted to approved tip sites. 

815. TESTING OF WATER RETAINING STRUCTURES 

As soon as possible after completion of water retaining structures viz. storage reservoirs 

etc. they shall be tested for water retention by filling to the normal maximum level with 

water at a uniform rate of not greater than 2m in 24 hours. 

 

When first filled, the water level should be maintained by adding of further water for a 

stabilizing period while absorption and antogenous healing take place.  This period may 

be 7 days after which the level of the water surface should be recorded at 24 hour 

intervals for a test period of 7 days.  The structure shall be considered satisfactory if, 

during this period the total permissible drop in level, after making due allowance for 

rainfall and evaporation, should not exceed 1/500th of the average water depth of the 

full tank, 10mm or another specified amount all in accordance with SRN 102.  Water 

used in testing the structures shall be supplied by the Contractor.  Sterilisation of the 

structures is to be done as specified by the Engineer and sampling of water carried out 

similar to Clause 813. 

 

This test shall be carried out before any backfilling has taken place. 

 

In the event of any water retaining structures failing to pass the test, the Contractor shall 

make good and re-test at his own expense. 

816. STERILISATION OF WATER RETAINING STRUCTURES 

A strong chlorine solution (about 200 milligrams per litre) shall be sprayed on all interior 

surfaces of the hydraulic structure.  Following this, the structure shall be partially filled 

with water to a depth of approximately 30 centimetres.  During the filling operation, a 

chlorine water mixture shall be injected by means of a solution feed chlorinating device.  

The dosage applied to the water shall be sufficient to give a chlorine residual of at least 

50 milligrams per litre upon completion of the partial filling operation.  Precaution shall 

be taken to prevent the strong chlorine solution from flowing back into the lines 

supplying the water.  After the partial filling has been completed, sufficient water shall 

be drained from the lower ends of the appurtenant piping to insure filling the lines with 

the heavy chlorinated water. 

 

Chlorinated water shall be retained in the hydraulic structure and in the associated piping 

long enough to destroy all non-spore-forming bacteria and, in any event, for at least 24 

hours.  After the chlorine-treated water has been retained for the required time, the 

chlorine residual shall be at least 25 milligrams per litre.  All valves shall be operated 

while the lines are filled with the heavily chlorinated water. 
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9. TESTING OF MATERIALS AND WORKMANSHIP 

 

901. APPARATUS REQUIRED FOR TESTING ON SITE 

 Apparatus for testing shall be, if directed by the Engineer, made available on site of the 

works, for as long a period as required by the Engineer, and regarded as constructional 

plant.  The Contractor to allow for this provision in his rates.  The following may be 

required:- 

 

a) A set of sieves complying with British Standard 410: Test Sieves, or the 

following nominal sizes:- 
 

 Fine mesh wire cloth 200, 100, 72, 52, 36, 25, 18, 14, 10 and 7. 
 

 Medium mesh wire cloth 3mm. 
 

 Perforated plate 5mm, 6mm, 9mm, 12mm, 20mm, 38mm, 50mm, 65mm and 

75mm. 

 

b) A suitable balance, a pycnometer and a stove or other approved apparatus for 

determining the moisture content of the aggregate.  The methods of test shall be 

as described in Part Four of British Standard 812 : Sampling and Testing of 

Mineral Aggregates, Sands and Fillers. 
 

c) A 200 ml. graduated cylinder in accordance with British Standard 604 : 

Graduate Measuring Cylinders, for the use in the field settling test for clay and 

fine silt in aggregates. 
 

d) Two 0.34 kg. graduated clear glass medicine bottles for use in the test of organic 

impurities in sand. 
 

e) Apparatus required for testing soils in accordance with British Standard 1377 : 

Methods of Test for Soil Classification and Compaction, and British Standard 

1924 : Methods of Test for Stabilised Soils. 
 

f) Apparatus for testing concrete in accordance with British Standard 1881 : 

Methods of Testing Concrete, Parts 1 to 7. 
 

g) A straight edge 3 metres long and measuring wedge or other approved apparatus 

for testing the accuracy of surfaces. 
 

h) Additional testing equipment as stated in the Bill of Quantities or as required by 

the Engineer. 

902. LOAD TESTING OF PIPES 

 The Engineer may instruct the Contractor to make a Loading Test (Three-Edge Bearing 

or Sand Bearing) on pipes to be used to construct the sewer.  Payment for Load Tests 

will be entirely in accordance with the General Conditions of Contract. 

 



Immediate Urgent Sanitation Improvement Works for Wajir Project Area 

Construction of Pilot On-Site Sanitation Facilities 
 

 SECTION 1: GENERAL AND SPECIFIC SPECIFICATIONS 

 

 

 10-1 

10. DRAINS, SEWERS AND MANHOLES 
 

1001. EXCAVATION FOR DRAINS, SEWERS AND MANHOLES 

 The ground shall be excavated to the lines and depths shown on the drawings or to such 

other lines and depths as the Engineer may direct.  Excavations taken out to a greater 

depth than is necessary shall be filled to the required level with approved material as 

specified for the pipe bed at the Contractor’s own cost.  Trenches shall be of sufficient 

width to enable the pipes to be properly laid and jointed.  In case of pipes of greater 

diameter than 300mm, the width of trench shall be external diameter of pipe, plus 

400mm.  When any excavation has been taken out and trimmed to the levels and 

dimensions shown on the drawings or as directed by the Engineer, the Engineer shall be 

informed accordingly so that he may inspect the completed trench and no excavation 

shall be filled in or covered with concrete until it has been so inspected and the 

Contractor has been authorised to proceed with the work.  All surplus materials from 

such excavations not required for refilling shall be carted away to tips, or otherwise 

disposed of, as directed.  All excavations shall be kept dry, and all bailing and pumping, 

timbering, shoring and supporting of sides that may be required, and any refilling, 

ramming and disposal of surplus materials necessary in carrying out the excavations and 

backfilling of trenches shall be taken to provide a solid and even bed for barrels of the 

pipes and, where a concrete bed is not specified, the floor of the trench shall be properly 

shaped to receive the sockets and the backfill must be thoroughly rammed along the 

sides of the pipe. 

 

 The rate of excavation in the Bill of Quantities shall include for keeping trenches dry and 

for all bailing, pumping, timbering, shoring and supporting of sides that may be required. 

1002. SUPPORTS FOR PITS, TRENCHES AND OTHER EXCAVATIONS 

 The sides of pits, trenches and other excavations shall, where necessary, be adequately 

supported to the satisfaction of the Engineer, and all such excavations shall be of sizes 

sufficient to enable the pipes and bedding to be laid accurately, and proper refilling and 

compacting to be carried out. 

 

 The Contractor shall take all precautions necessary for the safety of adjoining structures 

and building by shoring, opening in short lengths or otherwise, during the time the 

trenches are open. 

1003. ROCK CUTTING IN TRENCHES FOR PIPES AND OTHER 

EXCAVATIONS 

 Where solid rock is met within trenches and other excavations, it shall be cut out to a 

depth of 100mm below the intended level of the bottom of the pipes, and replaced with 

100mm of approved material as specified.  In measuring such rock excavation the 

Contractor will be allowed a width of 400mm more than the external diameter of the 

pipes to a level of 100mm below the bottom of the pipes.  The price inserted in the Bill 

of Quantities shall be held to cover all expenses in connection with excavating the rock, 

backfilling after laying of pipes and disposing of surplus material as directed by the 

Engineer. 
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1004. WATER IN TRENCHES FOR PIPELINES AND OTHER 

EXCAVATIONS 

 Trenches and other excavations shall be kept free from water at all times during 

construction of works until, in the opinion of the Engineer, any concrete or other works 

therein are sufficiently set, and the Contractor shall construct any sumps or temporary 

drains that the Engineer may deem necessary. 

 

 The Contractor shall be responsible for the removal and disposal of all water entering 

the excavations from whatever source and shall deal with and dispose of such water in a 

manner approved by the Engineer so as to ensure that excavations are kept dry while 

ensuring that the disposal of this water does not cause a nuisance to adjacent plot 

holders or works. 

 

 The Contractor shall provide all plant, labour and materials required for such work and 

all costs incurred shall be deemed to be included in his rates for excavation. 

1005. LAYING AND JOINTING RIGID JOINTED CONCRETE PIPES 

 Concrete pipes as specified in Clause 742, shall be laid true to line and level, each pipe 

being separately boned between sight rails. 

 

 For spigot and socket joints, the spigot of each pipe shall be placed home in the socket 

of the one previously laid, and the pipe then adjusted and fixed in its correct position 

with the spigot of the pipe accurately centred in the socket.  A ring of tarred rope yarn 

shall next be inserted in the socket of each pipe previously laid and driven home with a 

wooden caulking tool and wooden mallet, such yarn when in position shall be 25mm in 

depth.  The socket shall then be completely filled with cement mortar 1 to 2 as specified 

in Clause 707 and a fillet of the same worked all round the side.  The fillet shall be 

levelled off and extend for a length of not less than 50mm from the face of the socket. 

 

 For ‘Ogee’ jointed pipes, the joints shall be thoroughly cleaned before laying, and 

cement mortar, as specified in Clause 707 shall be applied evenly to the ends for jointing 

so as to completely fill the joint.  The pipes shall then be neatly pointed with a band of 

cement mortar approximately 125mm wide and 20mm thick.  The inside of each joint 

shall also be pointed up as the work proceeds. 

 

 Special care shall be taken to see that any excess of cement mortar etc. is neatly cleaned 

off while each joint is being made and any earth, cement or other material cleaned out of 

the pipes by drawing a tight-fitting wad through them as the work proceeds, or by other 

approved means.  A properly fitting plug shall be well secured at the end of the last laid 

pipe and shall be removed only when pipe laying is proceeding.  The trenches, pipes and 

joint holes shall be kept free from water until the joints are thoroughly set. 

 

 Where shown on the drawings or directed by the Engineer, concrete pipes shall be 

bedded and haunched or surrounded with concrete as specified in Clause 1019. 

 

 The price inserted in the Bill of Quantities shall include for providing, laying and jointing 

of pipes. 
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1006. PIPES LAID WITH OPEN JOINTS 

 O.G. porous concrete pipes as specified in Clause 742 shall be laid unjointed with a 

space of 12mm between the spigot and the inner end of the socket. 

 

 All pipes shall be packed and surrounded as directed by the Engineer with approved 

broken stone, sand or gravel aggregate, to the gradings as shown on the drawings or 

stated in the Bill of Quantities.  The prices inserted in the Bill of Quantities shall include 

the trench excavation, providing and laying pipes, supplying and placing graded packing 

material, refilling trench and disposing of surplus all as specified. 

1007. CAST IRON PIPES 

 Cast iron pipes and special castings, shall be as specified in Clause 703 and shall be 

supplied, laid and jointed with lead wool properly caulked to form perfectly uniform and 

watertight joints, and when laid and jointed they shall be true to line and level. 

 

 Where cast iron pipe drains are laid on unstable ground or ground which is likely to 

settle appreciably over a period of years they shall be pointed by means of an approved 

self adjusting or screwed gland joint as directed by the Engineer. 

1008. DRAINS TO BE LEFT CLEAN ON COMPLETION 

 On completion, all drains, manholes, etc. shall be flushed from end to end with water 

from an approved source and left clean and free from obstructions. 

1009. REFILLING TRENCHES 

 Trenches shall be refilled with suitable excavated material of 100mm surround but not 

before the work has been measured and approved by the Engineer.  For pipes which are 

not surrounded with concrete, the first layer of filling material shall be free from stones 

and shall not be thrown directly on to the pipes, but shall be placed and packed with care 

all round them.  All filling shall be deposited and compacted in layers, not exceeding 

225mm loose depth, to a dry density not less than that of the adjoining soil.  The last 

450mm of filling must be returned in the order in which it has been removed.  Timber 

and framing shall be withdrawn ahead of the layer to be compacted, care being taken to 

keep the sides of the trenches solid and to fill all the spaces left by the withdrawn timber. 

1010. CONNECTIONS OF EXISTING SEWERS AND DRAINS 

 Where shown on the drawings, existing sewers and drains shall be properly extended, 

connected and jointed to new sewers, culverts, drains or channels.  All such connections 

shall be made during the construction of the main sewer, drain or other work and a 

record of their positions kept for future use or reference.  Where pipe connections are 

made to a sewer, stone pitched or lined channel, the pipes shall be well and tightly built 

into the concrete, or masonry work and be so placed as to discharge in the direction of 

the main sewer, drain or channel and with the end of the pipe carefully cut to the 

necessary angle.  Where the connections are between pipe sewers or drains, special 

connecting pipes as shown on the drawings shall be supplied and be truly laid and 

properly jointed. 
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1011. MANHOLES AND INSPECTION CHAMBERS 

 Manholes and inspection chambers shall be constructed in accordance with the drawings 

and in the position shown on the drawings or directed by the Engineer.  Foundation 

slabs shall consist of concrete of the appropriate classes as specified on drawings.  The 

side walls shall consist of similar concrete or building stone as specified in Clause 725 in 

accordance with the drawings. 

 

 The side walls shall be fair faced or rendered internally as specified on drawings.  They 

shall be brought up vertically to receive a precast slab formed of concrete of the 

appropriate classes specified and reinforced all as shown on the drawings.  Cast iron 

manhole covers and frames as specified in Clause 747 shall be provided and frames shall 

be bedded in cement mortar 1 to 3 and so set that the tops of the covers shall be flush at 

all points with surrounding surface of the footway, verge or carriageway, as the case 

may be.  Any slight adjustment of the slab level which may be necessary to accomplish 

this shall be effected by topping the side walls with concrete integral with the slab. 

 

 If required, half channel pipes, bends and junctions as specified in Clause 749 and Clause 

742 shall be laid and bedded in cement mortar 1 to 3 to the required lines and levels, and 

both sides of the channel pipes shall be benched up with concrete of the appropriate 

class and finished smooth to the slopes and levels as shown on the drawings or directed 

by the Engineer.  The ends of all pipes shall be neatly built in and finished flush with 

cement mortar 1 to 3.  Where the depth of the invert exceeds 1 metre below the finished 

surface of the carriageway or the adjacent ground, iron steps as specified in Clause 751 

shall be built in with alternate steps in line vertically and with such additional hand irons 

as the Engineer may direct. 

 

 All manholes when completed shall be watertight and to the satisfaction of the Engineer.  

The prices inserted in the Bill of Quantities shall include for excavation, provision of all 

materials, construction, refilling and disposal of surplus. 

1012. PRECAST CONCRETE MANHOLES 

 Precast concrete manholes as specified in Clause 749 shall be supplied and laid generally 

in accordance with Clause 1011 and the drawings. 

1013. GULLY CONNECTIONS 

 Connections from gullies to sewers and surface water drains or ditches shall consist of 

concrete pipes and fittings as specified in Clause 750 jointed with cement mortar 1 to 3 

as specified in Clause 729.  All pipes, bends and junctions shall be laid to the lines and 

levels shown on the drawings or as directed by the Engineer. 

1014. SURFACE BOXES, COVERS ETC. 

 Surface boxes, manholes and other covers lying within the site of the works, shall be 

raised, lowered, altered or removed as directed by the Engineer. 

1015. GULLIES 

 Gullies complete with gratings and with rodding eyes where necessary all as specified in 

Clause 750 shall be supplied and laid in accordance with the drawings.  Where directed 

by the Engineer, precast concrete gullies shall be laid on and surrounded with 100mm of 
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concrete of the appropriate grade specified in Table 4.2.  The concrete surround is to be 

brought up to the underside of the frame or flush with the top surface as the case may 

be.  Masonry gullies shall be constructed from 225mm building stone and rendered 

internally.  The rates included in the Bill of Quantities shall include for excavation, 

provision of all materials, construction, making junctions with connections to main 

drains, accurate setting of frames to line and level, refilling and disposal of surplus 

materials.  Gullies shall be trapped where leading into foul sewers or into combined foul 

and surface water sewers. 

1016. COMPLETION OF DRAINAGE WORKS 

 All sub-soil and surface water drains shall be completed in advance of the construction. 

1017. TEMPORARY STOPPERS 

 Junction pipes which are laid but not immediately connected to gullies shall be fitted 

with temporary stoppers or seals, and the position of all such junctions shall be clearly 

defined by means of stakes or training wires properly marked and labelled. 

1018. PROVISION FOR FUTURE CONNECTION TO MANHOLES 

 Inlet pipes of the required diameters shall be built into the walls of manholes and 

elsewhere for future use and shall be of the diameters shown on the drawings.  The 

external ends of all such connections shall be sealed off with temporary stoppers, 

approved by the Engineer.  The pipes shall be laid and jointed as specified in Clause 

1005 and during the placing of the concrete they shall be adequately supported. 

1019. SURROUNDING OR HAUNCHING OF PIPES WITH CONCRETE 

 Surrounding or haunching of pipes shall be carried out using concrete of the appropriate 

grade specified in Table 4.2.  In carrying out this work the Contractor shall take care to 

pack the concrete under and around the pipes to ensure even bedding and solidity in the 

concrete and the concrete shall not be thrown directly on to the pipes.  The upper 

surface of the concrete shall be struck off with a wooden screed or template and neatly 

finished off.  The rates shall include for any formwork that the Contractor requires to 

use under this item. 

1020. INVERT BLOCK AND STONE-PITCHED DRAINS 

 Precast concrete invert blocks and side slabs shall be formed of concrete of the 

appropriate grade specified in Table 4.2 to the dimensions shown on the drawings.  Each 

course of side slabs required in the Bill of Quantities shall be interpreted as one complete 

row of side slabs to one side of the channel concerned.  Stone used for channels shall be 

225mm x 100mm building stone.  Drains should not normally be laid to a radius of 

curvature less than 10 times the actual width of the drain. 

 

 Invert block and stone-pitched drains shall be constructed in the positions and to the 

levels and dimensions shown on the drawings and laid to true line and even fall.  Where 

under-filling is required it shall be in 100mm maximum thickness layers of compacted 

murram.  The earth sides to such channels shall be neatly finished to a slope of 1 to 1 or 

such other slope as the Engineer may direct. 
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 Invert blocks and side slabs shall be laid on a 100mm minimum thickness of compacted 

murram and be neatly jointed with cement mortar 1 to 3 as the work proceeds.  The 

excavation, murram bedding, providing, laying and jointing invert blocks or stone, 

backfilling and disposal of surplus shall all be as specified and all in-situ connections 

shall be in concrete of the appropriate grade specified in Table 4.2. 

1021. TESTING OF JOINTED PIPES AND MANHOLES 

 Sealed jointed drains, up to and including 600mm diameter shall be tested in sections 

(e.g. between manholes) by filling with water under a head of not less than 1 metre.  

Drains found to be water-tight after a period of 30 minutes will be passed as satisfactory 

but the water must be retained in the pipes until a depth of at least 450mm of filling has 

been deposited and compacted on top thereof.  Drains failing to stand the test shall be 

taken out and the pipes re-laid and re-jointed until completely water-tight. 

 

 Drains exceeding 600mm in diameter shall be tested by means of a smoke test before 

they are covered up.  Both ends of the lengths of drain to be tested shall be sealed to the 

satisfaction of the Engineer, and smoke shall then be pumped into the section from an 

approved machine.  Should any joint in the section show an escape of smoke, the section 

shall be taken out and the pipes re-laid and re-jointed until there is no further escape of 

smoke. 

 

 Should the Engineer so direct, manholes shall be tested by completely filling with water, 

and there shall be no appreciable loss over a period of 2 hours. 

 On completion of the works, or at suitable intervals during construction, infiltration tests 

will be carried out.  The permissible amount of infiltration shall be 1 litre per hour per 

linear metre of nominal internal diameter. 

 

 The Contractor shall provide all labour and apparatus for the above tests. 

 

 All testing will be done in accordance with the procedure of the British Standard Code. 

1022. PIPES WITH RUBBER RING JOINTS 

 Rubber rings complying with SRN 308 will be provided by the Contractor.  They will be 

laid in the socket and the pipes then jointed as specified.  The jointing of pipes shall be 

carried out in accordance with manufacturer’s instructions and in conformity with any 

modifications proposed by the Engineer. 

1023. LAYING, JOINTING AND BACKFILLING FOR FLEXIBLE 

JOINTED PIPES 

 The Contractor shall ensure that any hard spots and loose stones are removed from the 

formation prior to laying of bedding materials.  The Contractor shall lay a bed of 

thickness 100mm consisting of granular material i.e. sand, gravel, or approved soil of 

friable nature. 

 

 After laying of pipes the Contractor shall lay bedding material on the sides of the pipe 

compacted by tamping into soffit of sewer. 
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 After completion of this operation the Contractor shall lay the bedding material on top 

of the pipe in 150mm layers to a thickness of 300mm.  The material is to be compacted 

by tamping.  However, precautions are to be taken to avoid excessive tamping on top of 

the pipe.  The remaining trench excavation is to be backfilled to comply with Clause 

1009 of specification. 

 

 The pipes shall be laid with flexible ring seal joints provided that solvent cement joints 

could be used for fittings where necessary subject to the approval of the Engineer.  Pipes 

and fittings shall be checked for deformities prior to laying.  Deformed pipes and fittings 

shall not be accepted. 

 

 Flexible Rubber Ring Joints 

 

 The Contractor shall ensure that the spigot end is free from grit, dust or dirt and sealing 

rings should be seated evenly in the socket grove.  Pipe lengths and fittings are supplied 

with a chamfer on the spigot.  Where pipes are to be cut or are supplied without a 

chamfer on the spigot end the Contractor shall ensure that the pipe is cut square and 

then form a chamfer on the spigot end with a medium file to an angle of 15 degrees.  

Remove saw flashing by scraping with a pen-knife. 

 

 Expansion Gap 

 

 It is necessary to leave a gap between the edge of the spigot end and the base of the 

socket to allow for expansion.  Moulded fittings are supplied with an embossed line 

indicating the correct depth of insertion.  In other cases where the marking is not done, 

the Contractor shall ensure that an expansion gap of at least 3mm per metre length of 

pipe or at least 15mm per pipe length is provided.  This can be done by marking spigot 

ends or by pushing spigot fully home, making a small mark on pipe and then 

withdrawing the pipe by 15mm. 

 

 After completing jointing the pipe shall be laid on the prepared bed making sure that a 

suitable depression is created in the bed for the socket. 

 

 Solvent Cement Joints 

 

 For solvent cement joints make sure that mating surfaces are clean and free of grease 

and dirt.  Roughen mating surface with sandpaper, clean both surfaces with cleansing 

fluid using a clean cloth.  Apply solvent cement on both mating surfaces.  Without delay 

bring mating surfaces together and hold in position firmly for a few seconds.  A layer of 

cement should be visible at the edges.  Joints should not be disturbed for at least 10 

minutes after assembly. 

1024. WEEPHOLES 

 Where shown on the Drawings or directed by the Engineer, the Contractor shall cast 

weepholes into concrete walls.  The Contractor shall provide and place plastic pipes of 

the diameter shown on the Drawings to form weepholes which will be firmly held in 

position during the placing of the concrete.  A 500mm x 500mm square of approved 

filter fabric shall be placed, central on the weephole between the concrete wall and 

backfill material. 



Immediate Urgent Sanitation Improvement Works for Wajir Project Area 

Construction of Pilot On-Site Sanitation Facilities 
 

 SECTION 1: GENERAL AND SPECIFIC SPECIFICATIONS 

 

 

 10-8 

1025. DEBRIS SCREENS 

 Where shown on the Drawings, the Contractor shall fabricate and install debris screens 

across the full width of the drain channel cross-section.  The screens shall be fabricated 

using galvanised mild steel complying with BS 729.  They shall be mounted on R.C. 

supports and incorporate a safe access platform to facilitate manual clearing of debris as 

shown on the Drawings. 
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11. MISCELLANEOUS 

 

1101. GENERAL 

 The Contractor is referred to the drawings as to the general character of the works and 

he shall allow in his rates for any extra costs he may consider incurred by reason of the 

work being in detached positions, in small quantities, difficulty of access or for any other 

cause.  He should also make due allowance for specialist installations taking place 

during the currency of this contract. 

 

 This section of the Specification refers to miscellaneous items.  Clauses elsewhere in the 

Specification shall also be followed where relevant. 

1102. BONDING TIES 

 Bonding ties shall be 75mm wide x 250mm long galvanised bitumen-coated expanded 

metal strip, cast 100mm into concrete surfaces in contact with block work.  The bonding 

tie used shall be approved by the Engineer’s Representative. 

1103. PRECAST LINTELS 

 All precast items shall be marked with the date of casting and shall not be built into the 

works until they have matured for 28 days.  Ends of bar reinforcement shall be hooked 

or bent as required.  The cover for reinforcement shall be 25mm from internal faces and 

38mm from external exposed faces.  The ‘top’ of lintels shall be numbered for 

identification. 

 

 Lintels shall have timber or pre-formed inserts cast in for fixing metal windows where 

required and shall have fair face finish on all surfaces exposed to view and hacked 

surfaces where plastered. 

1104. BLOCKWORK 

 Building blocks shall be dense concrete blocks complying with the requirements of B.S. 

2028, 1364, with faces for plastering and having a compressive strength of 14 N/sq.mm. 

(Table 2, Type A14). 

 

 Blocks shall be obtained from an approved manufacturer and shall be equal to sample 

blocks previously approved by the Engineer’s Representative. 

 

 Blocks shall be carefully handled and stored on site and protected from the weather at all 

times. 

 

 Surfaces on which blockwork is to be built shall be kept clean.  Blocks shall be well 

wetted before being laid and the tops of walls where blockwork has been left shall be 

well wetted before re-commencing.  Blockwork shall be built plumb, true to line and 

level, with all perpends vertical and in line.  Blocks shall be built in half bond and 

alternate courses shall be block bonded at all junctions, no cut block shall be less than 

half a block.  Joints in concrete blockwork shall be well filled with gauged mortar and 

shall not exceed 10mm in width. 
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1105. DAMP-PROOF COURSE (D.P.C.) 

 Hessian based metal cored bitumen for damp-proof courses shall be lead cored, 

complying with B.S. 743 paragraph 4, type D, weighing not less than 4.4 kg. per square 

metre.  Damp-proof course shall be bedded horizontally in mortar as for blockwork with 

115mm laps in length and full laps at angles. 

1106. HARDWOOD 

 Hardwood for joinery shall be sound, well conditioned and seasoned Mvuli complying 

with the requirements of B.S. 1186 Part 1, Class 1.  A sample of each representative 

section for use in the work shall be previously submitted by the Contractor for approval 

by the Engineer’s Representative.  Moisture content shall be 12% (+ or - 2%). 

1107. PLYWOOD 

 Plywood generally shall comply with B.S. 1455.  That from sources not included in B.S. 

1455 shall be of corresponding grades of veneers and types of bonding.  Plywood for 

flush doors shall be Grade I Mvuli veneered. 

1108. DOORS 

 Internal doors shall be hardwood framed solid cored flush doors constructed in 

accordance with B.S. 459 Part 3, faced both sides with 3mm thick Mvuli veneered 

plywood and lipped all round with matching hardwood lipping.  Moisture content at 

delivery shall be 12% (+ or - 2%). 

1109. FRAMES AND LININGS 

 Door frames and linings shall be Class 1 Mvuli mortice and tenon jointed at angles.  

Sub-frames for internal doors shall be Class 1 Mvuli tongued at angles. 

1110. ARCHITRAVES AND STOPS 

 Architraves and stops shall be Class 1 Mvuli matching to the frames and linings. 

1111. IRONMONGERY 

 All ironmongery shall be obtained from a source approved by the Engineer’s 

Representative.  Samples shall be submitted before ordering and the articles ordered 

shall match up with the approved samples.  Screws of a like metal shall be used for all 

fittings. 

1112. JOINERY 

 All exposed joiner’s work shall have wrought faces.  The prices of all joiner’s work shall 

include for slightly rounded arises. 

 

 Where the term ‘framing’ or ‘framed’ is made use of, it shall be understood to mean all 

halvings, dovetails, tenons and hardwood pins and the best known means of putting the 

work together. 

 

 All framed work shall be put together loosely and stacked under cover where a free 

current of air can circulate and is not to be wedged and glued until it is required for 

fixing. 

 All joinery, when brought on the works, shall be stacked under cover. 
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 The Engineer or his representative, shall have full right of access to the joinery works 

and power to condemn any work not approved and any approval expressed or implied is 

not to relieve the Contractor from his responsibility and liability to make good any 

shrinkage or other defects that may appear after the work is fixed. 

 

 All joinery to be painted shall be knotted and primed. 

 

 The Contractor shall provide all materials, labour, framing, fixing, etc., nails, screws and 

everything necessary for the proper execution and completion of the work. 

1113. FIXING JOINERY 

 Doors shall be hung on one or one and a half pairs of butt hinges to give a maximum 

even tolerance of 2mm all round. 

 

 Sub-frames shall be fixed to blockwork with three fixing clamps per side and one dowel 

let 50mm into the floor and 50mm into the foot of each leg.  Linings shall be fixed after 

completion of other finishings by means of screwing and pellating to sub-frames with 

matching hardwood pellates.  Architraves and stops shall be pinned on, heads punched 

and filled with tinted filler. 

1114. FIXING IRONMONGERY 

 The rates for supplying and fixing ironmongery shall include for all sinking, cutting, 

boring, mortising etc., making good, replacing damaged screws, oiling, adjusting and 

leaving in good working order and for mastering all keys. 

1115. BOLTS AND NUTS 

 Bolts and nuts shall comply with the relevant requirements of the British Standards as 

set out below:- 

 

 Black Hexagon Bolts, Screws and Nuts  B.S. 4190, Grade 4.6 
 

 Metal Washers for General Purpose   B.S. 4320 
 

 Black Cup and Countersunk Head Bolts 

 and Screws, with Nuts    B.S. 4993 

 

 The items shall preferably have coarse metric threads but items with B.S.W. threads may 

be used.  Bolt lengths shall be sufficient to ensure that nuts are full threaded when 

tightened in their final position. 

1116. STRUCTURAL STEELWORK 

 The whole of the structural steelwork and testing shall comply with the relevant clauses 

of B.S. 449.  The Contractor shall include for the preparation of all shop details from the 

drawings supplied by the Engineer.  All such details shall be approved in writing by the 

Engineer before the work is put in hand.  Every drawing shall show the number and 

sizes of all rivets and bolts, complete details of welds, type of electrodes, welding 

procedure, whether the welds are to be made in the shop or elsewhere and any other 
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relevant information.  The Contractor shall be responsible for the accuracy of his shop 

details and for shop fittings and site connections. 

 The Contractor shall take the dimensions from the structure and he shall verify all 

dimensions given on the drawings before the work is put in hand. 

 

 Any damage to materials on the site due to inadequate precautions being taken during 

the erection of the steelwork shall be made good to the satisfaction of the Engineer’s 

Representative at the Contractor’s expense. 

 

 The fabrication and erection of the steelwork shall be carried out in accordance with 

Part 5 of B.S. 449. 

1117. GALVANISED WORK 

 Iron and steel, where galvanised, shall comply with B.S. 729, entirely coated with zinc 

after fabrication by complete immersion in a zinc bath in one operation and all excess 

carefully removed.  The finished surface shall be clean and uniform. 

1118. ELECTRICAL INSTALLATION 

 The electrical installations will be carried out by Licensed Electrician and complying 

with the following:- 

 

a) Regulations for Electrical Equipment of Buildings issued by the Institution of 

Electrical s. 

 

b) Electric Power Act. 

 

c) The K.P.&L. Co.’s Bye-Laws. 

 

d) Relevant current British Standards and Codes of Practice. 

 

e) All the relevant clauses in this Specification, particularly the clauses in Sections 

13 and 14. 

 

PLUMBING INSTALLATION 

1119. WATER AUTHORITIES REGULATIONS 

 The internal plumbing work shall be carried out to the satisfaction of and in accordance 

with the regulations of the local Water Authority. 

1120. RAINWATER INSTALLATIONS 

 Rainwater installation shall be in grey PVC pipework with ‘O’ ring joints. 

1121. TESTING PLUMBER’S WORK 

 The plumbing work and sanitary fittings shall be tested at such times as the Engineer’s 

Representative shall direct and to his entire satisfaction.  Gutters and rainwater pipes 

shall be tested with water to satisfy the Engineer’s Representative that gutters are to 

correct falls, pipes are unobstructed and joints are sound. 
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1122. SETTING OUT 

 The positions of all pipe runs, including joints and connections, shall be agreed with the 

Engineer’s Representative before work is commenced. 

1123. COPPER TUBES AND FITTINGS 

 Light gauge copper tubes shall comply with B.S. 2871 Part 1, Table X. 

 

 Fittings:  Fittings and couplings for jointing pipes shall comply with B.S. 864, Part 2 for 

capillary and compression type A fittings. 

 

 Fixing:  Tubes shall be fixed clear of walls or soffits with two piece copper spacing clips 

complying with B.S. 1494 Table 8d, but in metric sizes to suit tubes spaced at not more 

than 1.2m horizontally and 1.5m vertically for 15mm diameter pipes 2.0m horizontally 

and 2.5m vertically for 22mm and 28mm diameter pipes. 

1124. PLASTIC PIPES, FITTINGS AND ACCESSORIES 

 uPVC soil and ventilating pipes and fittings shall comply with B.S. 4514.  Waste pipes 

and fittings shall be modified unplasticised polyvinyl chloride (MuPVC).  Waste traps 

shall comply with B.S. 3943.  Balloon gratings shall be plastic coated steel wire. 

1125. SLEEVES 

 Where sleeves are required for pipes passing through concrete or blockwork they shall 

be of galvanised steel heavy gauge tube of sufficient diameter to give a space of 3mm all 

round the pipe. 

1126. PIPEWORK GENERALLY 

 Pipes shall be in the maximum lengths possible to avoid unnecessary jointing and fixed 

to sufficient falls to prevent air locks and to enable the system to be drained down. 

1127. BRASSWORK 

 Ball Valves:  Piston type ball valves shall comply with B.S. 1212, Part 1 for high or low 

pressure as described.  Floats to break feed cisterns shall be copper type complying with 

B.S. 1968, Class C. 

 

 Bib-taps shall comply with B.S. 1010 and shall be of brass with fixed jumpers, chromium 

plated and colour coded for hot and cold. 

 

 Pillar valves shall comply with B.S. 1010 and shall be of brass with fixed jumpers, 

chromium plated and colour coded for hot and cold. 

 

 Stop valves shall comply with B.S. 1010 and shall be of brass with crutch handles. 

1128. CISTERNS 

 Storage cisterns and break feed cisterns shall be galvanised steel cisterns complying with 

B.S. 417, Grade A. 
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1129. SANITARY FITTINGS 

 Sanitary fittings shall be manufactured from glazed vitreous china complying with the 

requirements of B.S. 3402.  They shall be supplied by an approved firm and shall pass 

the requirements of the local Water Authority. 

 

 

PLASTERWORK AND OTHER FLOOR, WALL AND CEILING 

FINISHINGS 

1130. GENERAL 

 All branded materials shall be delivered in the manufacturer’s packages bearing the 

manufacturer’s name and the name of the material concerned.  Cement, lime, plaster 

etc., shall be stored separately off the ground in dry conditions.  All surfaces shall be 

properly prepared for plastering, rendering and screeding and brushed or cleaned free 

from dust and all traces of efflorescence and contamination removed.  Concrete surfaces 

shall be thoroughly cleaned free from all traces of mould oil or other formwork coatings 

and hacked to provide a key. 

 

 Surface to receive plastering, rendering, screeding etc. shall be wetted sufficiently in 

advance to ensure the correct conditions for adhesion.  Undercoats shall be thoroughly 

scratched to allow for keying and allowed to dry sufficiently before application of 

further coats.  Dubbing out shall be in the same mix as the subsequent coat and shall not 

exceed 20mm in thickness in one application. 

1131. METAL LATHING 

 Metal lathing shall be light galvanised expanded metal weighing not less than 1.2 kg. per 

square metre and complying in all other respects with B.S. 1369. 

1132. CEMENT 

 Cement shall be Ordinary Portland Cement and shall comply with KS 02-21.  White 

and/or an equivalent approved coloured cements shall comply with KS 02-21 and shall 

be obtained from an approved manufacturer. 

1133. SANDS 

 Sand for cement and lime shall comply with B.S. 1199, Table 1 for undercoats and 

Table 2 for finishing coats.   Sand for floor screeds shall comply with B.S. 1199, Table 

1. 

1134. LIME PUTTY 

 Lime putty shall be prepared from hydrated lime complying with B.S. 890, Table 2.  

Hydrated lime shall be added to water, stirred to a creamy consistency and left to mature 

for at least sixteen hours before use.  Alternatively, ready slaked lime may be obtained 

from an approved manufacturer.  The lime putty shall be protected from drying out. 

1135. PLASTICISERS 

 Plasticisers shall be of the resin type and shall be used only with the approval of the 

Engineer’s Representative in accordance with the manufacturer’s instructions. 
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1136. WATER PROOFERS 

 Water proofers shall be approved integral water proofers and shall be used in 

accordance with the manufacturer’s instructions. 

1137. ANGLE AND CASING BEADS AND RENDER STOPS 

 Galvanised steel angle and casing beads and render stops shall be as manufactured by 

“Expamet” or other equal and approved. 

 

 

 TILE WORK 

1138. GLAZED CERAMIC WALL TILES 

 Glazed and eggshell ceramic wall tiles shall comply with B.S. 1218 and shall be of the 

colours described.  Samples of tiles shall be submitted to the Engineer’s Representative 

for approval. 

1139. ADHESIVE 

 Adhesive for fixing wall tiles shall be approved adhesive. 

1140. FIXING WALL TILES 

 Tiles shall be wiped clean and fixed dry with the approved adhesive all in accordance 

with manufacturer’s recommendations with straight joints 1.6mm wide, pointed in white 

cement. 

1141. CERAMIC FLOOR TILES 

 Ceramic floor tiles shall be fully vitrified clay tiles complying with B.S. 1286 and having 

a water absorption not exceeding 0.3%. 

1142. LAYING FLOOR TILES 

 For laying of floor tiles the surface of the compacted bedding shall be spread with a 

3mm thick cement and sand (1:1) slurry.  Floor tiles shall be wiped clean and laid dry, in 

a square pattern with 3mm wide joints and tapped into the grout.  Pointing shall be in an 

approved proprietory tile grout, tinted to match floor tiles. 

1143. FIXING METAL LATHING 

 At junctions of blockwork and concrete where rendering continues over both surfaces a 

100mm wide strip of expanded metal lath shall be fixed, centred on the joint. 

1144. FINISH 

 Cement-lime-sand undercoats shall be allowed to dry out thoroughly before a further 

coat is applied and scratched to provide an adequate key for the next coat.  The finishing 

coat shall be finished with a steel float.  A neat cut shall be made with the edge of the 

trowel through all coats of the wall plaster at junctions with concrete columns and 

soffits. 
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1145. INTERNAL RENDERING 

 The internal rendering on concrete block panels shall be two coat work, total 20mm 

finished thickness.  The undercoat to be 1:1:5 cement, lime putty, sand by volume, 9mm 

to 12mm thick and scratched for key.  The finishing coat to be 1:1:6 cement, lime putty, 

sand by volume, 6mm to 9mm thick, trowelled smooth.  At junctions of panels to 

concrete columns and beam soffit, finish the rendering with a clean trowel cutting 

through both coats of rendering. 

1146. EXTERNAL RENDERING (TYROLEAN) 

 The external rendering on concrete blockwork and outer face of in-situ concrete frame 

shall be two coat work, total 15mm finished thickness.  Clean and prepare block and 

concrete surfaces, shot pin metal lath strip 100mm wide at concrete/blockwork junctions 

and apply undercoat 10mm finished thickness of 1:1:6 cement, lime putty, sand by 

volume, floated smooth.  The finishing coat shall be approximately 6mm thick off white 

Culamix Tyrolean open honeycombed texture machine applied to the required thickness 

by skilled operatives strictly in accordance with the manufacturer’s recommendations, 

manufactured and supplied by Blue Circle Industries Ltd., agents in Kenya, Kencem, 

P.O. Box 14267, Nairobi, Kenya or other approved alternative.  The undercoat surface 

shall be sound and clean and free from any loose material.  All window and door frames 

shall be protected by suitable masking. 

1147. EXPANSION JOINTS 

 Expansion joints in clay ceramic tile flooring shall be 6mm wide x 50mm deep, unless 

otherwise described, formed with 6mm wide x 38mm deep butyl rubber or other equal 

and approved compressible strip pointed with 6mm wide x 12mm deep polysulphide 

compound to match colour of tiling.  All surfaces of concrete or screed in contact with 

the butyl rubber shall be primed. 

 

 Expansion joints shall be formed at perimeters and at not less than 4.5 metre centres 

both ways in the tiled areas. 

1148. PREPARATION 

 Concrete floors to receive screeds shall be raked where necessary to remove concrete, 

plaster or mortar droppings and well brushed to remove all loose particles and dirt.  

Concrete floors shall be well wetted before the screeds are laid. 

 

 

 PAINTING AND DECORATING 

1149. PAINT AND PAINTING 

All paint, including primers, undercoats and finishings, polish, emulsion etc., to be used 

shall be obtained ready for use from the manufacturer approved by the Engineer. 

 

The Contractor shall order direct from the manufacturer and only fresh paint will be 

allowed to be used. 

 

All paints shall be of the qualities, i.e. exterior, interior etc., types and colours scheduled.  

All coats of paint system shall be obtained from the same manufacturer, shall be ordered 
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for use together and as far as practicable, shall be ordered on one order in sufficient 

quantity for the whole of the work, particularly in the case of the finishing colour.  

Where more than one of the three systems (gloss, semi-gloss or flat) is in use, these 

paints shall be used in strict accordance with their accompanying printed instructions. 

 

The Contractor shall use only paints delivered to the site in original sealed containers, 

not exceeding five litre capacity, stamped and bearing the manufacturer’s name of mark, 

the specification number, method of application (e.g. brushing) colour, quantity, batch 

number and date of manufacture, and expiry. 

 

Contractor’s stocks shall not be accepted unless expressly approved by the Engineer’s 

Representative. 

 

The paint, which will be subject to sampling and testing, shall be used exactly as 

received, after adequate stirring, without the addition of thinners, driers, or adulterating 

materials of any kind. 

 

All tints and shades (including colours of undercoats) shall be selected and approved by 

the Engineer’s Representative and the Contractor shall allow in his prices for executing 

the painting work in colour schemes, to be prepared from a wide range of colours. 

 

All paints described as oil paint shall be alkyd paint. 

 

No painting on exterior work shall be carried out in wet weather or upon surfaces which 

are not thoroughly dry.  Painting shall not proceed in dusty conditions.  Each coat of 

paint shall be thoroughly dry and shall be rubbed down with glass paper before a 

subsequent coat is applied.  Adequate care must be taken to protect surfaces of 

paintwork, still wet. 

 

Lead based priming paints for steelwork shall conform to B.S. 2521 and 2523. 

1150. PREPARATION 

 Copper pipes shall be washed with soap and water, roughened with abrasive paper and 

washed with white spirit. 

 

 Metalwork  -  remove all scale from unprimed iron and steelwork, degrease using 

proprietary solution compatible with paint finish, remove all dirt and rust by brushing 

with a steel wire brush.  Clean all steel delivered primed, of dirt and dust and touch up 

any damage to primed surfaces in transit or erection. 

 

 Hardwood  -  rub down and brush off all dirt and dust, stop any holes or other 

imperfections with stopping tinted to match pigment finish. 

1151. PROTECTIVE DECORATIVE FINISH 

 The protective decorative finish on hardwood joinery shall be PX65 (Pinotex) and 

Holdex as manufactured and supplied by Sadolins Paints (E.A.), or other equal and 

approved finish. 
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 External frames and doors shall be treated with two coats PX65 (Pinotex) Pigmented 

before fixing and one coat PX65 (Pinotex) Top Coat after fixing. 

 

 Internal frames and doors shall be treated with two coats PX65 (Pinotex) Pigmented 

before fixing and one coat after fixing and finished with two coats of Holdex, Silk Matt 

Interior Lacquer. 

 

 Application shall be strictly in accordance with the manufacturer’s recommendations. 

 Not more than three months should separate the initial (before fixing) and final (after 

fixing) coats. 

1152. RENDERED PANELS 

 The internal rendered blockwork panels shall be painted with two coats Sandtex Matt 

resin- based surface coating or other equal and approved coating. 

 

 Rendered wall surface shall be cleaned down and Sandtex coats laid on by brush or 

roller in accordance with the manufacturer’s recommendations.  Spraying wall surfaces 

will not be allowed. 

1153. IRONMONGERY FURNITURE 

 The rates for painting shall include for taking down and refixing ironmongery furniture, 

kicking plates etc., as necessary. 

 

 ROADS AND FOOTPATHS 

1154. PREPARATION OF ROAD FORMATION 

 After excavation or filling has been completed the road formation shall be shaped to the 

required contour and compacted with an 8 - 10 tonne roller. 

 

 If any soft places develop in the formation during compaction they shall be excavated to 

such depths as the Engineer may direct, refilled with hardcore or other approved 

granular material, levelled and re-compacted before the sub-base is laid. 

1155. MURRAM SUB-BASE 

 The murram sub-base will be constructed only in poor soil conditions where directed by 

the Engineer.  The murram shall be from an approved source quarried so as to exclude 

vegetable matter, loam, topsoil or clay.  The California Bearing Ratio (C.B.R.) of the 

murram, as determined for a sample compacted to maximum density as defined under 

B.S. 1377 and allowed to soak in water for four days, shall not be less than 30.  This 

C.B.R. is a guide to quality only and the compaction in the work will be judged by 

density. 

 

 The murram sub-base shall be of the thickness as shown on drawings or stated in the Bill 

of Quantities. 

 

 The sub-base shall be evenly spread and compacted using an 8-10 tonne roller for road 

construction and a 2-4 tonne roller for footpath construction.  The Contractor will be 

required to maintain the selected material at its optimum moisture content to achieve 
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maximum compaction.  The roads and footpaths shall be finished to the grades and 

levels shown on the drawings. 

1156. WATER-BOUND MACADAM BASE 

 The base shall consist of crushed building stone mechanically laid in one or more 

separate layers, so as to give a total compacted thickness as shown on the drawings, or 

stated in the Bill of Quantities.  The first layer shall be placed to produce a thickness of 

75mm to 150mm after compaction as specified.  Where a greater thickness than 150mm 

of base is specified the material shall be laid in separate layers each not less than 75mm 

or more than 150mm in thickness after compaction. 

 The stone shall have the following gradings:- 

 

 B.S. Sieve Size  % by Weight Passing 

 

 5 in. (125mm) ring        100 

 3 in. (75mm)    25 - 80 

 1.5 in. (38mm)     0 - 20 

 3/4 in. (20mm)     0 - 5 

 

 Alternatively, a stone base may be placed by hand.  In this case the first stones in each 

layer, which shall be of a cubical nature, shall be placed to the approximate height of the 

layer.  When an area has been covered in this way a second placing of stones of smaller 

size shall be positioned by eye in the spaces between these first placed, and wedged 

home by hammering.  A third placing of stones shall follow the second and so on until in 

the opinion of the Engineer the voids are sufficiently filled to permit compaction. 

 

 Thorough watering shall be carried out at all stages of compaction.  Initial compaction 

shall be with a light roller.  The surface shall then be blinded with quarry dust so as to fill 

the interstices completely and again rolled, this time using a heavy roller.  The base shall 

then be well watered and brushed and permitted to dry.  Further rolling with a heavy 

roller, blinding with quarry dust, watering and brushing shall be carried on until the 

whole presents a homogeneous surface and no movement is visible under the action of 

the heavy roller.  On completion of the base, and before any surfacing is laid, the 

finishing surface shall be maintained free from potholes, ruts and undulations, 

irregularities, depressions, loose material or other defects, and shall remain true to cross-

section, line and level. 

1157. ROLLED ASPHALT HOT PROCESS WEARING COURSE 

 Rolled asphalt wearing course shall be made and laid in accordance with British 

Standard 594 : Rolled Asphalt (Hot Process) and the thickness after compaction shall be 

as shown on the drawings or stated in the Bill of Quantities.  Except where 

impracticable, the rolled asphalt shall be laid using an approved paver. 

 Where a base course has been used as part of the surfacing, the wearing course shall be 

laid thereon as soon as practicable, care being taken that the latter is thoroughly clean.  

In any case the wearing course should be laid within 3 days of the laying of the base 

course, unless the Engineer allows otherwise, and no construction or other traffic shall 

be allowed on the base course. 
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1158. BITUMEN MACADAM WEARING COURSE 

 Bitumen macadam wearing course shall be made and laid in accordance with British 

Standard 1621 : Bitumen Macadam with Crushed Rock or Slag Aggregate, using the 

appropriate Table and Section(s) thereof, other than those for Dense Bitumen Macadam, 

and nominal size of aggregate all as shown on the drawings or stated in the Bill of 

Quantities.  Except where impracticable the bitumen macadam shall be laid using an 

approved paver.  The maximum mixing temperature for straight run bitumen of 

penetration 85-100 is 155 degrees centigrade.  For other penetration bitumens the 

mixing temperature shall be as determined by the Engineer. 

1159. COMPACTION AND SURFACE FINISH 

 As soon as rolling can be effected without causing undue displacement of the material, 

and while the material is above the minimum temperature stated in Table 6.3, it shall be 

uniformly compacted by an 8-10 tonne roller having a width of roll not less than 18 

inches. 

1160. PREPARATION OF THE BASE FOR SURFACING OR SURFACE 

DRESSING 

 Before any binder or coating material is applied to a base the latter shall have been freed 

from all extraneous material by brushing with mechanical sweepers or stiff brooms. 

 

 Macadam or murram bases shall normally receive a priming coat in accordance with the 

following clause. 

 

 Concrete, bitumen bound or rolled asphalt bases shall normally receive a tack coat in 

accordance with the following clause. 

1161. PRIME COAT AND TACK COAT 

 When a base is to be sealed before surfacing by means of a prime coat, the surface shall 

first be prepared in accordance with the preceding clause. 

 

 Unless otherwise stated in the Bill of Quantities or ordered by the Engineer, the prime 

coat material shall be bitumen grade M.C.O. at a rate of application of 1.2-1.5 lit./sq.m.  

It shall be applied with a mechanical bitumen distributor complying with the 

requirements of British Standard 1707 : Binder Distributors for Road Surface Dressing. 

 

 The prime coat shall be cured for 48 hours.  This period may be relaxed at the discretion 

of the Engineer who shall be informed and shall give his consent before any surfacing 

works are commenced. 

 

 The Contractor shall not permit traffic to run on a prime coat.  Where this is 

unavoidable the Engineer shall order an application of medium sand at a rate of 6 

kg./sq.m. which item shall be measured and paid for separately. 

 

 Where adhesion on an existing surface is to be improved before surfacing by means of a 

tack coat, the surface shall first be prepared in accordance with the preceding clause. 

 

 Unless otherwise stated in the Bill of Quantities or ordered by the Engineer, the tack 

coat material shall be approved bitumen emulsion in accordance with British Standard 
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434 : Bitumen Road Emulsion containing not less than 55% of bitumen.  It shall be 

mechanically applied at a rate of 0.38 - 0.43 lit./sq.m. 

 

 The tack coat shall be allowed to cure to a tacky condition and the Engineer’s consent 

obtained before any surfacing works are commenced.  Any ponding which has occurred 

must be brushed out to bring the coverage within the limits specified. 

 

 The Contractor shall not permit traffic under any circumstances to run on a tack coat. 

1162. ROLLING OF SURFACE MATERIALS 

 The type and weight of roller to be employed on each course of surfacing shall be 

approved before hand by the Engineer.  Notwithstanding this, the Engineer may call for 

a certified weighbridge ticket in respect of any roller at any time. 

 

 Roller wheels shall always be clean and even.  An adequate water tank shall be provided 

together with a fully operating roller sprinkler system.  The roller shall be operated by a 

person fully trained and experienced in rolling technique. 

 

 Rolling shall be generally carried out in a longitudinal direction, working from the edge 

of the carriageway to the crown or, in the case of a superelevated carriageway, from the 

low to the high side.  The second pass should be precisely on the path of the first, before 

the roller shifts transversely.  Heavy drive wheels should approach the freshly laid 

material.  Reversing should be carried out slowly and smoothly and the reversing points 

staggered across the carriageway to avoid any wave effect.  Rolling should be continued 

until all rollmarks are eliminated and there is no perceptible movement under the roller 

wheels. 

 

 Idle standing on freshly laid material is not permitted. 

 

 If the total surfacing to be compacted exceeds 3,300 sq.m. per day, the Contractor shall 

provide a second roller. 

 

 In confined areas where normal rolling is not possible, mechanical tamping will be 

permitted.  The tampers must be employed systematically to give a smooth “as-rolled” 

finish. 

 

 No traffic will be permitted on a surfacing course until it has been compacted and in the 

opinion of the Engineer has acquired a sufficient set. 

1163. TRAFFIC ON NEWLY CONSTRUCTED ROADS 

 The Contractor will not be permitted to use a new carriageway at any stage of 

construction without the written permission of the Engineer’s Representative. 

 

 Notwithstanding any conditions which the Engineer’s Representative may stipulate at 

the time of giving his permission, the Contractor will be solely responsible for 

maintaining the new carriageway, keeping the surface clean and for making good at his 

own expense any damage or wear so caused. 
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1164. LAYING KERBS, CHANNELS AND EDGING BLOCKS 

 Kerbs, channels and edging blocks shall be bedded true to line and level in cement 

mortar on a concrete foundation Grade 15.  They shall be haunched with concrete Grade 

15.  The foundation and haunch shall be laid before the approved sub-base is laid to the 

dimensions shown on the drawings. 

1165. CONCRETE BLOCK PAVINGS 

 The precast concrete blocks have to be manufactured to the following requirements:- 

 

i) Depth of block to be 60mm and 80mm. 
 

ii) The concrete used shall have a maximum aggregate size of 20mm, high 

workability, and shall be designed to have a 20 day characteristic cube strength 

of 45 N/sq.mm. 
 

iii) To ensure that the surface does not polish but retains a micro texture to give 

good low speed skidding resistance, sands containing more than 25% acid 

soluble material must not be used. 
 

iv) To ensure interlock between blocks, they must be manufactured to accurate 

dimensions, which allows them to be laid with only small spaces between the 

joints.  When laid, the spaces between blocks should not exceed 2 to 3mm. 

1166. LAYING OF BLOCKS 

The blocks should be laid in such a way so as to develop interlock.  The surface course 

comprises closely fitting paving blocks, the spaces between them being filled with dust 

and sand particles. 
 

 The finished surface level shall be within 5mm of the design level.  The maximum 

deformation within the completed surface measured by a 3m straight edge placed 

parallel to the centre line of the road in parts of the carriageway where vertical curves 

necessitate a greater deviation. 
 

 The level of any two adjacent blocks should not deviate by more than 2mm. 

1167. LAYING COURSE 

The laying course shall consist of 40mm sand as specified containing not more than 3% 

of silt and clay by weight, and, with no more than 10% retained on a 5mm sieve.   It is 

spread to give a thickness when compacted of 40mm.  The profile of the uncompacted 

sand should be similar to that of the final surface.  The required thickness of 

uncompacted sand forming the laying course will depend upon its moisture content 

grading, and degree of pre-compaction.  The laying course sand needs to be spread to a 

greater depth than the target compacted depth of 40mm.  The amount of surcharge will 

be of the order of 10 to 15mm but the exact value is best determined by trial.  To avoid 

any need to adjust the surcharge during construction, it is helpful to keep the sand 

grading and moisture content sensibly constant. 

 

 Once spread the sand should be screed smooth to level.  For roads less than 4.5m wide, 

the kerbs may be used as screeding guides, but on wide pavements, it is necessary to set 
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temporary screed rails for striking off the laying course.  During spreading and 

screeding, operatives must not stand in the sand, otherwise uneven pre-compaction will 

occur causing irregularities in the final road surface.  To minimise the risk of 

disturbance, it is advisable to avoid screeding sand long distances in front of the block 

laying face. 

1168. CUTTING BLOCKS 

 Awkward shapes at edges or obstructions, like gulleys manholes are filled by cutting 

blocks with a block splitter or by using a bolster chisel and hammer. 

1169. VIBRATION 

 When the laying of concrete blocks has been completed, then blocks should be vibrated 

with a plate vibrator.  The vibrator should have a centrifugal force of 0.35 to 0.50 sq.m.  

A frequency of 75 to 100 Hz is recommended. 

 

 The required number of passes of the plate depends upon a variety of factors and is best 

determined by site trial.  It should be sufficient to provide an even riding surface and 

prevent vehicles from causing further compaction.  Normally two or three passes will 

suffice.  Vibration should not be carried out within about 1m of unrestricted blocks; on 

the other hand, as little surface course as possible should be left unvibrated overnight. 

 

 Finally, sand should be brushed over the surface and two or three further passes of the 

vibrator made, to complete interlock and fill the joints.  

 

 As soon as vibration has been completed, the road can be used. 

1170. PREPARATION OF FOOTPATH FORMATION 

 After the excavation of filling has been completed as specified the footpath formation 

shall be regulated to an even and uniform surface, and compacted with a roller weighing 

not less than 2.5 tonnes. 

 

 If any soft places develop in the formation during compaction they shall be excavated 

and backfilled with approved granular material, levelled and re-compacted. 

1171. PRECAST CONCRETE PAVING 

 Precast concrete paving slabs shall be to B.S. 368 : 1971 and shall be laid with 1:3 lime 

mortar using five pats not less than 150mm diameter for each slab.  They shall be laid at 

a level not exceeding 4mm above the top of the kerb or concrete edging.  The joints 

shall be thoroughly cleaned out and grouted with cement mortar well brushed in and 

flushed off.  No cracked or broken slabs shall be used. 

1172. CHASING 

 Chasing in load-bearing walling for pipes, etc., is to be kept to a minimum size of cut 

and the positions and runs of chases are to be approved by the Engineer before any 

cutting is commenced. 
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1173. DAMP-PROOF COURSES (D.P.C.) 

 Damp-proof courses shall be 1000 gauge polythene free from tears and holes and be laid 

with 150mm minimum laps on and including a levelling screed of cement mortar. 

1174. BITUMINOUS FELT ROOFING 

 Bituminous felt roofing shall be carried out complete by an approved Specialist Sub-

Contractor. 

 

 Felt roofing shall be executed in accordance with British Standard Code of Practice C.P. 

114/101 and strictly in accordance with the manufacturer’s instructions, laps shall be 

100mm minimum and falls 100mm minimum in 3 metres for flat roofs, and the minimum 

specification shall be as follows (Felt to B.S. 747):- 

 

a) One layer of asphalt saturated felt (weighing 6.8 kg. per 10 square metres) laid 

loose to screed or random and lap nailed to the boarding. 

 

b) One layer of asphalt saturated felt but weighing 9 kg. per 10 square metres and 

bedded to underlayer with hot bituminous compound. 

 

c) One layer of white mineral surfaced roofing felt (weighing not less than 23 kg. 

per 10 square metres) bedded to underlayer with hot bituminous compound. 

1175. HACKING, ETC. 

 The prices for all pavings and plastering, etc., shall include for hacking concrete surfaces 

and for raking out joints of walls 12mm deep and for cross scoring undercoats to form a 

proper key. 

 

 Plastering on walls generally shall be taken to include flush faces of lintels, beams, etc., 

in the walls. 

1176. SURFACES 

 All surfaces to be paved or plastered must be brushed clean and well wetted before each 

coat is applied.  All cement pavings and plaster shall be kept continually damp in the 

interval between application of coats and for seven days after the application of the final 

coat. 

1177. PRICES FOR PAVING 

 Prices for paving are to include for adequate covering and protection during the 

progress of the Works to ensure that the floors are handed over in perfect condition on 

completion. 

1178. POLISHED TERRAZZO 

 Polished terrazzo shall be laid by an approved Sub-Contractor and shall consist of a 

screed or backing coat and a finishing coat of “Snowcrete” and marble chippings (1:2) 

mixed with “Cemantone No. 1” colouring compound in accordance with the 

manufacturer’s instructions in the proportions of 10 lbs. compound to 100 lbs. cement.  

Overall thicknesses are to be as specified. 
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 The finishing coat shall be a minimum of 12mm thick for pavings trowelled to a smooth 

and even finish and well rubbed and polished with carborundum. 

1179. ATTENDANCE UPON ENGINEER’S STAFF 

 The Contractor is to provide the necessary support staff, as and when requested by the 

Engineer, to assist in some of the duties on site.  These staff may include but not be 

limited to chainmen and other short term staff required for quality control monitoring.  

An allowance for these is made in the Bill of Quantities. 
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12. ELECTRICAL INSTALLATION 

 

1201. CONTRACTOR’S LICENCE  

The complete electrical installation shall be carried out by a Registered Electrical 

Contractor with the valid Class ‘A’ Electrician’s License issued by the Ministry of 

Energy & Regional Development of the Republic of Kenya. 

1202. REGULATIONS AND STANDARDS 

The complete electrical installation shall be carried out as per the Specifications and 

complying with the following documents: - 

 

a) Regulations for the Electrical Equipment of Buildings (14th Edition) issued by the 

Institution of Electrical s of Great Britain. 

 

b) Electric Power Act and the Rules made thereunder. 

 

c) The Kenya Power & Lighting Co. Ltd.’s Bye-Laws. 

 

d) Relevant current British Standards, European Norms (EN), International 

Standards Organisation and Kenya Standard Specifications and Codes of 

Practice. 

 

e) Government Electrical Specification GES 1 and 2, which can be seen at the 

office of Chief Electrical of Ministry of Public Works. 

 

Regulations of 14th Edition of I.E.E. Regulations are in force at present in Kenya and are 

to be observed in conjunction with other related local Bye-Laws and Acts. 

1203. EXTENT OF ELECTRICAL WORK WITHIN CONTRACT 

The electrical works in the proposed development are required to be complete in all 

respects as specified herein and shall include all items of equipment, materials, 

accessories, switchgear, lighting fittings, cables, labour, etc., necessary whether such 

items are specifically referred in the Contract or not.  The Contractor shall be deemed to 

have included in his Tender, price for all items necessary such that the installations are 

complete in all respects and left in a satisfactory working order. 

 

The Contractor will be responsible for liaison with the Kenya Power & Lighting 

Company Limited and the Telkom Kenya Ltd. to suit the incoming power and telephone 

requirements. 

 

The Contractor shall include for all Civil Works, Structures, Foundations, Builder’s 

Works and associated requirements for the mounting, housing and support of all items 

of plant and equipment supplied and installed under this Contract.  The concrete 

foundation will be to approved manufacturer’s details and instructions. 

 

All work and materials are to be of the best quality approved by the Engineer and strictly 

in accordance with the Specification. 
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In the event of any portion of the work or materials failing to pass the tests specified 

herein, or set forth in the Maker’s list for that particular item, the Engineer may at his 

discretion, reject that portion of the work or material entirely. 

1204. MATERIALS 

All materials used in the Contract shall comply with the appropriate Standard 

Specification where such applies.  Where materials of a particular manufacturer are 

called for in the Specification and Drawings, they must be offered.  However, the 

Contractor may alternatively suggest and quote other brands of equal quality approved 

by the Engineer. 

 

Conduit fittings shall be the same metal as the conduit to which they are connected 

except that Zinc-alloy OR Aluminium-alloy fittings may be used with steel conduits. 

 

Conduit fittings and accessories shall conform to the appropriate Standard.  Conduits 

shall be mechanically and electrically continuous. 

 

All bends and sets shall be made cold without altering the section of the conduit.  The 

inner radius of the bend shall not be less than two and a half times the outside diameter 

of the conduit.  Not more than two right angle bends will be permitted without the inter-

position of the draw-in box.  Where straight runs are installed draw-in boxes shall be 

provided at distance not exceeding 12m. Tees, elbows or sleeves of either inspection or 

solid type will not be permitted. 

 

Conduits which terminate in fuse gear, distribution boards, adaptable boxes, non-spout 

switches, trunking, etc., shall be connected thereto by means of screwed sockets and 

smooth bore brass male bushes. 

 

Where conduits are installed flush in floor slabs or in chases in walls, they shall be held 

firmly in position by means of substantial pipe hooks driven into wooden plugs.  Where 

conduits are installed on surface they shall be fixed with spacer bar saddles at a distance 

not exceeding one metre.  Conduits shall be installed entirely separate and at least 

150mm clear of the hot water and steam pipes and at least 75mm clear of cold water and 

other services. 

 

The Electrical Contractor shall be responsible to ascertain from site details of reinforced 

concrete and structural steel work and to check from the Main Contractor’s drawings 

the positions of walls, structural concrete and steel work finishes, etc.  No reinforced 

concrete or steelwork shall be drilled without obtaining permission from the Structural. 

 

The entire circular conduit boxes shall be of a malleable iron conforming to SRN 052 

with 50mm fixing centres fitted with H.G. lids where required.  They shall be long 

spouts internally threaded.  Deep boxes or extension rings on standard circular boxes 

shall be used where necessary in order to bring the front face of each box flush with the 

ceiling or wall. 

 

Conduit boxes installed externally shall be galvanised and where subjected to direct 

weather conditions they shall be compound filled. 
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Where the words or other approved or equal are used, they shall mean any make of 

equal quality but the written approval of the Engineer for the use of such alternative 

shall be obtained prior to their use in the installation.  In the absence of any such request, 

the Engineer is entitled to suppose that materials used are specified. 

1205. WORKMANSHIP 

The whole of the work shall be carried out in the straight forward manner by competent 

workmen under skilled supervision.  The Engineer shall have the authority to have 

portion of the work taken down, removed or undone, which is executed in an 

unworkmanlike manner or with improper materials.  Where required, the Electrical 

Contractor shall submit to the Engineer samples of materials he proposes to install for 

test and approval before installation. 

 

In the event of the portions of the work or materials failing to pass the specified tests, or 

the approval of the Engineer, the Electrical Contractor shall be required at his own 

expense to put right such defects. 

1206. INSTRUCTIONS ON SITE 

The Contractor shall be required to maintain on site, at all times, during the progress of 

the Contract and English-speaking Supervisor, to the satisfaction of the Engineer who 

shall have a full knowledge of the installation and to whom the instructions can be given 

on site. 

1207. WORKING DRAWINGS 

The Contractor shall prepare working drawings as necessary and shall submit to the 

Engineer for approval. 

 

Working drawings in triplicate shall include, but not be restricted to the following: - 

 

1. Shop floor drawing or Switchboard and Control Panels. 

 

2. Such other drawings as called for in the Specification or as the Engineer may 

require. 

 

Approval by the Engineer of the working drawings shall not relieve the Contractor of his 

obligations under this Contract nor relieve him from correcting any error found 

subsequently in the approved working drawings. 

1208. RECORD DRAWINGS 

The Contractor shall keep on site at all times a complete set of the drawings relative to 

this Contract, and as the Contract works are proceeded with, indicate in red colour on 

such drawings, any variations to the Contract works as executed from those shown on 

the Contract Drawings.  The ‘As Built’ drawings shall be submitted to the Engineer on 

completion of works or when demanded in writing.  A minimum of three sets of ‘As 

Built’ drawings shall be provided. 
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1209. TESTING 

On completion of the electrical installation work the installation shall be subject to the 

following test as laid down in the I.E.E.  Regulations and Electric Power Act in the 

presence of the Engineer or his representative. 

 

a) Insulation Test 
 

b) Polarity Test 
 

c) Earth Loop Impedance Test 
 

d) Earth Electrode Test 

 

Any other test which may be required by the Engineer.  The results of all the tests shall 

be recorded on a Test Certificate to be signed by the Contractor and submitted to the 

Client for record.  The original of the Test Certificate shall be submitted to the Kenya 

Power & Lighting Co. Ltd. together with a Completion Certificate. 

 

The Contract works shall not be considered complete until all testing has been 

completed to the satisfaction of the Engineer and the Record Drawings have been 

approved as installed and all specified spares have been provided. 

1210. M.V. SWITCHBOARD 

This shall be self-supporting, floor mounted, totally enclosed, dust-proof, air-insulated 

cubicle type switchboard complying with SRN 027 designed for use of 415/440 volts, 3 

phase, 50 cycles, 4-wire A.C. System and having a short circuit rating of 31 MVA at 

low power factor.  The switchboard shall be fully front access or near access as 

instructed by the Engineer. 

 

The switchboard shall be completely wired internally using manufacturer’s links for 

connections between busbar and switch fuses. 

 

The switchboard shall be complete with labels and ready for installation.  The fuse 

switch shall be with H.R.C. fuses with fully interlocked front door and conforming to 

SRN 007 on moulded case circuit breakers conforming to SRN 040. 

 

The busbars shall be of high conductivity copper and shall be manufactured and tested in 

accordance with SRN 053.  They shall be mounted fully enclosed within the main 

enclosure of the switchboard in separate chamber in accordance with SRN 027.  The 

busbars shall be fully separated from the incoming and outgoing cable areas.  Except for 

instrument, potential or current connections, which shall be clamped in position and of 

minimum length, no circuit wiring shall be within the busbar chamber.  Such wiring shall 

be protected with fuses where necessary as called for by the Engineer. 

 

Interconnections between busbars and switchgear shall be of minimum length, properly 

insulated and rigidly supported. 

 

All contact areas of the busbar and the connections fastened to the busbars shall be 

heavily plated.  Joints and connections shall be rigidly made with clamps, bolts and nuts 

with spring washers. 
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1211. CONDUIT SYSTEM 

 

a) Metallic Conduits and Accessories 

 

Metallic conduits shall be of heavy gauge solid drawn or welded steel to SRN 

052.  No conduit shall be less than 20mm diameter.  Conduits installed within the 

buildings shall be black enamel finish.  Where installed externally or on surface in 

basement areas, conduits shall be galvanised. 

 

b) Non-Metallic Conduits and Accessories 

 

These shall be rigid PVC super high impact heavy gauge Class ‘A’ conduit to 

SRN 054.  No conduit shall be smaller than 20mm diameter.  Joints shall be 

made by using an approved cement. 

 

Tube and fittings shall be perfectly clean and free from greases.  The cement shall 

be applied to both surfaces and the tube shall be rotated within the accessory to 

ensure complete coverage. 

 

In cases of screwed joints, tubes shall be screwed with standard stocks and dies 

and shall be used with threaded accessories.  PVC conduits shall be used only in 

situation where ambient temperature is between 70 degrees centigrade (153 

degrees Fahrenheit) - 60 degrees centigrade (140 degrees Fahrenheit). 

 

Expansion couplers shall be used in straight runs exceeding 6 metre with flexible 

type joint.  These couplers shall be extended in length, the one end of which shall 

be bored standard depth and the other end shall be provided with a sliding 

entrance over a longer distance allowing the tube to slide up and down as it 

expands or contracts. 

 

For a watertight joint, adhesive shall be used for the sliding end.  All PVC 

conduit boxes shall be circular pattern of Rigid PVC with push fit or screwed 

spout conformed to SRN 054, and circular looping boxes to SRN 054. 

1212. GENERAL WIRING 

The wiring throughout shall be in looping cables from point to point and no tee or other 

joints shall be permitted.  Conductors of the same circuit shall be contained in the same 

conduit of trunking.  At distribution boards, the neutral conductors shall be connected to 

the neutral bar in the same sequence as the line conductors connected to fuses or circuit 

breakers so that they can be readily identified. 

 

a) PVC Cables in Conduits 

 

PVC cables in conduits unless otherwise specified shall conform to SRN 055, 

600/1000 volts grade, single core PVC insulated.  No cable smaller than 1.5mm2 

shall be used in the installation. 
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b) Flexible Cords 
 

Flexible cords shall be of 300 volts grade, V.R.I. OR PVC insulated conforming 

to SRN 056.  No flexible cord shall be smaller than 0.72mm2 (24/0.20mm). 

 

c) PVC 
 

These cables shall be 600/1000 volt grade, conforming to SRN 024 having 

standard copper conductors with PVC insulation, cores laid up circular, PVC 

sheath beading, single wire armour and PVC sheath.  The cables shall be 

terminated on distribution boards, switchboards, trunking or adaptable box with 

compression type brass gland with locknuts and shroud. 

 

d) PVC Armoured Cables (with Aluminium Conductors) 
 

These cables shall be 600/1000 volt grade, conforming to SRN 063 having cores 

of solid Aluminium conductors, insulated with PVC, armoured with aluminium 

strip or steel wire with PVC sheath overall. 

 

e) M.I.C.C. Cables 
 

These cables shall be 440 or 660 volt grade consisting of high conductivity 

copper conductors embedded in pure and dense, magnesium oxide insulation, 

contained in a robust yet ductile, seamless, solid drawn copper sheath 

conforming to SRN 057.  Where installed in corrosive situations, they shall be 

sheathed with PVC sleeving.  Terminations of cables shall be provided with 

sleeves having a temperature rating similar to that of the seals.  Terminations 

shall be made by means of cold screw on pot type seals and in conjunction with 

ring type universal glands.  The greatest care shall be exercised at all times when 

terminating M.I.C.C. cables and insulation after.  All cables shall give infinity test 

when tested on 1000 volt megger. 

 

Where single core M.I.C.C. cables are used, all necessary precautions shall be 

taken to prevent Hysteresis.  Ferrous plates or structure through which the 

cables pass shall be slotted and brass glands and sockets shall be used. 

 

f) Wiring System 
 

System A - Cables enclosed in concealed steel screwed conduit or trunking 
 

The wiring shall be carried out in PVC insulated cables installed in steel screwed 

conduit or trunking concealed in floor slabs, walls of buildings, installed in roof 

space or concealed in structural beams and columns. 

System B - Cables enclosed in steel screwed conduits or trunking fixed to the 

surface of walls and ceiling 

 

The wiring shall be carried out in PVC insulated cables installed in steel screwed 

conduit or trunking installed on the surface of the walls and ceiling or in false 

ceiling spaces. 
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Conduits shall be screwed in position by means of space bar saddles using brass 

round head screws fixed with rawlplags.  Where two or more conduits are 

installed in parallel, multiple saddles which are screwed between each way shall 

be used.  Conduits shall be installed horizontally on the walls and vertically to 

switches or outlets. 

 

System C - Cables enclosed in concealed non-metallic conduits 

 

The wiring shall be carried out in PVC insulated cables installed in rigid, PVC 

super high impact heavy gauge conduit concealed in floor slabs, walls of 

buildings in ceiling space or concealed in structural beams and columns.  Each 

continuity conductor shall be installed throughout the length of the conduit. 

 

System D - Cables enclosed in non-metallic conduits fixed to the surface of walls 

and ceilings 

 

The wiring shall be carried out in PVC insulated cables installed in rigid PVC 

super high impact heavy gauge conduit installed on surface of the walls and 

ceiling or in false ceiling spaces.  Where straight run of conduit in excess of 6m 

are installed on the surface and approved expansion coupling must be installed at 

every 6m distance.  Switch boxes and lighting point boxes shall be fitted with 

purpose made earthing connectors.  Lighting point outlet boxes shall be fitted 

with steel insert clips to prevent distortion under load. 

 

System E - M.I.C.C. cables installed on surface of the walls and ceilings in the 

roof space or concealed in walls and floors 

 

M.I.C.C. cables shall be secured with copper saddles fixed at 375mm centres on 

vertical runs and 525mm centres on horizontal runs.  Termination shall be made 

by means of cold screw on pot type seals and conjunctions with ring type 

universal glands.  Insulation test shall be taken as described in Clause 1209 

above. 

 

System F - cables clipped to the roof members and run in steel conduit or rigid 

PVC conduit drops concealed in walls 

 

The wiring shall be in PVC insulated and sheathed cables securely fixed to the 

roof member by means of buckle clips and then to switches and outlets through 

conduit drop (steel conduit or rigid conduit).  Earth continuity conductor shall be 

run throughout, if PVC single insulated and sheathed cables are used or PVC 

twin with earth shall be used. 

 

System G - PVC insulated and sheathed cables clipped to the surface of the wall 

and roof members or to the ceiling 

 

The wiring shall be in PVC insulated and sheathed cables fixed to the roof 

member, surface of the walls and ceiling only when there is no reasonable access 

from above.  They shall be fixed by means of buckle clips.  Where cables pass 

through holes they shall be bushed. 
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System H -  PVC insulated single wire armoured, PVC sheathed cables laid in 

ducts or saddled to walls 

 

All the PVC insulated single wire armoured PVC cables laid direct in the ground 

shall be laid at minimum depth of 600mm, on 75mm bed of sand.  Cables shall be 

suspended on purpose made frames and hangers, drawn through ducts or laid in 

trenches.  Cables suspended on multiple hangers shall be so arranged that one 

can be removed without disturbing the other.  Frames and hangers shall be 

galvanised or of non-ferrous material and shall not be fixed in contact with which 

they are liable to set up electrolytic action.  All spacing of cable hangers and 

supports shall not exceed those laid down for the relevant size and type of cables 

in the I.E.E. regulations.  PVC SWA cables laid direct in ground shall be 

provided with concrete cable tiles marked “Danger”, “Hatari”, throughout.  

Cables shall be terminated using brass compression glands and cable lugs of 

appropriate size. 

1213. LIGHTING SWITCHES 

Flush Switches 

 

These shall be flush type contained in steel or alloy boxes of the ratings and gangs as 

specified on the drawings, complete with overlapping ivory or BMA or Matt Chrome 

coverplates and switch dolies.  They shall be as manufactured by “M.K. Electric 

Limited”, gridswitch range or other equal and approved to SRN 058. 

 

Ceiling Switches 

 

These shall be of the semi-recessed ivory pattern for fixing to, standard conduit boxes as 

“M.K. Electric Limited” list to 3121 or other equal and approved.  Surface ceiling 

switches shall be ivory pattern as “M.K. Electric Limited” list 3121 or other equal and 

approved to SRN 058. 

 

Surface Wall Switches 

 

These shall be contained in a steel box with steel cover plate with rating and gangs as 

specified on the drawings and as manufactured by “M.K. Electric Limited” either dolly-

operated or Rocker-operated or any other equal and approved to SRN 058. 

1214. SOCKETS AND SWITCH SOCKETS 

These shall be 13 amp., flush pattern in steel box complete with overlapping ivory or 

BMA or Matt Chrome coverplates. 

 

They shall be 13 amp., 3 pin, shuttered, switched or unswitched as specified on the 

drawings and as manufactured by “M.K. Electric Limited” or any other equal and 

approved and as per SRN o59.  All sockets or switch sockets shall be with fused 

plugtop containing a fuse whose rating shall be suitable for the load connected to it.  

The plugtop shall be as manufactured by “M.K. Electric Limited” or other equal and 

approved and as per SRN 059. 
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The surface type sockets or switch sockets or switch sockets shall be in a steel  box with 

metalclad steel coverplates or ivory insulated with ivory mounting block and backplate 

as manufactured by "M.K. Electric Limited” or other equal and approved and to the 

SRN 059. 

1215. FUSED CONNECTION UNIT 

These shall be flush, D.P. switched or unswitched in a steel box with ivory or BMA or 

Matt Chrome overlapping coverplate with or without pilot light as manufactured by 

“M.K. Electric Limited” or other equal and approved and as per SRN 059. 

 

Surface fused spurboxes shall be in a steel box, D.P. switched or unswitched with 

metalclad steel coverplates as manufactured by “M.K. Electric Limited” or other equal 

and approved and as per SRN 060. 

1216. TELEPHONE OUTLETS 

These shall consist of 75 x 75 x 50mm deep steel box with single or double outlet 

telephone cord-outlet plate, ivory or  MBA or Matt Chrome as manufactured by “M.K. 

Electric Limited” or other equal and approved.  A 25mm diameter conduit shall be 

provided between the telephone outlet plate and the outside / to of the building.  Where 

the conduit is taken to the top of the building, the conduit end shall be bent to prevent 

ingress of rain water. Conduits shall be left with draw-wires. 

1217. TIME SWITCHES 

These shall be 30 Amps., A.C. 200/250 volts 50 C/S with 9 hours spring reserve, 

“Venner” type TJDISP or other equal and approved. 

1218. M.C.B. DISTRIBUTION BOARDS AND CONSUMER UNITS 

These shall be surface or flush pattern complete with hinged cover incorporating single 

pole or three pole circuit breakers as indicated on the drawings.  The M.C.B. 

distribution boards and consumer units shall be as manufactured by CRABTREE OR 

equivalent.  The MCB units shall have a short circuit rating as specified on the drawings 

or as appropriate to its location in the distribution network.  The boards shall be 

complete with 100 Amps. D.P. or T.P. switches as specified. 

1219. WATER-TIGHT SWITCHES 

These shall be of the rating specified 5 amperes OR 15 amperes single pole as 

manufactured b ‘THORN’ Cat. No. PD 145.  The Protection class shall be IP65, or 

another approved equivalent. 

1220. RADIO / T.V. AERIAL OUTLETS 

These shall be flush type, ivory, with steel box as manufactured by “M.K. Electric 

Limited” List No. 3523 WHI/890 OR equivalent.  A 25mm diameter conduit shall be 

provided between the outlet and the top of the building with the top conduit end suitably 

bent to prevent ingress of rain water.  Conduit shall be left with draw-wire. 
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1221. BELL PUSHES 

These shall be flush type, ivory, with steel box as manufactured by “M.K. Electric 

Limited” List No. 4850 WHI/890 OR equivalent.  The wiring for bell circuits shall be 

carried out through 2406V step down transformer. 

1222. COOKER CONTROL UNIT 

These shall be white flush type with pilot lamp, installed in an aluminium stove 

enamelled box with earth terminals as manufactured by “M.K. Electric Limited” List No. 

5011/5120.  The Electrical Contractor shall supply and install flush connector box for 

Cooker underneath the cooker control unit 300mm above floor level, complete with 

wiring in 6mm2 PVC cables in 25mm conduit and with terminal block and moulded with 

cover plate as manufactured by “M.K. Electric Limited” List No. 5045 OR equivalent.  

The wiring between the connector box and the cooker terminals shall be carried out in 

6mm2 PVC twin with earth cable. 

1223. WATER HEATER SWITCH & CONNECTION TO WATER 

HEATER 

The Contractor shall wire the water heater switch from 15 Amp., S.P. & N., M.C.B. in 

the distribution board of consumer unit.  The wiring from water heater switch to the 

water heater shall be in 70 / 0076 x 3 core asbestos flexible cable.  The water heater 

switch shall be 20 Amp., D.P. ivory flush type, with pilot lamp and flex-outlet installed 

in a box as manufactured by “M.K. Electric Limited” List No. 5523 WHI/890 OR other 

equal and approved by the Engineer. 

 

1224. COMPLETION AND INSPECTION CERTIFICATES 

On completion of the Electrical Works, the Contractor shall submit to the Engineer 

Completion and Inspection Certificates as required by Section E of I.E.E. regulations. 

 

 

ELECTRICAL INSTALLATION - SPECIFICATION OF WORK 

1225. SCOPE OF WORK 

Scope of work shall include the following: - 

 

a) Various Buildings 
 

Complete installation of lighting, power, telephone points, lighting fittings, 

distribution board, meter board, etc. in all buildings at the Water Treatment 

Works. 

 

b) Security Lighting 
 

Complete installation of security lighting with columns, cables, lanterns, 

distribution board, etc. 

 

c) Supply and Installation of generator in the generator / switchroom. 
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13. MECHANICAL WORKS 

 

1301. GENERAL 

All materials and equipment shall be obtained from reputable manufacturers, who have 

well established agent(s) in Kenya.  The local agent(s) shall be able to provide an 

efficient service for the equipment and shall have ample stocks of all expendable items 

such as packings, impellers, fuses, etc. 

 

The Engineer reserves the right to reject manufacturer(s) or agent(s) not fulfilling the 

above requirements. 

 

It is the responsibility of the Contractor to provide evidence that the equipment is in 

compliance with the Bills of Quantities, Specifications herein, and as shown on the 

drawings, and that the equipment will operate satisfactorily under the conditions under 

which it is installed.  The work shall comprise complete installation such as anchor bolts, 

base plates, gaskets, painting, etc., all to the satisfaction of the Engineer. 

1302. TRADE NAMES 

Where trade names or manufacturers’ catalogue numbers are mentioned in the 

Specification herein or shown on the drawings, the references are intended as a guide to 

the type of equipment or quality of materials required.  The Contractor may propose any 

equipment or materials in type or quality to those described herein or shown on the 

drawings subject to prior approval of the Engineer and at his absolute discretion.  The 

Contractor shall guarantee that the quality of the equipment he proposes are equal to or 

higher than that indicated herein or as shown on the drawings. 

1303. SPARE PARTS 

The Contractor shall supply sufficient amount of spare parts to properly operate and 

maintain all the equipment furnished and installed under this Contract for over three (3) 

years period.  The Contractor shall, as recommended by the manufacturer supply the 

quantities of such spare parts, the list of which must be submitted with the Tender, and 

costs thereof shall be covered by the Contractor’s rates. 

1304. STORAGE OF MATERIALS 

The Contractor shall provide weather-proof lock-up sheds for safe storage and custody 

of materials for the works.  The sheds shall be removed upon completion of the works, 

and the site shall be restored to the original conditions to the satisfaction of the 

Engineer. 

1305. TESTS ON MATERIALS / EQUIPMENT 

The Engineer reserves the right to inspect, examine and test materials and workmanship, 

from time to time during the period of manufacturing, all equipment to be supplied 

under the Contract at manufacturer’s factories.  Such inspections and testing, however, 

will not in any way relieve the Contractor from any obligation under the Contract. 
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The Contractor shall carry out any tests on the quality of materials and workmanship of 

equipment as directed by the Engineer.  Performance tests shall be carried out by the 

Contractor for all mechanical equipment to ensure that the equipment complies with the 

requirements of the Specification. 

 

All tests shall be carried out in the presence of the Engineer or such personnel as 

appointed by the Engineer for this purpose. 

 

The Contractor shall provide all necessary labour and instruments for carrying out these 

tests, and he shall be responsible for the use and discharge of any water and chemicals 

during these tests. 

 

The Contractor shall give to the Engineer, a written notice of the date after which he 

will be ready to conduct the tests as required in the Contract.  Unless otherwise agreed, 

the test shall take place within 14 days after the said date on such day or days as the 

Engineer shall notify the Contractor. 

 

If the Engineer fails to appoint a time after having been asked to do so, or does not 

attend at the time and place appointed, the Contractor shall be entitled to proceed with 

the tests in his absence.  The tests shall then be deemed to have been made in the 

presence of the Engineer and the results of the tests shall be accepted as accurate.  The 

Engineer shall give the Contractor 7 days notice in writing of his intention to attend the 

tests. 

1306. DRAWINGS 

The works as shown on the drawings are prepared for tendering purposes only, and it is 

the Contractor’s responsibility to provide promptly, detailed shop drawings of the 

equipment he proposes to use.  It is also the Contractor’s responsibility to see that all 

openings, recesses, channels, conduits, etc., in structures are so located and installed as 

to fit and function properly with mechanical and electrical works. 

 

The Contractor shall prepare all necessary detailed or workshop drawings required for 

manufacturing and erecting the equipment.  Such drawings shall be submitted to the 

Engineer for approval prior to the commencement of manufacture and installation of the 

equipment.  Upon completion of the works, the Contractor shall prepare and submit 

information on as-built drawings to the Engineer for his retention. 

 

The Contractor shall be responsible for any discrepancies, errors, or omissions in the 

Contractor’s drawings unless they are due to incorrect drawings or other written 

information supplied by the Employer or the Engineer.  Approval by the Engineer of the 

Contractor’s drawings shall not relieve the Contractor from any responsibility under this 

section. 

1307. DESCRIPTION OF SERVICES 

The Contractor shall supply, transport, deliver, install, connect, commission and hand 

over all equipment and materials specified in the Specifications, Drawings, Bills of 

Quantities, in a clean complete and in every detail working condition.  He shall carry out 

all tests specified herein to Kenyan or other International Standards together with any 

tests which might be requested by the Engineer with respect to the use of these materials 

or equipment. 
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All costs accruing due to preparation of the above drawings, manuals, tests and other 

obligations including all necessary labour, overheads and profits, duties, sales taxes, etc., 

shall be deemed to be included in the Contract Price. 

1308. MAINTENANCE 

The Contractor shall be liable for all defects and shall maintain all Mechanical and 

Electrical Equipment for a period of twelve (12) calendar months from the date the 

works are taken over by the Employer.  All such expendable items necessary for the 

maintenance of the works as gaskets, filters, fuses, indicator lamps, relays, coils, 

switches, oils, etc., are to be supplied by the Contractor. 

 

In case permanent power supply is not made available in time for testing equipment, the 

Contractor, if he intends to clear out of the site, shall make his own arrangement for 

testing equipment and again return to the site for final testing when permanent power 

supply is made available.  No extra payment will be made for such arrangement. 

 

The Contractor shall be responsible for making good any defect in or damage to any 

part of the works which may appear or occur during the Defects Liability Period.  The 

Defects Liability Period for the works shall not end until all defects which occurred or 

appeared during the period have been satisfactorily rectified. 

 

The Defects Liability Period for the works shall be extended by a period equal to the 

period during which the works cannot be used by reason of a defect or damage of 

equipment.  If only part of the works is affected the Defects Liability Period shall be 

extended only for that part. 

1309. INITIAL DEFECTS LIABILITY PERIOD 

During the twelve months Defects Liability Period, the Contractor shall carry out all 

necessary adjustments and repairs, cleaning and lubricating, etc., required for 

maintaining the equipment in good working condition.  A report of any work executed 

with respect to such maintenance shall be submitted to the Engineer and incorporated in 

Maintenance Records. 

 

The Contractor shall inform the Employer his schedule of any routine maintenance 

inspection work before the work commences.  Any items of materials found to be 

defective shall be replaced by the Contractor within seven (7) days after the receipt of 

such notice by the Employer or his representative.  If the defect or damage is such that 

repairs cannot be expeditiously carried out on the site, the Contractor may with the 

consent of the Engineer remove from the site for the purposes of repair any part of the 

works which is defective or damaged. 

 

The Contractor shall bear all the costs required for maintenance and inspection services 

of the equipment and provide for all labour, tools, instruments and plant, and the 

transportation thereof, as required for the satisfactory execution of these obligations and 

for the provision, use and installation of all materials such as fuses, expendable items, 

oils, greases, etc., and such parts which are periodically renewed as relay contacts or 

parts which are faulty for any reason. 
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1310. MAINTENANCE AND SERVICES AFTER COMPLETION OF 

INITIAL DEFECTS LIABILITY PERIOD 

The Contractor shall, if required by the Employer, enter into a Maintenance and Service 

Agreement with the Employer for a period of up to five (5) years from the last day of 

the Initial Defects Liability Period.  Such an Agreement shall offer the same services as 

specified under “Initial Defects Liability Period”.  The Contractor shall be entitled to be 

paid the cost for such additional maintenance and services which will be determined by 

negotiation between the Employer and the Contractor. 

1311. MANUFACTURER’S MAINTENANCE MANUALS  

Upon completion of the works, the Contractor shall furnish to the Engineer six (6) 

copies of Manufacturer’s Maintenance Manuals for the equipment installed in A-4 size 

loose leaf type binding containing information on the following items: 

 

a) Description of Equipment 

b) Full Operation and Maintenance Instructions 

c) Valve Operations 

d) Fault-finding Charts 

e) Emergency Procedures 

f) Maintenance and Service Periods 

g) Lubricating Instructions 

h) Colour Code Legend 

i) Spares List 

j) Record Drawings in size A-4 / A-3 

k) Any other relevant information. 

 

The Manual shall be specifically written for this Contract and not be the manufacturer’s 

standard manual unless otherwise approved by the Engineer. 

 

All instructions in the Manual shall be written with reference to the drawings.  All 

valves, terminals and controls in the plant and other sites be labeled to correspond with 

the Operation and Maintenance Manual. 

 

The Works will not be considered completed for the purpose of taking over until such 

Manual containing instructions and the drawings have been supplied to the Employer. 

1312. PRESSURE GAUGES 

Pressure gauges shall be wall mounted, in metric units complete with connection to 

delivery side of pumps, and copper pipe from pipe to gauge supplied with isolating cock.  

If proposed and instructed, the gauges can be directly mounted on the delivery 

pipework. 
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14. PARTICULAR SPECIFICATION FOR IMMEDIATE URGENT 

WORKS (IUWs) 

1401. SCOPE OF WORKS 

The Scope of Works for Immediate Urgent Works in Wajir Town involves; 

 

i) Modification of 10Nr. Existing Bucker-toilet facilities at Wajir Referral Hospital 

Staff Quarters to squat-type flush toilets. 
  

The Works comprise of the following: 

 

a) Modification Works on existing structures, installation of toilets, etc.  

b) Construction of 1Nr. Septic Tank, capacity 16.8m3 

c) Digging of 1Nr. Shallow Well, connection of a Water Pump, 

construction of 10m3 capacity elevated tank and internal plumbing and 

drainage. 

d) Construction of reticulation Sewers 

e) Ancillary Works, i.e. drainage, fencing, etc. 

 

ii) Modification of 5Nr. Existing Bucket-toilet facilities at Wajir Administration 

Police Quarters to squat-type pour flush toilets.   
 

The Works comprise of the following: 

 

a) Modification Works on existing structures, installation of toilets, etc.  

b) Construction of 1Nr. Septic Tank, capacity 16.8m3 

c) Digging of 1Nr. Shallow Well, connection of a Water Pump, 

construction of 5m3 capacity elevated tank and internal plumbing and 

drainage. 

d) Construction of Reticulation Sewers 

e) Ancillary Works, i.e. drainage, fencing, etc. 

 

iii) Construction of 5Nr. Modified Ecological Sanitation (ECOSAN) Dual vault type 

Toilets. 

 

iv) Construction of 6Nr. Ablution Blocks, each 75m2 floor area in high traffic public 

areas, i.e. schools, hospitals, market, etc. 

 

Prior to commencement of the Immediate Urgent Works, a Joint Condition Survey by 

the Engineer’s Representative and the Contractor shall be carried out to agree on the 

extent of works that is required. The Contractor will be required to update the available 

layout plans based on this initial survey.  A second Joint Condition Survey shall also be 

carried out upon completion of the Immediate Urgent Works. The cost for attending and 

carrying out the Surveys in his rates and for compiling Condition Survey Reports for 

presentation to the Engineer’s Representative, both before the start of any Immediate 

Urgent Works and after the Works have been completed is included in item 3.2 of 

Preliminary and General Bill.  The Engineer’s Representative must agree with the 

contents of the Initial Condition Survey Report prior to the commencement of any 

works.   
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1402. DEFINITIONS OF TERMS USED IN THE BILLS OF QUANTITIES 

AND SPECIFICATION 

 

The term “Bucket Toilet” means an outdoor toilet structure that is custom made to 

contain raw faecal sludge, urine and anal-cleansing water in a bucket. 

 

“Night-soil” is the faecal slurry contained in a ‘bucket toilet’ collected at night by 

“Night-soil men”. 

 

“Night-soil Men” are sanitation workers employed by Wajir County Government to 

collect, convey and dispose all ‘Night-soil’ faecal sludge. 

 

“Wastewater” is defined as any type of liquid waste, which might also include solid 

debris that is normally found in sewer pipelines, including domestic sewage, industrial 

effluents and surface water run-off. 

 

“Sanitary Lanes” are rear access roads that are designed to allow night-soil men to 

navigate around residential areas in Wajir Town while emptying the night-soil buckets 

into exhaust tankers. 

 

“Water Pans” are pools of water that collect in delocalized natural depressions in flat 

terrains especially during the rainy season. 

 

A “Borrow Pit” is defined as a mini-quarry whose excavated material will be used to 

reclaim the existing wastewater stabilization ponds (WSPs) in Wajir Town for 

construction of a Faecal Sludge Treatment Facility.   

 

The Contractor shall reclaim the WSPs in Wajir Town using ‘Borrow Pit’ material from 

an approved cut/fill site. Subject to approval from the Engineer’s Representative, the 

Contractor shall decide on the criteria for selecting the appropriate cut/fill material and 

the method used for excavating the approved ‘Borrow Pit’ in liaison with the Local 

Authority.  

 

1403. METHOD STATEMENT 

Two weeks before commencing any Immediate Urgent Works, the Contractor shall 

submit to the Engineer’s Representative a Method Statement showing full details of the 

procedures and methods that he proposes to adopt in carrying out the IUWs. 

 

The Method Statement shall include the procedure and programmed duration of the 

work, details of plant and labour, traffic control measures, environmental precautions, 

safety aspects, and the proposed method of dealing with existing wastewater flows.  The 

Contractor’s methods of operation should ensure safety both on and off site and should 

avoid nuisance to persons or to public property. 

 

The Engineer’s Representative may require the Contractor to furnish him with 

supplementary information if, in his opinion, the Method Statement is not acceptable or 

is not sufficiently detailed.  The Engineer’s Representative shall reserve the right to 



Immediate Urgent Sanitation Improvement Works for Wajir Project Area 

Construction of Pilot On-Site Sanitation Facilities 
 

 SECTION 1: GENERAL AND SPECIFIC SPECIFICATIONS 

 

 14-3 

modify the Method Statement if, in his opinion, it is a potential source of environmental 

hazard. 

Approval of the Method Statement by the Engineer’s Representative shall not 

relieve the Contractor of his responsibilities under the Contract. 

1404. SAFETY OF THE CONTRACTOR’S PERSONNEL 

The Contractor shall ensure that all personnel employed by him and involved in IUWs 

have received training to increase their awareness of the hazards associated with their 

work, so that they are able to recognize potential dangers and their effects. 

 

The training shall include, but shall not be limited to, general construction site safety, 

highway safety, and the specific hazards of dealing with wastewater. 

 

The Contractor shall also provide training to his personnel as to the correct methods to 

use, and the hazards associated with, particular items of equipment, such as sewer jetting 

equipment, mechanical bucket machines, pumping and lifting equipment. 

 

In addition to employees’ training, the Contractor shall provide his personnel with the 

necessary safety clothing and equipment, such as gloves, reflective jackets, boots, 

overalls, torches, gas meters, gas masks, etc. The Contractor shall have at least one 

person in each working gang who is properly trained and certified in aspects of 

First Aid and Safety Procedures. 

 

The costs for complying with this requirement of the Specification shall be deemed to 

have been included in Volume I, Item No. 4.4 of Bill No. 1 – Preliminaries and General.  

1405. SITE ACCESS AND SECURITY 

The FSTF will be located within the existing wastewater treatment plant in Wajir Town. This 

WWTP is situated approx. 6 km from Wajir CBD adjacent to Wajir Town Dumpsite. The 

attention of Bidders is drawn to the fact that there might be insecurity related complications 

for the Contractor’s personnel, equipment and materials. 

 

The Bidder is responsible for establishing the potential difficulties of access and security at 

each site and for establishing access to the sites for his personnel, materials and equipment.  

The rates entered in the Bills of Quantities by the Bidder are deemed to include all costs 

associated with establishing access for carrying out the works and for providing security for 

the Contractor’s personnel, equipment, materials etc. and for close liaison with the Local 

Administration, Community Leaders and Police. 

1406. WORKING SPACE AND STORAGE SPACE 

No specific areas have been designated for the storage of Contractor’s equipment and 

materials.  Where equipment and materials need to be stored, the Contractor should allow in 

his rates for any costs relating to such storage facilities, and for the temporary use of land and 

the security for such facilities.   

 

The Contractor shall make adequate provision for working space including demolition of 

temporary structures. The Contractor should be aware of the difficulties that might be caused 

by the demolition of such structures and should minimize the removal of any existing 

structures as far as is possible.  The Contractor is responsible for carrying out any 
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negotiations with the owners of such structures prior to their removal. The costs for 

executing these works are deemed to be included in the Contractor’s rates. 

1407. DEALING WITH SHALLOW AQUIFER CONTAMINATION 

The Contractor shall include, in his Method Statement, his proposed method of dealing 

with groundwater contamination, as defined in Section 1403 above of this Specification.  

It should be noted that the Merti Aquifer, which is the main source of potable water in 

Wajir Town, is only 5 m below the ground surface. Therefore, the Contractor should 

exercise extreme caution, especially during excavation, to avoid puncturing this shallow 

aquifer.  Notwithstanding the method of excavation used, strict measures shall be 

taken to avoid pollution of the shallow aquifer.  Detritus removed during IUWs 

shall be disposed of in a safe approved manner. 

1408. PROTECTION OF THE ENVIRONMENT 

The Contractor must ensure that there are no adverse effects on the environment during 

the execution of IUWs.  In particular, the Contractor’s Method Statement, as required 

by the Technical Specification, shall adequately detail the steps that he will take to deal 

with sub-surface water pollution.  The Method Statement should also detail the 

method and location for the disposal of debris.  No deviation from his Method 

Statement will be allowed, except with the approval of the Engineer’s 

Representative. 

 

It is the responsibility of the Contractor to ensure that no public nuisance and no 

harm to the environment result from his working practices. 

1409. ENVIRONMENTAL AND SOCIAL MANAGEMENT PLAN 

Within 42 days of Commencement,  the  Contractor  shall  submit  a  Project  Specific 

Environmental and Social Management Plan (ESMP) for approval of the Engineer. 

The Contractor must carry out all works in accordance with Kenyan Environmental 

Laws and Regulations, and the requirements of this document. 
 

It is also a contractual obligation for the Contractor to take full cognizance of the 

environmental and social concerns and requirements as stipulated in the Employer's 

Environmental and Social Management Plan (ESMP) prepared for this Project and 

which is given in Chapter 12.  The full Environmental and Social Impact Assessment 

(ESIA) Report will also be issued to the Contractor on Award. 

 

Accordingly, the Contractor shall be required to prepare a site-specific Environmental 

and Social Management Plan (ESMP) for the project. This site-specific ESMP shall be 

based on the Contractor's evaluation of the requirements of these Specifications and the 

Employer's ESMP. The site-specific ESMP shall be submitted to the Engineer for 

approval within 42 days of Commencement. 

 

The site-specific ESMP shall generally comply with the guidelines set out below. 

 

The site-specific  ESMP  is  the  Contractor's  operative  document  on  how  to  

enforce, mitigate, inspect and monitor potential Project impacts during mobilization, 

construction and demobilization. In this sense, it is an eminently practical and concrete 

instrument. 
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Based on the above, the structure and content of the site-specific ESMP shall emphasize 

the following aspects: 

 

i) Executive Summary  

ii) Introduction 

iii) Project Description 

- Focus on impact-generating activities (e.g. demand of water and 

permanent materials, earth movement, etc.); 

- Environmental liabilities: identify and include a photographic registry of 

pre- existing environmental liabilities (e.g. gully erosion areas, 

abandoned borrow pits, unauthorized dumping sites, etc.) that are not 

attribute to the implementation of the Project. 

iv) Potential Impacts during Mobilisation, Construction and Demobilisation 

- Apply simple rating of significance; 

- Quantity/quality impacts (e.g. surface and type of vegetation to be 

removed, amount and type of wastes to be generated, noise levels, etc.); 

- Identify places where specific impacts will manifest  

v) Mitigation Plan 

- Specify the  detailed  measures  to  mitigate  the  identified  impacts  

(also  by location) 

- Include designs for measures requiring structural solutions (e.g. gabions, 

etc.); 

- Include the schedule of implementation of mitigation measures in 

relation to the general construction schedule; 

- Health and Safety Plan (detailed); 

 

- Waste Management Plan (detailed); 

- Traffic Management Plan (detailed); 

- Training Program (detailed); 

- Accident and Emergency Response Plan (detailed); 

- HIV/AIDS Awareness and Prevention Program (include only a reference 

to this program to be prepared by an NGO); 

- Community Relations Program; 

- Location and technical specifications for installation and operation of 

campsites, including workshops, garages, laboratories, offices, 

communal kitchenette / dining facilities, sanitary installations, etc.; 

- Location, and technical specifications for operation of quarries and 

borrow pits, and procedures for negotiation with and compensation of 

land owners where they are located; 

- Location and technical specifications for installation and operation of 

concrete batching, stone crushing, cement mixing and asphalt plants; 

- Location and technical specifications for installation and operation of 

temporary and permanent dump sites. 

vi) Inspection Plan 

- Inspection function: specify frequency, locations and instruments (e.g. 

checklists, site reports, photo registry, etc.) to conduct site inspections; 

- Permitting: required environmental permits and schedule to obtain them; 

- Specific actions and responsibilities: what, who, where, when, how and 
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why  

vii) Monitoring Plan 

- Specify, for each variable: frequency of measurement, locations, 

methods/equipment, units/measures, quality standards, and reporting 

requirements and periodicity, including establishment of trends. 

- Specific actions and responsibilities: what, who, where, when, how and 

why.  

viii) Organisation and Management 

- Specify organizational structure, personnel, resource and equipment 

requirements, reporting requirements and periodicity, and inter-

institutional communication and coordination mechanisms. 

- Specific actions and responsibilities: what, who, where, when, how and 

why 

ix) Annexes 

- If the Contractor wishes to incorporate information beyond the indicated 

above, such as the policy, institutional and regulatory framework for 

environmental management in Kenya, biophysical and socio-economic 

characteristics of the area of influence of the Project, etc., that 

information should be included as an annex and not in the body of the 

site-specific ESMP. Preferably, such information should not be attached 

and, further, if necessary, the pertinent chapter of the ESIA should be 

referenced. 

- Annexes should be used, if necessary, to include detailed information on 

the specific topics of the ESMP (e.g. inspection forms or checklists, 

design of structural mitigation measures, photographic registry of 

environmental liabilities, etc.). 

1410. HEALTH AND SAFETY MANAGEMENT PLAN 

Within 42 days of Commencement, the Contractor shall submit a project specific Health 

and Safety Management Plan (HSMP) for approval of the Engineer. 

 

The Contractor must at all times comply with the National and Nairobi County Laws 

and Regulations during the Construction and Commissioning Phases of the Project. 

 

Site-Specific Health and Safety Management Plan 

 

The Contractor shall appoint a full time qualified Health and Safety Manager who shall 

have responsibility for all safety issues on the Project. The Contractor must submit a 

site- specific Health and Safety Management Plan (HSMP), which shall, as a minimum, 

address the following: 

 
1) Introduction (including objectives of the HSMP) 

2) Hazard Prevention and Control 

i) Risk assessment (including description of risk assessment method used); 

ii) Prevention,  protection  and  control  measures  (based  on  risk  

assessment performed): 

a) Personal protective equipment and clothing: safety goggles, ear 

plugs, work boots, dusk masks, protective clothing etc.; 

b) H&S and sanitary facilities, equipment, materials and personnel: 
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first- aid kits and stations, health personnel, safe drinking water, 

sanitary facilities, accommodation, washing facilities, domestic 

waste disposal, etc.; 

c) On-site safety measures and procedures to protect workers 

against accidents and health risks in the performance of 

construction-related activities: 

- Site security: access, safety of visitors, separation of work 

and rest areas, signage, etc. 

- Handling of raw materials: earthwork, gravel, crushed rock, 

sand, etc. 

- Handling of other materials causing dust development, such as 

cement; 

- Handling of hydrated lime and other activators and additives; 

- Handling of asphalt; 

- Hazardous materials management 

- Handling of inflammable materials; 

- Maintenance of vehicles and machinery; 

- Deep Excavation and trenching; 

- Emergency prevention, preparedness and response. 

iii) Contractor's participation in Health and Safety Training Program 

iv) Contractor's participation in HIV/AIDS Awareness and Prevention 

Program  

v) Provide specifics of training and instruction: topics, frequency, 

modalities, target audiences, instructors, training materials, etc. 

vi) Potential Topics: 

- Occupational safety risks and prevention  

- Health risks and prevention 

- Use of personal protective equipment 

- Safe work procedures: general and specific.  

- Organization and Management 

vii) Organizational structure, personnel, equipment, communication and 

reporting requirements, accident and incident reports, and procedures and 

tools to verify and ensure compliance with occupational health and safety 

requirements. 

viii) Annexes should be used, if necessary, to include detailed information on 

the specific topics of the HSMP, such as (illustrative list): 

- Accident Report forms. 

- Dangerous Occurrence forms (near misses).  

- Safety Audit Forms. 

- Safety Check List.  

- Safety Rules. 

- List of hospitals, emergency evacuation strategy and other 

arrangements to treat seriously injured staff. 

- List of personnel trained in first aid and their places of deployment.  

- List of first aid kits and locations where these will be held. 

 

The Compliance of this Clause by the Contractor is deemed to be covered in his rates 

quoted in the Bid. 
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1411. COMMUNITY LIAISON 

 

Due to the high population density in the Project Areas as well as the large number of 

affected people and the difficulties associated with working in the Informal Settlements, 

the Contractor shall have a qualified Community Liaison Team which should be based 

on Site permanently during the Construction Period.  At least one Community Liaison 

Officer should be provided for each of the Informal Settlements.  The Community 

Liaison Officers will be vetted and approved by the Resident Engineer and they shall 

work closely with the Client’s Community Liaison Team. 

1412. PROGRESS REPORTS 

The Contractor shall submit a monthly progress report to the Engineer. The formal, 

content and level of detail shall be determined and agreed by the Engineer. 

 

The Reports submitted by the Contractor shall include a section on Environment and 

Social Performance Reporting, under which the Contactor shall report on the aspects 

included in the ESMP and HSMP (Ref. Clauses 1409 and 1410). 

 

If the Engineer considers it necessary, the frequency of reporting may be increased. 

Alternatively, the Contractor may be instructed to provide a special progress report for 

a particular section of works (that is significantly delayed for example), on a more 

frequent basis (e.g. weekly, or even daily).  The Contractor’s rates in his Bid are 

deemed to cover these costs. 
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1. Introduction 

 

The Engineer has agreed to use a method of modifying the text of ing specifications by referring 

to a Standard Specification Reference Number (SRN) instead of a National Standard and then 

providing a tabulated comparison between British and German Standards, cross-referenced 

further where appropriate to an International Standard (ISO), an International Electro-technical 

Standard (IEC), to an American Waterworks Standard (AWWA) or other appropriate National 

Standards. 

 

2. General Clause on Standard Specification 

 

A general introductory clause to be inserted into general specification documents has been 

prepared.  It is quoted below to assist in the preparation of Future Specification Volumes. 

 

Standards 

 

The Contractor shall observe these Specifications and shall carry out all work in a skilled and 

workman-like manner in keeping with modern methods of Mechanical and Civil Construction 

Engineering. 

 

In addition, the Contractor shall conform with all conditions currently in force with regard to the 

execution of construction work and shall follow all instructions issued by the competent 

Authorities, the Employer and the Engineer. 

 

Where Standard Specifications are referred to in the Text of the Specifications this is done by 

reference to a Standard Specification Reference Number (SRN).  A table of comparison is 

annexed to this Specification where the SRN is cross-referenced to Standard Specifications 

issued by the International Standards Organization (ISO) and to National Standard Specification 

that will be accepted in their English version by the Engineer as providing for the quality of 

workmanship etc. required. 

 

The Bidder shall at his discretion base his Bid on one or other of the National Standard 

Specifications indicated in that table save that where a relevant Standard Specification issued by 

the ISO exists at the date of Bid, such an International Standard should as a minimum be 

compiled with.  As the National Standards referred to in the table of comparison may expand on 

or strengthen further the requirements of ISO, Bidders choosing not to comply with one of the 

National Standards indicated may either indicate an alternative National Standard with which 

they shall comply or provide with their Bid a full and detailed description of the Standards they 

propose to attain. 

 

Where a Bidder offers a particular item to a National Standard not specified in the table of 

comparison he shall comply with the requirements of the Instructions to Bidders in this respect 

and shall enclose a copy in English of the alternative National Standard offered with his Bid.  

Alternative National Standards or Bid’s own detailed description of the Standards they propose 

shall be subject to the approval of the Engineer. 
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3. List of National Specification Cross Referenced 

 

The list has been sub-divided into sections as follows: - 

 

SRN No. Specification 

 

001-099 Electrical and Mechanical 

100-199 Concrete 

200-299 Metallic Pipes and Fittings 

300-399 Plastic Pipes and Fittings 

400-499 Other Pipes and Fittings 

500-599 Valve, Meters, Hydrants and Other Specials 

600-649 Testing Methods and Equipment 

650-699 Site Work Codes of Practice 

700-749 Drawing Practice, Standard Symbols, etc. 

750-799 Glossary 

800-899 Building Materials (exclu. In-situ Concrete) 

900-999 Miscellaneous 
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3.1 CONCRETE 

 

SRN SUBJECT DIN PART BSS PART OTHER REMARKS 

100 METHOD FOR SPECIFYING CONCRETE 1045 TBL. 1 5328 TBL. 3 KS 02-594  

101 STANDARD OF MATERIAL & WORK - 
GENERAL 

See VOB 8110  VOB 2  

102 STANDARDS OF MATERIAL, WATER 
RETAINING STRUCTURES 

 SUB. NO. 8007    

103 ORDINARY PORTLAND CEMENT 1164 1 12  KS 02-1262 & 
KS 02-1263 

 

104 SULPHATE RESISTANT CEMENT 1164 1;CL. 4 4027    

105 MORTAR CUBES - COMPRESSIVE 
STRENGTH 

1164 1;CL. 4-4 12 METHOD 2 
CL.7.3 

 
ISO 3893 

 

106 CEMENT - TEST FOR SOUNDNESS  6, EN.112 12 CL.9   

107 SAMPLING AND TESTING OF 
AGGREGATES 

4226 1-4 812 1, 2, 3 BS EN 1097-3 
BS EN 932-1 

BS 812 Part 1 Replaced by BS 882 
Part 2 Replaced by BS EN 1097-3 
Part 102 Replaced by BS EN 932-1 
but remains current 

107 SAMPLING AND TESTING OF 
AGGREGATES (CONT.) 

1045  812 101-119   

108 FINE AGGREGATE FOR CONCRETE - 
GENERAL 

4226  1-4 882 CL.4.1   

108 FINE AGGREGATE FOR CONCRETE - 
GENERAL (CONT.) 

1045       

109 FINE AGGREGATE FOR CONCRETE - 
GRADING 

4226 1-4 882 TBL.2   

110 COARSE AGGREGATES FOR CONCRETE 
- GENERAL 

4226  882 CL.4.1   

110 COARSE AGGREGATES FOR CONCRETE 
- GENERAL (CONT.) 

1045      

111 COARSE AGGREGATES FOR CONCRETE 
- GRADING 

4226  882 TBL.2   

111 COARSE AGGREGATES FOR CONCRETE 
- GRADING (CONT.) 

1045      

112 COARSE AGGREGATES FOR CONCRETE 
- SHRINKAGE & ABSORPTION 

4226  812 2 ISO 6783 
BS EN 1367 

BS 812 Part 120 Replaced by BS EN 
1367 but remains current 

112 COARSE AGGREGATES FOR CONCRETE 
- SHRINKAGE & ABSORPTION (CONT.) 

1045      

113 COARSE AGGREGATES FOR CONCRETE 
- FLAKINESS 

4226  812 105.1   

113 COARSE AGGREGATES FOR CONCRETE 
- FLAKINESS (CONT.) 

1045      

114 WATER FOR MAKING CONCRETE 4226  3148    

114 WATER FOR MAKING CONCRETE  
(CONT. 1) 

4030      

114 WATER FOR MAKING CONCRETE 
 (CONT. 2) 

      

115 CONCRETE MIX DESIGN - GENERAL   5328    

115 CONCRETE MIX DESIGN - GENERAL 
(CONT.) 

1084 1     

116 TRIAL MIXES - CUBES 1048  1881 108   

117 SAMPLING & TESTING OF CONCRETE 1048  1881 5, 114,  
121, 122 

ISO 1920, 
4012, 4108, 
4013 

 

118 CONCRETE BATCH MIXER   1305   BS 1305 Obsolescent 

119 CONCRETE BATCH TYPE MIXERS 459  3963   BS 3963 Obsolescent 

120 STRUCTURAL USE OF R/C IN BUILDING 1045  8110 1   

121 CONCRETE TRUCK-MOUNTED MIXERS 1084 3 4251 Withdrawn  BS 4251 Withdrawn 

122 BITUMEN RUBBER JOINT SEALING 
COMPOUND 

  2499 TYPE A1   

123 POLYSULPHIDE JOINT SEALING 
COMPOUND 

  4254   BS 4254 Obsolescent 

124 WATERPROOF BUILDING PAPERS   1521 (CLASS B)   

125 IMPACT TESTING OF MILD STEEL 488 3 7613 
7668  

Grade NDI, CL.B  BS 4360 Withdrawn.   
Replaced by BS 7613, BS 7668,  
BS EN 10029 
Parts 1 to 3 of BS EN 10113,  
BS EN 10155, BS EN 10210-1 

126 STEEL R/F HOT-ROLLED STEEL BARS 488  1-3 4449    

127 STEEL R/F COLD TWISTED 488  1-3 4449    

128 STEEL R/F STEEL FABRIC 488 4-5 4483    

129 BAR REINFORCEMENT AND BENDING   4466    

130 SAND FOR INTERNAL PLASTERING 4226  1199    

131 PLYWOOD SHUTTERING 68791  6566 1-8  BS 6566 Withdrawn.   
Replaced by various BS EN standards 
on the same subject 

131 PLYWOOD SHUTTERING (CONT.) 68792       

132 CONCRETE COMPACTION 4235  1,2     

133 CONCRETE - SITE QUALITY CONTROL 1084  1     

134 DESIGN OF CONCRETE MIXES 52171  See HMSO  HMSO RD 
NOTE 4 

 

135 SAND FOR MORTAR 4226   1200    

136 SAND FOR RENDERING 4226   1199    

137 HOT APPLIED JOINT SEALER   2499    
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SRN SUBJECT DIN PART BSS PART OTHER REMARKS 

138 WATER STOPS AND WATER BARS 7865  1, 2 8007    

139 TESTING CONCRETE STATIC MODULES 
(COMPARISON ELASTICITY) 

  1881 121   

140 TESTING CONCRETE - WATER 
ABSORPTION 

  1881 122   

141 TESTING CON-SAMPLING, TESTING 
FRESH CONCRETE, ETC. 

1048   1881 101-110 & 113 KS 02-595 : 1-8  

142 PRECAST CONCRETE COMPONENTS 
(COPING UNITS) 

  5642/2 2   

143 STRUCTURAL USE OF CONCRETE 
DESIGN & CONSTRUCTION 

  8110 1   

144 STRUCTURAL USE OF CONCRETE - 
SPECIAL CIRC. 

      

145 IN-SITU CONCRETE DIAPHRAGM WALLS 4126       

146 TEST SIEVES FOR AGGREGATES   410    

147 LIGHT WEIGHT AGGREGATES FOR 
CONCRETE 

4226 2, 3 3797 2  BS 3797 Partly Replaced by  
BS EN 1744-1: 1998 

148 SUPERSULPHATED CEMENT   4248 (4550)    BS 4248 Partly Replaced by 
Parts and Section of BS 4550 

149 CONCRETE ADMIXTURES   5075    

150 GRADUATE MEASURING CYLINDER   604  ISO 4788  

151 COLD REDUCED STEEL WIRE FOR THE 
REINFORCEMENT OF CONCRETE 

  4482    

152 FUSION BONDED EPOXY COATED 
CARBON STEEL BARS FOR THE 
REINFORCEMENT OF CONCRETE 

  7295 1 & 2  Part 1: Coated bars 
Part 2: Coatings 
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3.2 METALLIC PIPES AND FITTINGS 

 

SRN SUBJECT  DIN PART  BSS PART OTHER REMARKS 

200 GREYCAST  IRON PRESSURE PIPES AND 
FITTINGS 

    1211   ISO 13; ISO 49 BS 1211 Obsolescent  
Partially replaced by BS 4772 

200 GREY IRON PIPES AND FITTINGS (CONT)     4622   ISO 13 BS 4622 Obsolescent 

201 CAST IRON FLANGED PIPES & FITTINGS     2035    ASME/ANSI 
B16.1 - 1998 

BS 2035 Obsolescent 
Partially replaced by BS 4772 

202 DUCTILE IRON PIPES & FITTINGS 
(WATER)  

        ISO 2531, EN 
545 

  

202 DUCTILE IRON PIPES & FITTINGS 
(SEWERAGE) 

        EN 598 
  

202 DUCTILE IRON PIPES & FITTINGS (GAS)              EN 969   

203 STEEL TUBES WITH PLAIN OR THREADED 
ENDS 

    1387   ISO 65 

  

203 STEEL TUBES WITH THREADED ENDS 
(CONT) 

2440         
  

203 STEEL TUBES WITH THREADED ENDS 
)CONT) 

2441         
  

203 STEEL TUBES WITH THREADED ENDS 
(CONT) 

2442         
  

203 STEEL TUBES WITH THREADED ENDS-
THREADS 

76 2 21   ISO 7/1:1982; 
ISO 7/2:1982   

204 WROUGHT STEEL PIPE FITTINGS TO 
SSRN 203 

    1740 1 ISO 4145 
  

204 TH. STEEL PIPE FITTINGS TO SSRN 203 2980           

204 TH. STEEL PIPE FITTINGS TO SSRN 203-
LONG THREAD 

2981         

  

204 TH. STEEL PIPE FITTINGS TO SSRN 203-
NIPPLES 

2982         

  

204 TH. STEEL PIPE FITTINGS TO SSRN 203-
BENDS 

2983         

  

204 TH. STEEL PIPE FITTINGS TO SSRN 203-
TEES ETC. 

2987 1, 2       

  

204 W. STEEL PIPE FITT. TO SSRN 203-
BUSHINGS 

2990         
  

204 W. STEEL PIPE FITT. TO SSRN 203-
PLUGS & CAPS 

2991         

  

204 TH. STEEL PIPE FITTINGS TO SSRN 203-
SOCKETS 

2986       ISO  7-2:1982 

  

204 W. STEEL PIPE FITT. TO SSRN 203-
RED'NG SOCKETS 

2988         

  

205 COPPER TUBES FOR WATER         EN 1057, ISO 
8493 (TESTS)   

205 COPPER TUBES FOR WATER (CONT) 1754 3         

205 COPPER TUBES FOR WATER (CONT) 1755 3         

206 COPPER TUBES - GENERAL PURPOSE     2871 2 ISO 196:1978 

  

206 COPPER TUBES - GENERAL PURPOSE 
(CONT) 

1754 1,2       

  

206 COPPER TUBES - GENERAL PURPOSE 
(CONT) 

1755 1,2       

  

207 FLANGES FOR FERROUS PIPES - STEEL 
BY PN 

2500   4504 3-3.1 ISO 7005-1:1992 BS 4504 Part 3: Sections 3.2 (1989) 
Withdrawn. 
Replaced by BS EN 1092-2 (1997) 

207 FLANGES FOR FERROUS PIPES - STEEL 
BY CLASS 

2501 1 1560 3-3.1 ISO 7005:1988;   
ANSI B 16.5   

207 FLANGES FOR FERROUS PIPES - C.I. BY 
CLASS 

2519 1 1560 3-3.2 ISO 7005-2  

  

207 FLANGES FOR FERROUS PIPES - C.I. BY 
PN 

      2 EN 1092, ISO 
2531:1991;  
ISO 7005-2:1988   

207 FLANGES FOR FERROUS PIPES-SLIP ON 
FOR WELDING 

2576         

  

207 FLANGES FOR FERROUS PIPES-
WELDING NECK 

2627-38         

  

207 FLANGES FOR FERROUS PIPES-
SCREWED 

2566         
  

207 FLANGES FOR FERROUS PIPES-LAPPED-
PLAIN COLLAR 

2655-56         

  

207 FLANGES FOR FERROUS PIPES-LOOSE-
WELDING NECK 

2673         

  

207 FLANGES FOR FERROUS PIPES-
CONTACT SURFACE 

2526         

  

207 
 

FLANGES FOR FERROUS PIPES-BLANK 2527         
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SRN SUBJECT  DIN PART  BSS PART OTHER REMARKS 

208 GASKET DIMENSIONS TO SSRN 207 (a) & 
(d) 

      1 EN 1514 
  

208 GASKET DIMENSIONS TO SSRN 207 (a) & 
(d) (CONT) 

      2 EN 1514 

  

208 GASKET DIMENSIONS TO SSRN 207 (a) & 
(d) (CONT) 

      3 EN 1514 

  

208 GASKET DIMENSIONS TO SSRN 207 (a) & 
(d) (CONT) 

      4 EN 1514 

  

208 GASKETS-FOR GROOVED FLANGES 2693           

208 GASKETS-GROOVED O-RINGS 2697           

209 C.I. PIPE FITTINGS, MALLEABLE, 
SCREWED 

        ISO 49:1994 
  

210 STEEL PIPES & FITTINGS - GENERAL     534       

210 STEEL PIPES - WATER-GENERAL 2460   534   EN 10224, 
AWWA C200-97, 
NFA 49-150 
JIS G 3460-88   

210 STEEL PIPES & FITTINGS - DESIGN 2413 1, 2 8010 2.1   AWWA M11   

210 STEEL PIPES & FITTINGS - WELDING 
JOINTS 

2559 1, 2, 3 8010 2.1   AWWA M11 
ASTM 
A333/A333M-99   

211 CEMENT MORTAR LINING - D.I. PIPES     EN 545   EN 545, AWWA 
C.104A, C602-95   

211 CEMENT MORTAR LINING - D.I. PIPES 2614           

211 CEMENT MORTAR LINING - D.I. PIPES 
(CONT) 

        DVGW W343 
ISO 4179:1985,  
ISO 6600:1980,            

  

212 CEMENT MORTAR LINING - STEEL PIPES 2614   534   AWWA C 205, 
NFA 49-
701DVGW-
W343/W346 

  

212 CEMENT MORTAR LINING - STEEL PIPES 
(CONT) 

2614       AWWA C 602-95 
ISO / DIS 8324   

213 S. PIPES & TUBES-MATERIAL, PROP., 
TESTS 

1629   3600   AWWA C200-97 

  

213 CARBON STEEL PIPES AND TUBES     3601   ISO 2604/2 /3 /6   

213 STEEL PIPES AND TUBES-SPECIAL 
REQUIREMENTS 

1626         

  

213 STEEL PIPES AND TUBES-SEAMLESS 2448           

213 STEEL PIPES AND TUBES-WELDED 2458           

214 BITUMEN PROTECTION TO IRON AND 
STEEL - HOT 

    4147   (BS 4147 type I, 
grade 'd')   

214 BITUMEN PROTECTION TO IRON AND 
STEEL- COLD 

    3416   (BS 3416 type II) 

  

214 BITUMEN PROTECTION TO STEEL PIPES 
ETC. 

30673 Type E4       
  

214 BITUMEN PROTECTION TO DUCTILE IRON 
PIPES 

30674 4       

  

215 EXT. PROTECTION - IRON & STEEL-
EPOXY C. 

    none   AWWA C210-97 

  

216 STEEL FITTINGS - REINFORCING     none   AWWA C208-59   
AWWA M11   

216 STEEL FITTINGS - DIMENSIONS     534   AWWA C208-59   
AWWA M11   

217 D.I. PIPES & FITT.-SCREWED GLAND 
JOINTS 

        See SSRN 219 
  

218 D.I. PIPES & FITT.-BOLTED GLAND 
JOINTS 

        See SSRN 219 
  

219 D.I. PIPES & FITT.-S & S JOINTS     8010 2-2.1     

219 D.I. PIPES & FITT.-S & S JOINTS (CONT)         EN 545   

219 D.I. PIPES & FITT.-S & S JOINTS (CONT) 28603           

219 PIPELINES ON LAND; DESIGN, 
CONSTRUCTION AND INSTALLATION: 
STEEL FOR OIL AND GAS 

    8010 2.8   

  

220 D.I. PIPES-ZINC COATING & PROT. 
SHEATHS 

30674 3 none     
  

221 IRON AND STEEL PIPES-ENAMEL-HOT 
APPLIED 

    7873   AWWA C203-97 

  

221 STEEL FLANGED PIPES & FITTINGS-
ENAMELLED 

2873         

  

222 ELASTOMERIC JOINTS RINGS-
REQUIREMENTS 

    2494     Partly replaced by  
BS 7874 and BS EN 681-1 

222 ELASTOMERIC JOINTS RINGS-
VULCANISED RUBBER 

      1 EN 681 

  

222 ELASTOMERIC JOINTS RINGS-DRAINS & 
SEWERS 

4060         

  

223 PIPE THREADS-TUBES & FITT. 
(WATERTIGHT 

See  ISO DIN   21   ISO 7/1:1982; 
 ISO 7/2:1982  
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SRN SUBJECT  DIN PART  BSS PART OTHER REMARKS 

224 CAST IRON S & S PIPES AND FITTINGS     78 2   BS 78 Withdrawn, Replaced by BS 
4622 
Part 2 Obsolescent, Partially replaced 
by BS 4772 

225 STEEL PIPES-HOT DIP GALVANISING         EN 10240   

226 CARBON STEEL FITTINGS - BUTT-
WELDING-GENERAL 

2609   1965 1   BS 1965 Part  2 Withdrawn 

226 STEEL FITTINGS - BUTT-WELDING-TEES 2615 1, 2         

226 STEEL FITTINGS - BUTT-WELDING-
REDUCERS 

2616 1, 2       
  

226 STEEL FITTINGS - BUTT-WELDING-CAPS 2617           

227 POLYTHENE SLEEVING FOR STEEL 
PIPES & FITTINGS 

none   none   ISO  8180:1985 

  

227 POLYTHENE SLEEVING FOR D. I. PIPES 30674 5         

228 ST. PIPES-DIMENSION & MASSES-PRESS. 
PURPOSE 

2413 1, 2 3600     

  

228 S. PIPES-DIMENSION & MASSES-PRESS. 
(CONT) 

2460         

  

229 STAINLESS STEEL TUBES AND WIRES     1554       

229 STAINLESS STEEL TUBES AND WIRES 
(CONT) 

    4825 1 ISO 2037:1980 
  

229 STAINLESS STEEL TUBES AND WIRES 
(CONT) 

    6362   ISO 7598 
  

229 STAINLESS STEEL TUBES AND WIRES 
(CONT) 

17457         
  

229 STAINLESS STEEL TUBES AND WIRES 
(CONT) 

17440         
  

230 STEEL PIPES FOR WATER FLEXIBLE 
SOCKET & SPIGOT JOINTS 

2460   CP2010-2   EN 10224, ISO  
559   

230 STEEL PIPES FOR WATER FLEXIBLE 
SOCKET & SPIGOT JOINTS 

2460   CP2010-2   EN 10224, 
AWWA  C200-97   

231 FERROUS P. DEFINITION OF NOMINAL 
PRESSURE 

    none   ISO  7268:1983 

  

232 STEEL PIPELINES - TAPE COATING 
SYSTEMS 

30672 1 none   AWWA C214-95 

  

233 BURSTING DISCS & DEVICES     2915   ISO  6718:1991   

234 STEEL PIPES FOR PETROLUEM AND GAS 
INDUSTRY 

17172       EN 10208-2, API  
5L   

235 FITTINGS TO STAINLESS STEEL TUBES     4825 2 ISO 2851:1973   

235 FITTINGS TO STAINLESS STEEL TUBES 
(CONT) 

    4825 3 ISO 2852:1974 

  

235 FITTINGS TO STAINLESS STEEL TUBES 
(CONT) 

    4825 4 ISO 2853:1976 

  

235 FITTINGS TO STAINLESS STEEL TUBES 
(CONT) 

    4825 5   

  

236 FITTINGS TO BRASS TUBES     2051 1     

237 RUBBER GASKET MATERIAL JOINTS FOR 
PIPELINES 

    2494   ISO 4633; ISO 
6447; ISO 6448 

  

238 STORAGE OF VULCANISED RUBBER     none   ISO 2230:1973   

239 BITUMINOUS VARNISH TO DUCTILE IRON 
PIPES 

    none   ISO  8179-2:1995 

  

240 FOUNDING - SPHEROIDAL GRAPHITE 
CAST IRON 

        EN 1563 

  

240 FOUNDING - AUSTEMPERED DUCTILE 
IRON CASTINGS 

        EN 1564 

  

241 FUSION BONDED EPOXY COATINGS FOR 
STEEL PIPES 

30671   none   EN 10309, 
AWWA C213, 
NFA 49-706 

  

241 FUSION BONDED EPOXY LININGS FOR 
STEEL PIPES 

        AWWA C213 

  

242 FLEXIBLE BOLTED SLEEVE COUPLINGS     534   AWWA C219   

243 FLEXIBLE GROOVED AND SHOULDERED 
COUPLINGS 

        AWWA C606 

  

244 SPHERICAL JOINTS FOR WELDING, 
STEEL PIPES 

    534   UNI 6363 

  

245 BIT. SEAL COAT'GS ON D.I. PIPE CEM. 
MOR. LINING 

    7892     

  

246 POLYMERIC FILM PROT. SLEEV'G FOR 
IRON PIPES 

30674 5 6076   EN 534 

  

247 HOT ENAMEL COATING TO IRON & STEEL 
PIPES 

    7873     

  

248 EXTERNAL ZINC COATINGS ON DI PIPES 2444   none   ISO  8179-1:1995   

249 BOLTS & NUTS FOR PIPELINES 2507   none       
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250 STEEL PIPELINES - THERMOSET PLASTIC 
COATINGS 
 
 

30671   BGC/CW6   AWWA C213, 
NFA 49-706 

  

SRN SUBJECT  DIN PART  BSS PART OTHER REMARKS 

251 STEEL PIPES - POLYPROPYLENE 
COATING 

30678   none   EN 10286, NFA 
49-711   

252 STEEL TUBES - ELECTROMAGNETIC 
TESTING - LEAKS 

      1 EN 10246 

  

253 TWO & THREE LAYER POLYTHENE 
COATINGS FOR STEEL PIPES 

30670   534   AWWA C215, 
NFA 49-704, NFA 
49-710 

  

254 LIQUID EPOXY COATINGS FOR STEEL 
PIPES 

        AWWA C210 
  

255 LIQUID EPOXY LININGS FOR STEEL 
PIPES 

        AWWA C210, 
NFA 49-709   

256 LIQUID POLYURETHANE COATINGS FOR 
STEEL PIPES 

30671       AWWA C222 

  

257 LIQUID POLYURETHANE LININGS FOR 
STEEL PIPES 

        AWWA C222, 
NFA 49-709   

258 EXTRUDED POLYTHENE COATINGS FOR 
D.I. PIPES 

30674 1 EN 545   EN 545 

  

259 CEMENT MORTAR COATINGS FOR D.I. 
PIPES 

30674 2       
  

260 LIQUID EPOXY COATINGS FOR D.I. PIPES     EN 545   EN 545   

261 FUSION BONDED EPOXY COATINGS & 
LININGS FOR D.I. FITTINGS 

        AWWA C116 

  

262 LIQUID POLYURETHANE COATINGS FOR 
D.I. PIPES 

    EN 545   EN 545 

  

263 LIQUID POLYURETHANE LININGS FOR D.I. 
PIPES 

    EN 545   EN 545 

  

264 TWO LAYER EPOXY-NYLON COATINGS & 
LININGS FOR STEEL PIPES 

        EN 10310, 
AWWA C224   
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3.3 PLASTIC PIPES AND FITTINGS 

 

SRN SUBJECT DIN PART BSS PART OTHER REMARKS 

300 uPVC PIPES FOR COLD WATER 19532  3505  ISO 2505, 3114, 
3606 

 

300 uPVC PIPES FOR COLD WATER (CONT. 
1) 

8062    ISO 3472, 3472, 
3473, 3474 

 

300 uPVC PIPES FOR COLD WATER (CONT. 
2) 

    ISO 161/1  

300 uPVC PIPES FOR COLD WATER (CONT. 
3) 

    KEBS 06-149:2  

301 JOINTS AND FITTINGS FOR uPVC 
PRESSURE PIPES 

8063 1, 12 4346 1-3 ISO 2035, 2044  

301 JOINTS AND FITTINGS FOR uPVC 
PRESSURE PIPES (CONT. 1) 

16450    ISO 2045, 2048, 
2536 

 

301 JOINTS AND FITTINGS FOR uPVC 
PRESSURE PIPES (CONT. 2) 

16451      

302 uPVC PIPELINES - LAYING AND JOINTING 16928  See CP  CP 312  

303 uPVC PIPELINES - PRESSURE TESTING 4279 1, 7     

304 uPVC PIPELINES - ADHESIVES FOR 
JOINTING 

16970      

305 uPVC PIPES - GENERAL 8061  3505    

305 uPVC PIPES - GENERAL (CONT. 1) 8062  3506    

305 uPVC PIPES - GENERAL (CONT. 2) 19532      

306 uPVC PIPES - PRESSURE TESTS TO 
DESTRUCTION 

  4728  ISO 1167 Obsolescent (but still remains current)  
Replaced by BS EN 921 and partially 
replaced by BS EN 2782 Part II 
method 1127P - 1997 but remains 
current 

307 HDPE PIPES, JOINTS, FITTINGS 16963 1-3 3284 (6572) 
(6730) 

  Obsolescent - Partially replaced by BS 
6572, BS 6730 

308 RUBBER RINGS FOR MECHANICAL 
JOINTS 

  2494    

309 uPVC UNDERGROUND DRAIN PIPES & 
FITTINGS 

  4660   Partially replaced by BS EN 1401-1 

310 uPVC PIPES IMPACT TEST 20 DEGREES 
CENTIGRADE 

  3505  ISO 3127  

311 uPVC PIPES SHORT TERM 
HYDROSTATIC TEST 

  3505    

312 uPVC PIPES LONG TERM HYDROSTATIC 
TEST 

  3505    

313 uPVC PIPES INTERNAL PRESSURE 
ENDURANCE TEST 

8061      

314 uPVC WATER ABSORPTION TEST 8061    ISO 2508  

315 uPVC PIPES - VARIOUS OTHER TESTS     ISO 2505, 3114, 
3472, 3473, 3474 

 

316 PIPES - RATE OF LEAKAGE   8010:2    

317 G.R.P. PIPES   6464    

318 PLASTICS PIPES AND FITTINGS FOR USE 
AS SUB SOIL FIELD DRAINS 

  4962    

318 POLYPROPYLENE WASTE PIPE AND 
FITTINGS (EXTERNAL DIAMETER 34.6MM, 
41.0MM AND 54.1MM) 

  5254    

319 THERMOPLASTICS WASTE PIPE AND 
FITTINGS 

  5255    

320 GLASS REINFORCED PLASTICS (GRP) 
PIPES, JOINTS AND FITTINGS FOR USE 
FOR WATER SUPPLY OR SEWERAGE 

  5480    

321 UNPLASTICIZED PVC PIPE AND FITTINGS 
FOR GRAVITY SEWERS 

  5481    

322 PLASTICS PIPEWORK 
(THERMOPLASTICS MATERIALS) 

  5955 6  Part 6: Installation of unplasticized 
PVC pipework for gravity drains and 
sewers 

323 BLUE POLYETHYLENE PIPES UP TO 
NOMINAL SIZE 63 FOR BELOW GROUND 
USE FOR POTABLE WATER 

  6572    

324 BLACK POLYETHLENE PIPES UP TO 
NOMINAL SIZE 63 FOR ABOVE GROUND 
USE FOR COLD POTABLE WATER 

  6730    

 



Immediate Urgent Sanitation Improvement Works for Wajir Project Area 

Construction of Pilot On-Site Sanitation Facilities 

 

 

 SECTION 2: STANDARD REFERENCE NUMBERS 

 

   

- 10 - 

3.4 OTHER PIPES AND FITTINGS 

 

SRN SUBJECT DIN PART BSS PART OTHER REMARKS 

401 ASBESTOS CEMENT (A/C) PRESSURE 
PIPES 

19800 1-3 486  ISO 160 
BS EN 512 

BS 486 Withdrawn 
Replaced by BS EN 512 

401 ASBESTOS CEMENT (A/C) PRESSURE 
PIPES (CONT.) 

  4624    

402 A/C SEWER PIPES, JOINTS, FITTINGS   3656  ISO 881 
BS EN 588-1 

BS 3656 Withdrawn 
Replaced by BS EN 588-1 

402 A/C SEWER PIPES, JOINTS, FITTINGS 
(CONT. 1) 

      

402 A/C SEWER PIPES, JOINTS, FITTINGS 
(CONT. 2) 

19850 1, 2     

403 A/C PIPES FOR THRUST BORING     ISO 4488  

404 A/C PIPES - GUIDE FOR LAYING   5927  ISO 4482  

405 A/C PIPES - FIELD PRESSURE TESTING 4279 1, 6, 9, 10 5886  ISO 4483  

406 PIPE SUPPORTS See 
DVGW 

 3974 1 DVGW 310 PT. 2  

407 UNREINFORCED CONCRETE PIPES 
(OGEE) 

4032  5911 3   

408 PRESTRESSED CONCRETE PRESSURE 
PIPES 

4035  4625    

409 PRECAST CONCRETE PIPES - DRAINS & 
SEWERS 

4032  5911 1, 3   

409 PRECAST CONCRETE PIPES - DRAINS & 
SEWERS (CONT.) 

4035      

410 CONCRETE POROUS PIPES - UNDER 
DRAINS 

  5911 114   

411 NON-PRESSURE DUCTILE IRON PIPES 
ETC. 

    ISO 7186  

412 RUBBER AND PLASTIC HOSES AND 
ASSEMBLIES 

    ISO 7751  

413 CONCRETE CYLINDRICAL PIPES & 
FITTINGS METRIC 

  5911 1-3 AWWA C602-83 BS 5911 Part I: 1981 Withdrawn 
Replaced by   BS 5911 Part 100: 1988 
 BS 5911 Part 200: 1989 
 BS 5911 Part 200: 1994 

414 CLAY PIPES (SEWERAGE)   65    

415 TESTING OF JOINTED PIPES AND 
MANHOLES 

  2005   BS 2005 - Obsolescent  

416 CONCRETE PRESSURE PIPES 
INCLUDING JOINTS AND FITTINGS 

    BS EN 639  
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3.5 VALVES, METERS, HYDRANTS 

 

SRN SUBJECT DIN PART BSS PART OTHER REMARKS 

501 DOUBLE FLANGED C.I. GATE VALVES 
(WATER) 

  5163  AWWA C203-78  

501 DOUBLE FLANGED C.I. GATE VALVES 
(WATER) (CONT. 1) 

3230 1-3     

501 DOUBLE FLANGED C.I. GATE VALVES 
(WATER) (CONT. 2) 

      

501 DOUBLE FLANGED C.I. GATE VALVES 
(WATER) (CONT. 3) 

3352 1, 4     

502 C.I. GATE VALVES - GENERAL   5150    

502 C.I. GATE VALVES - GENERAL (CONT.) 3352 1, 4     

503 C.I. (PARALLEL SLIDE) GATE VALVES - 
GENERAL 

  5151    

504 C.I. GLOBE VALVES - GENERAL 3356 1-5 5152    

505 C.I. CHECK VALVES - GENERAL 3202  5153  AWWA C508-82  

505 C.I. CHECK VALVES - GENERAL (CONT.) See 
DVGW 

 6282 1, 4 DVGW-W376  

506 C.I. AND STEEL BUTTERFLY VALVES - 
GENERAL 

3354 1-4 5155  BS EN 593: 1998 BS 5155 Withdrawn 
Replaced by  BS EN 593,: 1998  

507 BOURDON TYPE PRESSURE GAUGES   1780  BS EN 837: 1998 BS 1780 Withdrawn 
Replaced by BS EN 837-1: 1998 

508 FLOAT OPERATED VALVES N.D. 500MM   1212 1, 2, 3   

509 FIRE HYDRANTS 3221 1, 2 750    

510 WATER METERS 19648 1-3 5728 1, 2 ISO 4064-1 BS 5728 Part 1 Withdrawn 
Replaced by BS 5728: Part 7 

510 WATER METERS (CONT.)     KS 06-248 1, 2  

511 COPPER ALLOY GATE, CHECK, ETC. 
VALVES 

3352 11     

511 COPPER ALLOY GATE, CHECK, ETC. 
VALVES (CONT.) 

  5154    

512 FIRE HOSE COUPLINGS & EQUIPMENT 14244  336    

513 SURFACE BOXES   5834 2, 3   

513 SURFACE BOXES (CONT. 1)       

513 SURFACE BOXES (CONT. 2)       

513 SURFACE BOXES (CONT. 3)       

513 SURFACE BOXES (CONT. 4)       

514 METALLIC BALL VALVES 3357 1-7    DIN 3357 Part 6, 7 Witihdrawn 

515 uPVC VALVES 3441 2     

517 FIRE HYDRANT SYSTEMS FOR 
BUILDINGS 

  5041 1-5   

518 BUTTERFLY VALVES   5155    

519 DIAPHRAGM VALVES   5156    

520 CAST IRON PLUG VALVES   5158    

521 UNDERGROUND STOPVALVES FOR 
WATER SERVICES 

  5433    
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3.6 TESTING METHODS AND EQUIPMENT 

 

SRN SUBJECT DIN PART BSS PART OTHER REMARKS 

600 NON-DESTRUCTIVE TESTING OF WELDS 
(TUBES) 

8564 1 3889 (6072) 1, 2A AP15LS BS 3889 Partially Replaced by 6072 

600 NON-DESTRUCTIVE TESTING OF WELDS 
(TUBES) (CONT.) 

50120 1, 2 6072    

601 SOILS FOR CIVIL ING PURPOSE - TEST 
METHODS 

18196  1377    

602 TESTING OF PIPELINE FOR WATER 
(INTERNAL PRESSURE) 

4279 1-7, 9, 10     

603 TESTING OF CEMENT See EDIN  4550 1, 2, 3 BS EN 196-7 
EDIN EN75,  112, 
114, 15 

BS 4550 Part 1 & Part 2 Withdrawn 
Replaced by BS EN 196-7: 1992 

604 MATERIAL TESTING - DOCUMENTATION     ISO 404, 
EURONORM 21 

 

605 MEASUREMENT OF WATER FLOW 
(WATER METERS) 

    ISO 4064/3  

606 DRINKING WATER QUALITY - TESTING     KS 05-459:5  

607 RECOMMENDATIONS AND 
CLASSIFICATION FOR TOPSOIL 

  3882    

608 METHODS OF TESTING MORTARS, 
SCREEDS AND PLASTERS 

  4551    

609 STRUCTURAL FIXINGS IN CONCRETE 
AND MASONRY 

  5080 1 & 2  Part 1: Method of test for tensile 
loading 
Part 2: Method for determination of 
resistance to loading in shear 

610 SIZE OF HARDWOODS AND METHODS 
OF MEASUREMENT 

  5450    

611 RECOMMENDATIONS FOR TESTING OF 
AGGREGATES 

  5835 1  Part 1: Compactibility test for graded 
aggregates 

 



Immediate Urgent Sanitation Improvement Works for Wajir Project Area 

Construction of Pilot On-Site Sanitation Facilities 

 

 

 SECTION 2: STANDARD REFERENCE NUMBERS 

 

   

- 13 - 

3.7 SITE WORK CODES OF PRACTICE 

 

SRN SUBJECT DIN PART BSS PART OTHER REMARKS 

650 SITE INVESTIGATIONS 18196  5930    

650 SITE INVESTIGATIONS (CONT.) 18307      

651 WATER SUPPLY 2000 See BS BS 6007  CP 310 CP 310 Withdrawn 
Replaced by BS 6007 

651 WATER SUPPLY (CONT. 1) 2425 3, 5 BS 8301  CP 301 CP 301 Withdrawn 
Replaced by BS 8301 

651 WATER SUPPLY (CONT. 2) 4046      

651 WATER SUPPLY (CONT. 3) 19630      

652 BUILDING DRAINAGE 1986 2-4 BS 8301  CP 301 CP 301 Withdrawn 
Replaced by BS 8301 

653 WATER PIPELINE CONSTRUCTION 19630      

654 TRENCHING FOR PIPELINES 4124      

655 SEWAGE PIPELINE CONSTRUCTION       

656 WALLING (BRICK & BLOCK MASONRY) 18330 See BS 5390 
5628 

 CP 121 CP 121 Withdrawn 
Replaced by BS 5390 and BS 5628  
Part 3 

657 USE OF STRUCTURAL STEEL IN 
BUILDING 

18203 1, 2 449 
BS 5950 
 

2 GB 7101-91 
SABS 1431 

BS 449 Parts 1 and 2 Withdrawn 
Part 2: Addendum No. 1 (1975) 
Replaced by BS 5950 Part 5 (1987) 

658 SEWERAGE   8005  BS EN 1610  

659 SMALL SEWAGE TREATMENT WORKS 
AND CESSPOOLS 

  6297    

660 TEST PUMPING OF WATER WELLS   6316    

661 METHODS OF MEASUREMENT OF LIQUID 
FLOW IN OPEN CHANNEL 

  3680 1-10 BS ISO 748 
BS ISO 1100-2 
ISO TR 8363 

BS 3680 Part 3A Withdrawn 
Replaced by BS ISO 748: 1997 
BS 3680 Part 3C Withdrawn 
Replaced by BS ISO 1100-2 
BS 3680 Part 3G Withdrawn 
Replaced by ISO TR 8363 
BS 3680 Parts 3J, 8F, 8G Withdrawn 

662 MEASUREMENT OF FLOW IN CLOSED 
CONDUITS (BY CURRENT METERS OR 
PITOT STATIC TUBES) 

    ISO 7194  

663 CONSTRUCTION AND DEMOLITION OF 
CONCRETE AND MASONRY 

    ANSI A10, 9-1983  

664 DRAINAGE OF ROOFS AND PAVED 
AREAS 

  6367    

665 FOUNDATIONS   8004  CP 2004 CP 2004 Withdrawn 
Replaced by BS 8004 

666 STRUCTURAL USE OF TIMBER   5268  CP 112, 2 CP 112, 2 Withdrawn 
Replaced by BS 5268 Part 2 
 BS 5268 Part 3 

667 RETAINING WALLS 4085      

668 WATERPROOFING OF BUILDINGS & 
STRUCTURES 

18195 1-4     

669 WATER QUALITY - SAMPLING     ISO 5667/2/3  

670 WELDING PROCEDURES - APPROVAL 
TESTING 

  4870 1 BS EN 288-3 
BS EN 288-4 

BS 4870 Part 1 Withdrawn 
Replaced by BS EN 288-3 
BS 4870 Part 2 Withdrawn 
Replaced by BS EN 288-4 

671 WELDING - APPROVAL TESTING   4871 1 BS EN 287-1 
BS EN 287-2 

BS 4871 Part 1 Withdrawn 
Replaced by BS EN 287-1 
BS 4871 Part 2 Withdrawn 
Replaced by BS EN 287-2 

672 LOGGING OF ROCK CORES     LOGGING OF 
ROCK CORES 
FOR ING 
PURPOSES, 
GEOL. SOC. OF 
LONDON 

 

673 TEST FOR STABILISED SOILS   1924    

674 DRAIN AND SEWER SYSTEMS OUTSIDE 
BUILDINGS 

   1, 2 & 3 BS EN 752 Part 1: Generalities and definitions 
Part 2: Performance requirements 
Part 3: Planning 

675 CONSTRUCTION AND TESTING OF 
DRAINS AND SEWERS 

    BS EN 1610  

676 IDENTIFICATION OF PIPELINES AND 
SERVICES 

  1710    

677 WELDING OF STEEL PIPELINES ON LAND 
AND OFFSHORE 

  4515    

678 PERFORMANCE REQUIREMENTS FOR 
JOINTS AND COMPRESSION FITTINGS 
FOR USE WITH POLYETHYLENE PIPES 

  5114    

679 STRUCTURAL USE OF TIMBER   5268 2, 3 & 5  Part 2: Permissible stress design, 
materials and workmanship 
Part 3: Trussed rafter roof 
Part 5: Preservative treatment of 
structural timber 
 
 

680 STAIRS, LADDERS AND WALKWAYS   5395 1, 2 & 3  Part 1: Design of straight stairs 
Part 2: Design of helical and spiral 
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SRN SUBJECT DIN PART BSS PART OTHER REMARKS 

stairs 
Part 3: Design of industrial type stairs, 
permanent ladder and walkways 

681 INTERNAL PLASTERING   5492    

682 GUIDE TO ACCURACY IN BUILDING   5606    

683 SAFE USE OF EXPLOSIVES IN THE 
CONSTRUCTION INDUSTRY 

  5607    

683 USE OF MASONRY   5628 3  Part 3: Materials and components, 
design and workmanship 

684 EARTHWORKS   6031    

685 PAINTING OF BUILDINGS   6150    

686 LOADING FOR BUILDINGS   6399 1  Part 1: Dead and imposed loads 

687 GUIDE TO INSTALLATION AND USE OF 
VALVES 

  6683    

688 DESIGN, INSTALLATION, TESTING AND 
MAINTENANCE OF SERVICES 
SUPPLYING WATER FOR DOMESTIC USE 
WITHIN BUILDINGS AND THEIR 
CURTILAGES 

  6700    

689 GUIDE FOR STRUCTURAL DESIGN OF 
PAVEMENTS CONSTRUCTED WITH CLAY 
OR CONCRETE BLOCK PAVER 

  7533    

690 SEWERAGE   8005 1  Part 1: Guide to new sewerage 
construction 

691 PROTECTION OF STRUCTURES AGAINST 
WATER FROM THE GROUND 

  8102    

692 DESIGN AND INSTALLATION OF DAMP-
PROOF COURSES IN THE MASONRY 
CONSTRUCTION 

  8215    

693 CODE OF PRACTICE FOR BUILT-UP FELT 
ROOFING 

  8217    
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3.8 DRAWING PRACTICE, STANDARD SYMBOLS ETC. 

 

SRN SUBJECT DIN PART BSS PART OTHER REMARKS 

700 IDENTIFICATION OF PIPELINE 
ACCORDING TO FLUID CONVEYED 

2403      

701 GRAPHICAL SYMBOLS FOR GENERAL 
ING - PIPING SYSTEMS 

2406  1553 1   

701 GRAPHICAL SYMBOLS FOR GENERAL 
ENGIINEERING - PIPING SYSTEMS 
(CONT.) 

2429 1     

702 PROJECT NETWORK TECHNIQUES   4335    

703 DRAWING OFFICE PRACTICE - 
ARCHITECTS AND BUILDERS 

  1192 1-4  BS 1192 Part 2 Obsolescent 

704 CONSTRUCTION DRAWING PRACTICE   1192 1-4  BS 1192 Part 2 Obsolescent 

705 ING DRAWING PRACTICE   308 1 ISO 128, 2162, 
2203 

 

706 DRAWING PRACTICE FOR ING 
DRAWINGS 

  5070 1-3 BS EN 61082 BS 5070 Part 1 Partially Replaced by 
BS EN 61082-1 
BS 5070 Part 2 Withdrawn 
Replaced by BS EN 61082-2 

707 BUILDING AND CIVIL ING TERMS   6100 1-6   

708 WATER SUPPLY - MAPS AND PLANS 2425 3, 5     

709 CARTOGRAPHIC REPRESENTATION OF 
CLIMATE 

50019 1     

750 CONCRETE (INC. R/F) - GLOSSARY   6100 6.2, 6.3   

751 VALVES - GLOSSARY       

752 IRON AND STEEL - GLOSSARY FOR 
PIPES 

  6562 1-2   
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3.9 BUILDING MATERIALS 

 

SRN SUBJECT DIN PART BSS PART OTHER REMARKS 

801 LIME FOR MORTAR 1060 1, 2, 3 890 CL.B  DIN 1060 Part 2 & 3 Withdrawn 

802 QUARRY TILES FOR SILLS   6431  BS EN ISO 
10545-2, 3, 4, & 6 

BS 6431 Parts 10, 11, 12 & 14 
Replaced by   BS EN ISO 10545-2,  
 BS EN ISO 10545-3
 BS EN ISO 10545-4
 BS EN ISO 10545-6 
Respectively but remain current 

803 DAMP-PROOF COURSE (BITUMINOUS 
FELT) 

  743 (6398: 
BS 6398, BS 
6515 and BS 
8215) 

  BS 743 Partially Replaced by  
 

804 CONCRETE BLOCKS   6398  KENYA M.O.W. 
ST. SPEC. 

 

804 CONCRETE BLOCKS (CONT.)   6073 1, 2  BS 6073 Partially Replaced by 
BS EN 772-2 

805 HOLLOW CLAY PARTITION BLOCKS 278  3921   BS 3921 Partially Replaced by 
BS EN 772-3 & 7 

806 BRICK WALLING 105 1-5 3921   BS Partially Replaced by 
BS EN 772-3 & 7 

806 BRICK WALLING (CONT.) 106 1, 2     

807 ASBESTOS ROOF SLATES AND 
SHEETING 

  690 3, 4  BS 690 Part 3 & 4 Withdrawn 
Replaced by BS EN 494 and 492 
respectively 

808 FIXING BOLTS & SCREENS FOR 
ROOFING 

      

809 INSULATION BOARD AND HARD BOARD   1142 1, 2, 3 ISO 766/7/9, 
818/19, 2695, 
3340, 3546, 3729 

BS 1142 Partially Replaced by 
BS EN 120, 310, 316-323, 324: 1 & 2, 
325, 382-1 and BS EN 622: 1-5 

809 INSULATION BOARD AND HARD BOARD 
(CONT.) 

      

810 BLOCKBOARD 68705 1, 3 3444  ISO 1096, 97, 98, 
2074, 2426-30 

DIN 68705 Part 1 Withdrawn 

811 PLYWOOD (TROPICAL HARDWOOD) 4078  6566 1-8 ISO 1096, 1097 BS 6566 Replaced by various BS EN 
Standards on the same subject 

811 PLYWOOD (TROPICAL HARDWOOD) 
(CONT.) 

68705 1, 5   ISO 1098 DIN 68705 Part 1 Withdrawn 

812 SEALING OF EXT. WALL JOINTS 18540 SH. 1, 2, 3     

813 CHIPBOARD 68761 4 5669   BS 5669 Part 1 Partially Replaced by 
BS EN 120, 309, 310, 311, 312, Parts 
1-6 and 317 
BS 5669 Part 4 Partially Replaced by 
BS EN 634-2 & BS EN 1328 
BS 5669 Part 5 Withdrawn 
Replaced by BS 7916 

813 CHIPBOARD (CONT.1 ) 68763      

813 CHIPBOARD (CONT. 2) 68764      

814 LAMINATED PLASTIC SHEETING 16922  3794  BS EN 438 BS 3794 Withdrawn 
Replaced by BS EN 438 Parts 1 & 2 

814 LAMINATED PLASTIC SHEETING  
(CONT. 1) 

      

814 LAMINATED PLASTIC SHEETING 
(CONT. 2) 

      

815 WOOD WOOL SLABS 1101  1105   BS 1105 Obsolescent 

815 WOOD WOOL SLABS (CONT. 1) 1102      

816 QUALITY OF TIMBER - WORKMANSHIP 68141  1186 2   

817 MATERIAL FOR FLUSH DOORS 68706  459   BS 459 Part 3 Withdrawn 

817 MATERIAL FOR FLUSH DOORS (CONT. 1) 18101      

817 MATERIAL FOR FLUSH DOORS (CONT. 2)       

818 WATERPROOF ADHESIVE 53255  1203 TYPE MR   

819 STRUCTURAL STEEL &  METALWORK   4360 
7316 
7668 

 ISO 630, 6891 
BS EN 10029: 1-3 
BS EN 10113 
BS EN 10155 
BS EN 10210-1 

BS 4360 Withdrawn - Replaced by 
BS 7316, BS 7668,  
BS EN 10029 Parts 1 to 3 
BS EN 10113, BS EN 10155 and 
BS EN 10210-1 

819 STRUCTURAL STEEL &  METALWORK 
(CONT. 1) 

    JIS G30101-87  

820 SPLIT RING TIMBER CONNECTORS   1579    

821 METAL WINDOWS   6510    

822 GLASS FOR GLAZING 1249 1 952 1   

822 GLASS FOR GLAZING (CONT.) 18301      

823 GALVANISED M.S. TUBING (MILD STEEL)  2440  1387  ISO 65, 7/1, 7/2  

823 GALVANISED M.S. TUBING (MILD STEEL)  
(CONT. 1) 

2441  21    

823 GALVANISED M.S. TUBING (MILD STEEL)  
(CONT. 2) 

2442      

823 GALVANISED M.S. TUBING (MILD STEEL)  
(CONT. 3) 

2999 1     

824 FITTINGS TO M.S. TUBING MILD STEEL 2460  1256, 143    

824 FITTINGS TO M.S. TUBING MILD STEEL 
(CONT. 1) 

  143  BS EN 10242  

824 FITTINGS TO M.S. TUBING MILD STEEL   1740 1   
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(CONT. 2) 

825 POLYTHENE TUBING FOR COLD WATER 
SERVICES 

19533  2782  ISO 161-1 
BS ISO 4065 
BS ISO 11922-1 

 

825 POLYTHENE TUBING FOR COLD WATER 
SERVICES (CONT. 1) 

8072  6572 
6730 

   

825 POLYTHENE TUBING FOR COLD WATER 
SERVICES (CONT. 2) 
 

8073      

825 POLYTHENE TUBING FOR COLD WATER 
SERVICES (CONT. 3) 

8075      

825 POLYTHENE TUBING FOR COLD WATER 
SERVICES (CONT. 4) 

8074      

826 BRASSWORK & FITTINGS FOR TAPS & 
STOP VALVES 

  1010 2   

827 BALL VALVES FOR CISTERNS   1212 3   

828 PLASTIC FLOATS FOR BALL VALVES   2456    

829 CAST IRON SOIL, WASTE & VENT PIPES   416    

829 CAST IRON SOIL, WASTE & VENT PIPES 
(CONT.  1) 

      

829 CAST IRON SOIL, WASTE & VENT PIPES 
(CONT. 2) 

      

829 CAST IRON SOIL, WASTE & VENT PIPES 
(CONT. 3) 

19522 1, 2     

830 GALVANISED MILD STEEL COLD WATER 
TANKS 

  417 2 CL.A   

831 ENAMELLED CAST IRON BATH   1189    

831 ENAMELLED CAST IRON BATH (CONT. 1)       

831 ENAMELLED CAST IRON BATH (CONT. 2) 4774      

832 PILLAR TAPS 7572  1010 2   

833 GLAZED VITREOUS CHINA W.C. PAN 1387  5503    

833 GLAZED VITREOUS CHINA W.C. PAN 
(CONT.) 

1381      

834 HINGED PLASTIC SEAT TO W.C. PAN   1254    

835 GLAZED VITREOUS CHINA LAVATORY 
BASIN  

4462  1188    

835 GLAZED VITREOUS CHINA LAVATORY 
BASIN (CONT.) 

  5506 2   

836 STAINLESS STEEL SINK 4465  1244 2   

837 BRASS “S” AND “P” TRAPS   1184   BS 1184 Obsolescent 

839 A/C DRAIN PIPES AND FITTINGS 19831  3656  BS EN 588-1 BS 3656 Withdrawn 
Replaced by BS EN 588-1 

839 A/C DRAIN PIPES AND FITTINGS  
(CONT. 1) 

19841      

839 A/C DRAIN PIPES AND FITTINGS  
(CONT. 2) 

19850 1, 2     

840 CONCRETE DRAIN PIPES  See 409  2870    

841 PITCH FIBRE DRAIN PIPES   2760   BS 2760 Withdrawn 

842 CAST IRON DRAIN PIPES 19500  437  ISO 6594  

842 CAST IRON DRAIN PIPES (CONT. 1) 19501      

842 CAST IRON DRAIN PIPES (CONT. 2) 19502      

842 CAST IRON DRAIN PIPES (CONT. 3) 19503      

842 CAST IRON DRAIN PIPES (CONT. 4) 19504      

842 CAST IRON DRAIN PIPES (CONT. 5) 19505      

842 CAST IRON DRAIN PIPES (CONT. 6) 19506      

842 CAST IRON DRAIN PIPES (CONT. 7) 19507      

842 CAST IRON DRAIN PIPES (CONT. 8) 19508      

842 CAST IRON DRAIN PIPES (CONT. 9) 19509      

842 CAST IRON DRAIN PIPES (CONT. 10) 195010      

842 CAST IRON DRAIN PIPES (CONT. 11) 195011      

842 CAST IRON DRAIN PIPES (CONT. 12) 195014      

842 CAST IRON DRAIN PIPES (CONT. 13) 195019      

842 CAST IRON DRAIN PIPES (CONT. 14) 19521      

843 JOINTING COMPOUND FOR C.I.  DRAIN 
PIPES 

  BS 6956 1, 5, 6, 7   

844 C.I.  S & S FITTINGS FOR DRAINS 19519  437    

845 STEP-IRONS TO MANHOLES & SEPTIC 
TANKS 

1211 1 1247    

845 STEP-IRONS TO MANHOLES & SEPTIC 
TANKS (CONT. 1) 

1212 1     

845 STEP-IRONS TO MANHOLES & SEPTIC 
TANKS (CONT. 2) 

1213      

845 STEP-IRONS TO MANHOLES & SEPTIC 
TANKS (CONT. 3) 

4281      

846 C.I. MANHOLE COVERS AND FRAMES 1229  497 1 BS EN 124 BS 497 Withdrawn 
Replaced by BS EN 124 

846 C.I. MANHOLE COVERS AND FRAMES 
(CONT. 1) 

4271 1, 3     

846 C.I. MANHOLE COVERS AND FRAMES 
(CONT. 2) 
 

19593 1, 2, 3     

846 C.I. MANHOLE COVERS AND FRAMES 
(CONT. 3) 

19594 1, 2     

846 C.I. MANHOLE COVERS AND FRAMES 19596      
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(CONT. 4) 

846 C.I. MANHOLE COVERS AND FRAMES 
(CONT. 5) 

19597      

847 STEEL LADDERS FOR PERMANENT 
ACCESS 

3620  4211    

848 HANDRAILING 24533  6180    

849 GALVANISED CHAIN LINK FENCING 11991  1722 1   

850 OPEN MESH STEEL FLOORING   4592 1   

851 MASTIC ASPHALT FOR ROOFING   6925    

852 ALUMINIUM FOR LOUVRE WINDOWS   1470  BS EN 485 
BS EN 515 
BS EN 573 

BS 1470 Withdrawn 
Replaced by BS EN 485 Parts 1-4,  
BS EN 515, BS EN 573 Parts 1-4 

853 FIXING ACCESSORIES FOR BUILDING 
PURPOSES 

  1494 1  BS 1494 Part 2 Withdrawn 

854 PRECAST CONCRETE MANHOLES 4034  5911 2, 3  BS 5911 Part 1 Withdrawn  
Replaced by 
BS 5911 Part 100 (1988) 
Bs 5911 Part 200 (1989) and BS 5911 
Part 200 (1994) 

855 PRECAST CONCRETE KERBS & 
CHANNELS 

483  7263 1   

856 WATERPROOF BUILDING PAPERS 4122  1521    

856 WATERPROOF BUILDING PAPERS  
(CONT. 1) 

52126      

856 WATERPROOF BUILDING PAPERS  
(CONT. 2) 

52127      

856 WATERPROOF BUILDING PAPERS  
(CONT. 3) 

52128      

856 WATERPROOF BUILDING PAPERS  
(CONT. 4) 

52129      

856 WATERPROOF BUILDING PAPERS  
(CONT. 5) 

52130      

857 METAL TIES FOR CAVITY WALL   1243    

858 A/C BUILDING PRODUCTS  
(TESTS FOR SHEETS) 

274 1-4 4624    

859 PRECAST CONCRETE FLAGSTONES 485  7263 1   

860 ASBESTOS CEMENT RAIN WATER 
GOODS 

19831 1-9 569    

860 ASBESTOS CEMENT RAIN WATER 
GOODS (CONT. 1) 

19841 1-6     

860 ASBESTOS CEMENT RAIN WATER 
GOODS (CONT. 2) 

19850 1     

861 LINTELS - PREFABRICATED   5977 2   

862 uPVC  SOIL AND VENT PIPES, FITTINGS, 
ETC. 

1187  4514    

863 STRUCTURAL STEEL IN BUILDINGS   449 (5950) 2  BS 449 Part 2 Withdrawn 
Replaced by BS 5950 Part 5 

864 PROTECTIVE BARRIERS IN AND ABOUT 
BUILDINGS 

  6180    

866 BITUMENS FOR BUILDING & CIVIL ING   3690 1, 3   

867 SOLAR WATER HEATERS     AS 2813-85  

868 FLOORING - INITIAL TREAMENT  
MAINTENANCE 

  6263 2   

869 RIGID FLAT  SHEET BUILDING 
MATERIALS 

      

870 BUILDING STONE   1438    

871 CAST STONE   1217    

872 WOOD PRESERVATIVES - CREOSOTE   144    

873 WASTE TRAPS - PLASTIC   3943    

874 COPPER FLOATS FOR FLOAT 
OPERATED VALVES 

  1968    

875 VITREOUS CHINA SANITARY FITTINGS   3402    

876 PAINTS - LEAD BASED   2523 
(5082, 5358) 

  BS 2523 Obsolescent, Partially 
Replaced by BS 5082 and BS 5358 

877 READY MIXED OIL-BASED PRIMING 
PAINTS 

  2521/4 
(See 2523) 

   

878 READY MIXIED OIL-BASED 
UNDERCOATING AND FINISHING PAINTS 

      

879 COLD POURED SEALING MATEIALS FOR 
CONCRETE PAVEMENTS 

  5212    

880 GULLY TOPS AND MANHOLE TOPS FOR 
VEHICULAR PEDESTRIAN AREAS. 
DESIGN REQUIREMENTS, TYPE 
TESTING, MARKING QUALITY CONTROL 

    BS EN 124  

881 STRUCTURAL TIMBER.  STRENGTH 
CLASSES 

  338    

882 CLAY ROOFING TILES AND FITTINGS   402 1   Part 1: Specification for plain tiles and 
fittings 
 

883 BITUMEN ROAD EMULSIONS (ANIONIC 
AND CATIONIC) 

  434 1  Part 1: Bitumen road emulsions 

884 DRESSED NATURAL STONE KERBS, 
CHANNELS, QUADRANTS AND SETTS 

  435    

885 CONCRETE ROOFING TILES AND     BS EN 490  
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FITTINGS. PRODUCT SPECIFICATION 

886 AIR BRICKS AND GRATINGS FOR WALL 
VENTILATION 

  493    

887 EAVES GUTTERS AND FITTINGS MADE 
OF PVC-C 

    BS EN 607  

888 EAVES GUTTERS AND RAINWATER 
DOWN-PIPES OF METAL SHEET 

    BS EN 612  

889 PLYWOOD     BS EN 635  

890 TIMBER IN JOINERY     BS EN 942  

891 PRESSED STEEL GUTTERS, RAINWATER 
PIPES, FITTINGS AND ACCESSORIES 

  1091    

892 WC FLUSHING CISTERNS (INCLUDING 
DUAL FLUSH CISTERNS AND FLUSH 
PIPES) 

  1125    

893 NAILS   1202 1, 2 & 3  Part 1: Steel nails 
Part 2: Copper nails 
Part 3: Aluminium nails 

893 FIXING ACCESSORIES FOR BUILDING 
PURPOSES 

  1494 1  Part 1 Fixings for sheet, roof and wall 
coverings 

894 AUTOMATIC FLUSHING CISTERNS FOR 
URINALS 

  1876    

895 WASTES (EXCLUDING SKELETON SINK 
WASTES) AND BATH OVERFLOWS 

  3380    

896 LIGHTWEIGHT AGGREGATES FOR 
MASONRY UNITS AND STRUCTURAL 
CONCRETE 

  3797    

897 TERRAZO TILES   4131    

898 WELDABLE STRUCTURAL STEELS   4360    

899.1 UNPLASTICIZED POLYVINYL CHLRIDE 
(PVC-U) RAINWATER GOODS AND 
ACCESSORIES 

  4576    

899.2 INDUSTRIAL TYPE METAL FLOORING, 
WALKWAYS AND STAIRS TREADS 

  4592 1, 2, 3 & 4  Part 1: Open bar gratings 
Part 2: Expanded metal grating 
panels 
Part 3: Cold formed planks 
Part 4: Glass reinforced plastics open 
bar gratings 

899.3 READY-MIX BUILDING MORTARS   4721    

899.4 INTERNAL AND EXTERNAL WOOD 
DOORSETS, DOOR LEAVES AND 
FRAMES 

  4787 1  Part 1: Dimensional requirements 

899.5 HOT-ROLLED STRUCTURAL STEEL 
SECTIONS 

  4848 2 & 4  Part 2: Hot-finished hollow sections 
Part 4: Equal and unequal angles 

899.6 URINALS   4880 1  Part 1: Stainless steel slab urinals 

899.7 MORTAR ADMIXTURES   4887 1 & 2  Part 1: Air-entraining (plasticizing) 
admixtures 
Part 2: Set retarding admixtures 

899.8 SOFTWOOD GRADES FOR STRUCTURAL 
USE 

  4978    

899.9 COATED MACADAM FOR ROADS AND 
OTHER PAVED AREAS 

  4987 1 & 2  Part 1: Constituent materials and 
mixtures 
Part 2: Transport, laying and 
compaction 

899.1
0 

WATER-BORNE PRIMING PAINTS FOR 
WOODWORK 

  5082    

899.1
1 

MASONRY CEMENT   5224    

899.1
2 

EXTERNAL RENDERINGS   5262    

899.1
3 

SOLVENT-BORNE PRIMING PAINTS FOR 
WOODWORK 

  5358    

899.1
4 

WALL AND FLOOR TILING   5385 1, 2, 3, 4 & 5  Part 1: Design and installation of 
internal ceramic wall tiling and 
mosaics in normal conditions 
Part 2: Design and installation of 
external ceramic wall tiling and 
mosaics (including terra cotta and 
faience tiles) 
Part 3: Design and installation of 
ceramic floor tiles and mosaics 
Part 4: Tiling and mosaics in specific 
conditions 
Part 5: Design and installation of 
terrazzo tile and slab, natural stone 
and composition block floorings 

899.1
5 

STONE MASONRY   5390    

899.1
6 

SPECIFICATION FOR LOW-RESISTANCE 
SINGLE TAPS AND COMBINATION TAP 
ASSEMBLIES (NOMINAL SIZE ½ AND 3/4) 
SUITABLE FOR OPERATION AT PN 10 
MAX. AND A MINIMUM FLOW PRESSURE 
OF 0.01 MPa (0.1 BAR) 
 

  5412    

899.1 VITREOUS CHINA WASHDOWN WC PANS   5503 1 & 2  Part 1: Connecting dimensions 
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SRN SUBJECT DIN PART BSS PART OTHER REMARKS 

7 WITH HORIZONTAL OUTLET Part 2: Materials, quality, performance 
and dimensions other than connecting 
dimensions 

899.1
8 

VITREOUS CHINA BOWL URINALS 
(RIMLESS TYPE) 

  5520    

899.1
9 

PRESERVATION OF TIMBER   5589    

899.2
0 

PLASTIC CONNECTORS FOR USE WITH 
HORIZONTAL OUTLET VITREOUS CHINA 
WC PANS 

  5627    

899.2
1 

STILES, BRIDLE GATES AND KISSING 
GATES 

  5709    

899.2
2 

GLAZING FOR BUILDINGS   6262    

899.2
3 

MANUFACTURE OF GLUED STRUCTURAL 
COMPONENTS FOR TIMBER AND WOOD 
BASED PANEL PRODUCTS 

  6446    

899.2
4 

POLYETHYLENE DAMP-PROOF 
COURSES FOR MASONRY 

  6515    

899.2
5 

INSTALLATION OF CHMICAL DAMP-
PROOF COURSES 

  6576    

899.2
6 

PORTLAND PULVERIZED-FUEL ASH 
CEMENTS 

  6588    

899.2
7 

PRECAST CONCRETE PAVING BLOCKS   6717 1  Part 1: Paving blocks 

899.2
8 

EXTERIOR WOOD COATING SYSTEMS   6952 1  Part 1: Guide to classification and 
selection 

899.2
9 

PRECAST CONCRETE FLAGS, KERBS, 
CHANNELS, EDGINGS AND QUADRANTS 

  7263 1 & 2  Part 1: Specification 
Part 2: Code of practice for laying 

899.3
0 

IN-SITU FLOORINGS   8204 2  Part 2: Concrete wearing surfaces 
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3.10 ELECTRICAL / MECHANICAL 

 

SRN SUBJECT DIN PART BSS PART OTHER REMARKS 

001 FRACTIONAL HORSE-POWER MOTORS 
(DIMENSIONS) 

42021  2048 1   

002 CURRENT FRANSFORMERS   7626  IEC 60185  

003 VOLTAGE TRANSFORMERS   7625  IEC 60186/186A  

004 CIRCUIT BREAKERS 1 kV A.C.   5311  IEC 60056/267  

005 CIRCUIT BREAKERS A.C. VOLT. 
OPERATED 

  842  BS EN 61008-1  

006 CIRCUIT A.C. CURRENT OPERATED   4293  BS IEC 1008-2-2 BS 4293 Partially Replaced by  
BS EN 61008-1 and BS IEC 1008-2-2 

007 FUSE SWITCHES (AIR BREAK)   5419  IEC 408 BS 5419 Withdrawn  
Replaced by BS EN 60947-3 

008 MOTOR STARTERS AND CONTROLLERS 46062  587   BS 587 Withdrawn  
Replaced by BS EN 60947-4-1 and 
BS 5856-1 

009 MOTOR STARTERS ABOVE 1000 V.A.C.   5856 1 IEC 60632-1  

010 ELECTRIC MOTOR DIMENSIONS 42673 BL. 1-4 4999 10 IEC 60072, 72A  

011 INDUCTION MOTORS FOR GENERAL 
PURPOSE 

42673 BL. 1-4 5000 10 IEC 60072  

012 ENCLOSURE PROTECTION SWITCH / 
CONTROL GEAR 

40050 BL. 2, 6, 9, 10 5420  IEC 60144 (IP32) BS 5420 Withdrawn 
Replaced by BS EN 60947-1 

013 MOTOR STARTERS NOT EXC. 1000 
V.A.C. 

46062  4941 1, 3, 4 IEC 292, 1, 2, 3, 4 BS 4941 Withdrawn 
Replaced by BS EN 60947-4-1 

014 ELECTRICITY METERS   37 1, 5, 8  BS 37 Withdrawn 
Replaced by Parts 1-4 of BS 5685 

015 WATT-HOUR METERS   5685  IEC 521 BS 5685 Part 1 (1979) and Parts 2, 3 
& 4 (1986) all Obsolescent 

016 ACCEPTANCE TESTS FOR PUMPS 
(CLASS C) 

4325  5316 1 ISO 2548 
IEC 198 

 

017 ACCEPTANCE TESTS FOR PUMPS 
(CLASS B) 

4325  5316 2 ISO 3555 
IEC 198 

 

018 CODE OF PRACTICE, ELECTRICAL 
WIRING 

    IEE W. REGS 
(15TH ED) 

 

019 ELECTRICAL PROTECTIVE RELAYS   142   BS 142 Part 1 Section 1.5 Sub-
Section 1.5.1 - 1.5.3 all renumbered 
as BS 60255-21-1, 2, 3 respectively 

020 FACTORY BUILT SWITCHGEAR 
ASSEMBLIES 

57670 TL. 6 5486 1, 2, 3, 13 IEC 439-2 BS 5486 Part 1 Withdrawn 
Replaced by BS EN 60439-1 

021 RECIPROCATING INT/COMB. ENGINES   5514 1, 2 ISO 3046,  
PT. 1, 2 

BS 5541 Part 2 (1988) 'Test Methods' 
Withdrawn - Replaced by BS 5514  
Part 1 (1996) 

022 MACHINES FOR MISCELLANEOUS 
APPLICATIONS 

  5000 99   

023 INSULATING MATERIALS FOR 
ELECTRICAL MACHINES 

  2757  IEC 85  

024 PCV INSULATED CABLES NOT 
EXCEEDING 1900 V.A.C. 

57207 4, 5 6346    

025 ROTATING ELECTRICAL MACHINES - 
GENERAL 

  4999 1, 2, 3 IEC 34-1, 34-8, 
72, 72A 

Renumbered as EN 60034-4 

026 CONCRETE CABLE COVERS   2484   BS 2484 Obsolescent 

027 ELECTRIC POWER SWITCHGEAR  
(LOW VOL. N.E. 1kV) 

57660  5486 
5727 
7354 

   

028 SAFETY ISOLATING TRANSFORMERS   3535    

029 ROTATING ELECTRICAL MACHINES - 
RATING PLATES 

42961  4999 4 IEC 60034-1  

030 ROTATING ELECTRICAL MACHINES - 
ENCLOSURES 

40050  4999 20 IEC 60035-5  

031 ROTATING ELECTRICAL MACHINES - 
CONDITIONS 

  4999 31 IEC 60034-1  

032 ROTATING ELECTRICAL MACHINES - 
TEMPERATURE LIMITS 

See  
E DIN 

 4999 32 IEC 60034-1  
E DIN 

 

033 ROTATING ELECTRICAL MACHINES - 
VIBRATION 

See DIN 
ISO 

 4999 50 ISO 2373  

034 ROTATING ELECTRICAL MACHINES - 
TESTS 

  4999 60 IEC 60034-1  

035 GENERATORS DRIVEN BY I/C ENGINES See 
VDMA 

 5000 3 VDMA 6280  

036 MACHINES WITH FLAMEPROOF 
ENCLOSURES 

22418  5000 17   

037 MAINTENANCE OF ELECTRICAL 
SWITCHGEAR (V.N.E. 14 kV) 

  6626    

038 PROTECTION PROVIDED BY 
ENCLOSURES (CLASS N OF DEG.) 

  5490  IEC 600529,  
BS EN 60529 

BS 5490 Withdrawn 
Replaced by BS EN 60529 

039 ELECTRICAL EQUIPMENT OF 
INDUSTRIAL MACHINES 

  2771  EN 60204, Part 1 BS 2771 Part 1 Replaced by EN 
60204-1 (1993) but remains current 
for use as a reference standard for  
BS EN 60204-3-1:  1992 

040 SWITCHGEAR AND CONTROL GEAR 
UPTO 1000V 
 

  4752  IEC 600157-1, 
600157-1A 

BS 4752 Withdrawn 
Replaced by BS EN 60947-2 

041 PVC INSULATED CABLES FOR SWITCHES 
AND CONTROL GEAR 

  6231    
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SRN SUBJECT DIN PART BSS PART OTHER REMARKS 

042 BASIC ENVIRONMENTAL TESTING 
PROCEDURES 

  2011 1.1 IEC 60068-1 BS 2011 Parts Withdrawn and 
Replaced by Parts of BS EN 60068 

043 DEFINITIONS AND GENERAL 
REQUIREMENTS 

    IEC 60051-1  

044 PANEL MOUNTED INSTRUMENTS - 
DIMENSIONS 
 

    IEC 600473  

045 CELLULOSIC PAPERS FOR ELECTRICAL 
PURPOSES 

  5626 1, 2, 3 IEC 600554  

046 COMMISSIONIING, OPERATION AND 
MAINTENANCE OF STORAGE PUMPS 

    IEC 600805  

047 RUBBER INSULATED CABLES     IEC 600245  

048 VOLTAGE FLUCTUATION LIMITS - GUIDE     IEC 600827  

049 ELECTRIC CABLES - ARMOURING - WIRE 
FOR 

    KS 04-290  

050 ROTATING ELECTRICAL MACHINES FOR 
HARZARDOUS AREAS (“N”) 

  5000 16   

051 POWER TRANSFORMERS - GENERAL     BS EN 60076-1  

052 ELECTRIC CONDUIT - STEEL   4568 2   

053 BUS BARS   159    

054 NON-METALLIC CONDUITS   4607 (6099) 2  Partially Replaced by BS 6099 Part 1 
and BS 6099 Section 2.2 

055 PVC CABLES IN CONDUITS   6004    

056 INSULATED FLEXIBLE CORD   6500    

057 M.I.C.C. CABLES   4782 1   

058 FLUSH SWITCHES   3676    

059 ELECTRIC SOCKETS   1363   Part 3: 1989 Replaced by BS 1363 
Part 3 (1995) but remains current 

060 FUSED SPUR BOXES   1362    

061 CONTACTORS   775   Part 1 (1969) Withdrawn 
Replaced by BS 5424:  Part 1 1977 

062 SECURITY LIGHTING INSTALLATION     CP 1004 Renumbered as BS 5498 

063 ALUMINIUM SOLID CONDUCTORS   3988    
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3.11 MISCELLLANEOUS 

 

SRN SUBJECT DIN PART BSS PART OTHER REMARKS 

900 ZINC SPRAY PROTECTION 55928 1-9 2569 1 ISO 2063 
BS EN 22063 

BS 2569 Withdrawn 
Replaced by BS EN 22063 

900 ZINC SPRAY PROTECTION (CONT.)   5493  BS EN ISO 12944 BS 5493 Proposed for Obsolescence 
Partially Replaced by Parts 1-8 of  
BS EN ISO 12944 

901 METALLIC ZINC RICH PRIMER   4652    

902 COLOUR OF FINISH (BUILDING 
MATERIALS) 

See VOB  4800  VOB pt. C  

903 HOT DIP GALVANIZING ON IRON & STEEL   729  ISO 1459  

903 HOT DIP GALVANIZING ON IRON & STEEL 
(CONT.) 

  5493  ISO  1461 
BS EN ISO 12944 

BS 5493 Proposed for Obsolescence 
Partially Replaced by Parts 1-8 of  
BS EN ISO 12944 

904 BLACK BITUMEN SOLUTION (COLD APP.) 
FOR WATER TANKS 

 See DVGW 3416 TYPE II DVGW-GWS  

905 WELDABLE STRUCTURAL STEELS  1025 1-5 4360  ISO 630 BS 4360 Withdrawn -  
Replaced by BS 7613, BS  7668,  
BS EN 10113, BS EN 10155 &  
BS EN 10210 

906 CLASSIFICATION OF GREY CAST IRON   1452  ISO 185 BS 1452 Withdrawn 
Replaced by BS EN 1561 

907 BEARING DESIGN LIFE       

908 BITUMEN - HOT APPLIED - COATINGS 
FOR IRON AND STEEL 

30673  4147    

908 BITUMEN - HOT APPLIED - COATINGS 
FOR IRON AND STEEL (CONT.) 

  5493    

909 PRESSED STEEL RECTANGULAR TANKS   1564    

910 GREY IRON CASTINGS FOR MANHOLE 
COVERS 

  1452 GRADE 10   

911 MALLEABLE CAST IRON   6681  ISO 5922 BS 6681 Withdrawn - Replaced by BS 
EN 1562 

911 MALLEABLE CAST IRON (CONT.)     ASTM A 47-77  

912 ROLLED STEEL   4360  ISO 630 BS 4360 Withdrawn -  
Replaced by BS 7613, BS  7668,  
BS EN 10113, BS EN 10155 &  
BS EN 10210 

912 ROLLED STEEL (CONT.)       

913 STRUCTURAL STEEL SECTIONS 1025 1-5 4 1  BS 4 Part 2 (1969) Withdrawn 
Replaced by BS 4848 Part 2 

914 ISO METRIC BLACK HEXAGONAL BOLTS, 
SCREWS AND NUTS 

267 1, 2 4190  ISO 272, 4759-1, 
3 

BS 4160 Obsolescent 

914 ISO METRIC BLACK HEXAGONAL BOLTS, 
SCREWS AND NUTS (CONT 1) 

    ISO 885, 888  

914 ISO METRIC BLACK HEXAGONAL BOLTS, 
SCREWS AND NUTS (CONT 2) 

    ISO 898/2, 898/1  

915 SIZES FOR FERROUS & NON-FERROUS 
BARS 

  6722    

916 MECHANITE IRON, GRADE E     ASTM A48, No. 
308 

 

917 CORROSION PROTECTION OF STEEL 
STRUCTURES - GENERAL 

55928 1-9 5493  BS EN ISO 12944 BS 5493 Proposed for Obsolescence 
Partially Replaced by Parts 1-8 of  
BS EN ISO 12944 

918 INGOT ZINC   3436  ISO 752 
BS EN 1179 
(1996) 

BS 3436 Withdrawn 
Replaced by BS EN 1179 (1996) 

919 WELDING OF STEELS (METAL ARC) 8528 1-2 5135 1  BS 5135 Partially Replaced by BS EN 
1011-1 (1998) 

919 WELDING OF STEELS (METAL ARC) 
(CONT 1) 

8553  499 1  BS 499 Part Obsolescent / Withdrawn 

919 WELDING OF STEELS (METAL ARC) 
(CONT 2) 

8558 1     

919 WELDING OF STELLS (METAL ARC) 
(CONT 3) 

50120 1     

920 STEEL PLATE, SHEET AND STRIP   1449 1 (Withdrawn) ISO 3573 BS 1499 Parts Withdrawn 
Replaced by BS EN 10111, 10209, 
BS EN 10149-2 & 3, 10051, 10131, 
10139, 10149-2 & 3, 10048, 10140, 
10029, 10258 & 10259 

920 STEEL PLATE, SHEET AND STRIP  
(CONT 1) 

    ISO 3574  

920 STEEL PLATE, SHEET AND STRIP  
(CONT 2) 

      

920 STEEL PLATE, SHEET AND STRIP  
(CONT 3) 

      

920 STEEL PLATE, SHEET AND STRIP  
(CONT 4) 

      

920 STEEL PLATE, SHEET AND STRIP  
(CONT 5) 

      

920 STEEL PLATE, SHEET AND STRIP  
(CONT 6) 

1614      

920 STEEL PLATE, SHEET AND STRIP  
(CONT 7) 

1632 2     

920 STEEL PLATE, SHEET AND STRIP  1624      
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SRN SUBJECT DIN PART BSS PART OTHER REMARKS 

(CONT 8) 

921 ELECTROPLATED COATINGS ON 
THREADS - STANDARD 

  3382 1-6   

922 ELECTROPLATED COATINGS ON 
THREADS - THICKENED 

  3382 7 ISO-DIS 4042  

923 ISO METRIC SCREW THREADS   3643 1-2 ISO 68, 261, 724, 
965/1, 965/3, 262 

 

923 ISO METRIC SCREW THREADS (CONT)     ISO 1106-3, 7438  

924 ISO METRIC PRECISION HEXAGON 
BOLTS, SCREWS AND NUTS 

  3692  ISO 887 BS 3692 Obsolescent 

925 METAL WASHERS FOR GENERAL ING   4320  ASS 2602: 83 
2603: 83 - ISO/12 
887 

 

926 STEEL STRUCTURES - PAINTS FOR 
POLYURETHANE 

      

927 SHEAR TEST FOR METALS 50141      

928 WELDED STEEL TANKS FOR OIL 
STORAGE 

    APS 650  

929 LIFTING APPLIANCES - OVERHEAD 
TRAVELLING CRANES 

    ISO 7752/5  

930 HIGH STRENGTH FRICTION GRIP BOLTS   4325    

931 ELECTRODES FOR MANUAL ARC 
WELDING 

  639  BS EN 499 BS 639 Withdrawn 
Replaced by BS EN 499 

932 BLACK CUP COUNTERSUNK BOLTS, 
SCREWS WITH NUTS 

  4933   BS 4933 Obsolescent 

933 METAL LATHING   1369    

934 ROLLED ASPHALT HOT PROCESS FOR 
ROADS 

  594    

935 BINDER DIST. FOR ROAD SURFACE 
DRESSING 

  1707    

936 BITUMINOUS ROOFING FELT   747  CP 114: 3 CP 114:3 Withdrawn 

937 GAS WELDING   2640    

938 METALLIC COATINGS. HOT DIP 
GALVANISED COATINGS ON FERROUS 
MATERIALS 

    BS EN 1460  

939 METHOD FOR SPECIFYING 
ELECTROPLATED COATINGS OF ZINC 
AND CADMIUM ON IRON AND STEEL 

  1706    

940 DIMENSIONS OF GASKETS FOR PIPE 
FLANGES TO BS 4504 

  4865 1  Part 1: Non-metallic flat gaskets 
(including gaskets for flanges to BS 
4722) 

941 BONDING AGENTS FOR USE WITH 
GYPSUM PLASTERS AND CEMENT 

  5270 1  Part 1: Polyvinyl acetate (PVAC) 
emulsion bonding agents for indoor 
use with gypsum building plasters 

942 FALSEWORK   5975    

943 TUBULAR POLYETHYLENE FILM FOR 
USE AS A PROTECTIVE SLEEVING FOR 
BURIED IRON PIPES AND FITTINGS 

  6076    

944 FLEXIBLE JOINTS FOR GREY OR 
DUCTILE CAST IRON DRAINPIPES AND 
FITTINGS (BS 437) AND FOR DISCHARGE 
AND VIENTILATING PIPES AND FITTINGS 
(BS 416) 

  6087    

945 HOT ROLLED PRODUCTS OF NON-ALLOY 
STRUCTURAL STEELS 

  10025    

946 STAINLESS STEELS   10088 2  Part 2: Technical delivery conditions 
for sheet/plate and strip for general 
purposes 
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4.1 DIN 

 

DIN SRN DIN SRN DIN SRN DIN SRN DIN SRN 

105 806 2000 651 2988 204 4279 405 19630 651 

106 806 2403 700 2990 204 4279 602 19648 510 

267 914 2406 701 2991 204 4281 845 19800 401 

278 805 2410 213 2993 204 4325 017 19850 402 

459 119 2413 210 2999 203 4325 016 19850 839 

483 855 2413 228 2999 823 7572 832 19850 860 

488 128 2425 708 3202 502 7865 138 22418 036 

488 127 2425 651 3202 505 8061 305 28500 201 

488 126 2429 701 3202 501 8061 314 28500 200 

488 125 2440 203 3221 509 8061 313 28601 217 

1025 905 2440 823 3230 501 8062 300 28602 218 

1025 913 2441 203 3352 501 8062 305 28603 219 

1045 108 2441 823 3352 502 8063 301 30670 227 

1045 107 2442 203 3352 511 8072 825 30671 215 

1045 110 2442 823 3354 506 8073 825 30672 221 

1045 120 2444 225 3356 504 8074 825 30673 214 

1045 111 2448 213 3357 514 8075 825 30673 908 

1045 113 2458 213 3441 515 8528 919 30674 220 

1045 112 2460 210 3620 847 8553 919 40050 012 

1048 116 2460 213 4030 114 855 919 40050 030 

1048 117 2460 824 4032 407 8564 600 42021 001 

1060 801 2500 207 4032 409 8565 220 42673 010 

1084 115 2501 207 4033 655 1045 100 42673 011 

1084 121 2505 216 4034 854 16450 301 42961 029 

1084 133 2519 207 4035 409 16451 301 46062 008 

1101 815 2526 207 4035 408 16922 814 46062 013 

1102 815 2559 210 4046 651 16928 302 50019 709 

1164 103 2566 207 4060 222 16963 307 50120 600 

1164 106 2605 226 4078 811 16970 304 50120 919 

1164 105 2615 226 4085 667 18101 817 50141 927 

1164 104 2615 216 4124 654 18195 668 50976 903 

1187 862 2616 226 4126 145 18196 601 52128 856 

1199 849 2616 216 4226 109 18196 650 52129 856 

1211 845 2617 216 4226 110 18203 657 52130 856 

1212 845 2617 226 4226 108 18301 822 53255 818 

1229 846 2632 207 4226 107 18307 650 55928 900 

1230 414 2633 207 4226 130 18330 656 55928 917 

1249 822 2673 207 4226 111 18540 812 57207 024 

1381 833 2693 208 4226 136 19522 829 57660 027 

1387 833 2695 208 4226 114 19532 300 57670 020 

1614 920 2696 208 4226 113 19532 305 68705 811 

1623 920 2697 208 4226 112 19533 825 68706 817 

1624 920 2873 221 4226 135 19593 846 68761 813 

1626 213 2950 209 4235 132 19594 846 68763 813 

1629 213 2980 204 4271 846 19596 846 68764 813 

1754 205 2986 203 4279 202 19597 846 68791 131 

1986 652 2987 204 4279 303 19630 653 68792 131 
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4.2 BSS 

 

BSS SRN BSS SRN BSS SRN BSS SRN BSS SRN 

4 913 1188 835 2494 308 4466 129 5486 020 

12 103 1189 831 2499 137 4483 128 5493 900 

12 106 1192 703 2439 122 4504 207 5493 908 

12 105 1192 704 2569 900 4514 862 5493 917 

21 203 5911 410 2640 937 6811 012 5506 835 

21 223 1199 130 2757 023 4550 603 5514 021 

21 823 1199 136 2871 206 4568 052 5626 045 

5685 014 1200 135 2871 205 4592 850 5642 142 

65 414 1203 818 3148 114 4607 054 5669 813 

78 (4772) 224 1211 (4772) 200 3284 (6811) 307 4622 200 5685 015 

143 824 1212 508 3382 921 4624 401 5728 510 

144 872 1212 827 3382 922 4624 858 5834 513 

159 053 1217 871 3402 875 4625 408 5856 009 

308 705 1243 857 3416 904 4652 901 5886 405 

336 512 1244 836 3444 810 4660 309 5911 407 

368 859 1247 845 3505 311 4670 938 5911 409 

410 146 1254 834 3505 310 4800 902 5911 413 

416 829 1256 824 3505 300 4870 670 5911 854 

417 830 1363 059 3505 305 4871 671 5927 404 

437 844 1369 933 3505 312 4999 030 5930 650 

437 842 1377 601 3506 305 4999 033 5977 861 

459 817 1387 203 3535 028 4999 034 6004 055 

499 919 1362 060 3600 213 4999 031 6072 600 

534 210 1387 823 3600 228 4999 010 6073 804 

534 212 1438 870 3601 213 4999 029 6100 707 

569 860 1449 920 3643 923 4999 025 6100 750 

594 934 1521 124 3656 839 5000 011 6180 864 

604 150 1521 856 3676 058 5000 022 6231 041 

690 807 1553 701 3680 661 5000 036 6263 868 

729 903 1554 229 3690 866 5000 035 6282 505 

743 803 1564 909 3692 924 5000 050 6297 659 

747 936 1579 820 3889 600 5041 517 6316 660 

750 509 1707 935 3921 805 5070 706 6346 024 

775 061 1722 849 3921 806 5075 149 6367 664 

812 107 1740 204 3941 003 5135 919 6398 804 

812 112 1740 824 3943 873 5150 502 6431 802 

812 113 1881 139 3988 063 5151 503 6464 317 

842 005 1881 140 3974 406 5152 504 6500 056 

882 108 1881 141 4027 104 5153 505 6510 821 

882 109 1881 116 4147 214 5154 511 6626 037 

882 110 1881 117 4147 908 5163 501 6722 915 

882 111 1924 673 4211 847 5212 879 6746 024 

890 801 1968 874 4248 148 5311 004 6925 851 

952 822 2011 042 4293 006 5316 016 8007 102 

1010 826 2048 001 4320 925 5316 017 8010 316 

1010 832 2494 318 4335 702 5328 100 8110 101 

1105 815 2521 877 4346 301 5328 115 8110 143 

1142 809 2456 828 4395 930 8007 138   

1186 816 2494 222 4449 126 5419 007   
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4.3 OTHER STANDARDS 

 

OTHER STANDARDS SRN OTHER STANDARDS SRN 

AAS 2602:83, 2603:03 926 ISO 2035, 2044 301 

AGMA 5T 510 907 ISO 2045, 2048, 2536 301 

ANSI A10 9-1983 663 ISO 2063 900 

AP15LS 234 ISO 2505, 3114, 3472, 3473, 3474 315 

APS 650 928 ISO 2531 202 

AS 2813-85 867 ISO 2531 207 

ASTM A 47-77 911 ISO 2548 ICE 198 016 

ASTM A 48, No. 308 916 ISO 272, 4759-1, 3 914 

AWWA C. 508-82 505 ISO 3046, PARTS 1, 2 021 

AWWA C.104A, C602-76 211 ISO 3114, 3606 300 

AWWA C.200-75 210 ISO 3127 310 

AWWA C.200-75 230 ISO 4042 922 

AWWA C.203-78 221 ISO 4179, 6600, DVGW W342 211 

AWWA C.205 DVGW-W-342-71 212 ISO 4200 228 

AWWA C.214-83 232 ISO 4633 222 

AWWA C.602-83 212 ISO 49 209 

AWWA C.602-89 413 ISO 7/2 203 

CP 1004 062 ISO 7005/2, 3 207 

CP 112, 2 666 ISO 7-1/2 223 

CP 2004 665 ISO 7186 411 

CP 2005 658 ISO 7194 662 

CP 301 652 ISO 7268 231 

CP 310 651 ISO 752 918 

CP 312 302 ISO 7751 412 

CP 499 848 ISO 7752/5 929 

IEC 60072 011 ISO 8493 205 

IEC 60072, 72A 010 ISO 881 402 

IEC 600805 046 ISO 885, 888 914 

IEC 600827 048 ISO 887 925 

IEC 60085 023 ISO 898/2, 898/1 914 

IEE W. REGS (15TH EDITION) 018 ISO 965/3, 262 923 

ISO 1106-3, 7438 924 ISO DIS 4042 921 

ISO 1167 306 KENYA M.O.W. STANDARD SPEC. 804 

ISO 128, 2162, 2203, 5455, 5457 705 KS 04-290 049 

ISO 13 200 KS 05-459:5 606 

ISO 160 401 KS 06-149:2 300 

ISO 161/1 300 KS 06-248 1, 2 510 

ISO 161-1 825 VDB 2 101 

ISO 185 906 VDB PART C 902 

ISO 1920, 4012, 4108, 4013 117 VDMA 6280 035 

ISO 196 (TESTS) 206   

    

 

 


